

# APPROVED SUPPLIER LIST

SHADING INDICATES PRODUCT IS AVAILABLE THROUGH CONSOLIDATOR

PRODUCT	CONTACT INFORMATION	PICK-UP WINDOW (PUW)	QUICKSERV / EASI-SERV	WINDOW SHADES	TEST AND BALANCE PROVIDERS	NATIONAL TAB
<b>CONSOLIDATOR</b>	<b>3/30/2021</b>			**3 WEEK LEAD TIME**		
<b>DIVISION 9 - FINISHES</b>						
<b>DIVISION 3 - CONCRETE</b>						
<b>DIVISION 4 - MASONRY AND STONE</b>						
<b>DIVISION 5 - METALS</b>						
<b>DIVISION 6 - WOOD, PLASTICS AND COMPOSITES</b>						
<b>DIVISION 7 - THERMAL AND MOISTURE PROTECTION</b>						
<b>DIVISION 10 - SPECIALTIES</b>						
<b>DIVISION 11 - EQUIPMENT</b>						
<b>DIVISION 12 - FURNISHINGS</b>						
<b>DIVISION 13 - SPECIAL CONSTRUCTION</b>						
<b>DIVISION 22 - PLUMBING</b>						
<b>DIVISION 23 - HVAC</b>						
<b>DIVISION 24 - ELECTRICAL SYSTEMS</b>						
<b>DIVISION 32 - EXTERIOR IMPROVEMENTS</b>						
<b>OTHER VENDORS</b>						

# RESPONSIBILITY SCHEDULE - REIMAGE

OWNER: 08452  
BUILDING TYPE: E2000  
ASSET TYPE: FREESTANDING  
CLASSIFICATION: REFRESH  
OWNER: STARBOARD  
BASE VERSION: 2021 SPRING  
UPGRADE CLASSIFICATION: N/A  
PROJECT YEAR: 2022  
DESIGN TYPE: (2.0) UM BRIGHT  
DRAWING RELEASE: 2021 SPRING

ITEM	SUPPLIED	INSTALLED	FINAL UTILITY CONNECTION	COMMENTS
<b>EQUIPMENT (DEPICTED ON EQ SHEETS)</b>				
DINING ROOM PACKAGE	KED	KED	N/A	REFER TO EQ.1 FOR ADDITIONAL INFORMATION
FREESTANDING DINING ROOM TABLES	KED	GC	N/A	GC TO ANCHOR TABLE BASES TO FLOOR
ART PACK	S	GC	N/A	
CONDIMENT / BEVERAGE BAR	KED	KED	GC	
FLY LIGHT	S	GC	N/A	
<b>EXTERIOR</b>				
SIGNAGE	S	S	GC	MUST BE SUPPLIED BY APPROVED VENDOR
PATIO FURNITURE	GC	GC	N/A	
PEDESTRIAN SAFETY RAIL & PATIO FENCE (IF REQUIRED)	GC	GC	N/A	
BOLLARD SLEEVE (BL-1)	GC	GC	N/A	
<b>DRIVE THRU</b>				
MENU BOARDS (STATIC)	S	S	GC	ANCHOR BOLTS BY OWNER'S SIGN INSTALLER / FOUNDATION BY GC
PRE-SELL BOARDS (STATIC)	S	S	GC	ANCHOR BOLTS BY OWNER'S SIGN INSTALLER / FOUNDATION BY GC
ORDER POINT CANOPY AND CANOPY SUPPORT POLE	S	S	GC	INCLUDES LIGHTS & HEAT TRACE / ANCHOR BOLTS SUPPLIER BY VENDOR / FOUNDATION BY GC
PUW CANOPY	S	S	GC	INCLUDES LIGHTS & HEAT TRACE / BLOCKING BY GC
ORDER CONFIRMATION DISPLAY (OCD)	S	S	S	INSTALLED BY OWNER'S IT INSTALLER / FOUNDATION BY GC
DETECTOR LOOP	S	GC	S	SUPPLIED BY OWNER'S IT INSTALLER
<b>INTERIOR</b>				
CORIAN WINDOW SILLS	GC	GC	N/A	
CORIAN CAP AT FRONT COUNTER	KED	GC	N/A	
WINDOW SHADES	GC	GC	N/A	OPTIONAL ITEM - AOR TO DETERMINE IF DESIRED BY OPS.
CERAMIC / PORCELAIN TILE FLOOR, WALL & BASE	GC	GC	N/A	
CEILING TILE & GRID	GC	GC	N/A	
<b>MECHANICAL</b>				
DIFFUSERS	GC	GC	N/A	
HVAC TEST & BALANCE	S	S	-	T&B REQUIRED. APPROVED SUPPLIER RECOMMENDED
REMOTE CONDENSER EQUIPMENT RAILS	GC	GC	GC	
<b>RESTROOM ACCESSORIES</b>				
RESTROOM HARDWARE	GC	GC	N/A	
DISPENSERS (PAPER TOWEL, TOILET PAPER)	GC	GC	GC	
SOAP DISPENSERS	KED	GC	N/A	RESTROOM SOAP DISPENSER BY KED
GRAB BARS & MIRRORS	GC	GC	N/A	
FIXTURES (TOILETS, URINALS, LAVATORIES, WAINITES)	GC	GC	GC	
<b>PLUMBING</b>				
REVERSE OSMOSIS SYSTEM (RO)	KED	KED	KED	REFER TO EQUIPMENT SCHEDULE
WATER FILTRATION SYSTEM	S	S	S	BY BEVERAGE EQUIPMENT INSTALLER
<b>ELECTRICAL</b>				
LIGHT FIXTURES AND LAMPS (INTERIOR, EXTERIOR BUILDING)	GC	GC	GC	
EQUIPMENT CORD (FROSTY MACHINE)	GC	GC	N/A	SEE EQUIPMENT AND CONNECTIONS SCHEDULE SHEET E2.1
POINT OF SALE SYSTEM (POS)	S	S	S	REFERENCE E2.2 FOR ROUGH-INS BY GC
CUSTOMER SELF ORDER KIOSK	S	S	S	
CUSTOMER ORDER PICK-UP SCREEN	S	S	S	
SECURITY CAMERAS / MONITORS	O	O	O	REFERENCE E4.1 FOR WORK BY GC.
CABLE, SATELLITE DISH	O	O	O	SATELLITE DISH, CABLING, AND MOUNTING HARDWARE BY OWNER. GC TO PROVIDE WEATHER-PROOFING AT ROOF PENETRATION
<b>NOTES:</b>				
1	ALL ITEMS NOT SPECIFICALLY NOTED AS "BY OWNER" OR "BY KED" ARE FURNISHED AND INSTALLED BY THE GENERAL CONTRACTOR.			
2	SEE EQUIPMENT SCHEDULE COMMENT SECTION FOR ADDITIONAL EQUIPMENT TO BE CONNECTED BY GC'S PLUMBING AND ELECTRICAL SUB-CONTRACTORS.			
3	GENERAL CONTRACTOR SHALL RECEIVE, STORE, AND MAKE SAFE ALL OWNER AND KED SUPPLIED ITEMS.			
4	SEE APPROVED SUPPLIER LIST FOR SUPPLIER CONTACT INFORMATION.			
5	ALL CONDUIT, WIRING, & PIPING DEPICTED ON DRAWINGS AND/OR REQUIRED TO MAKE FINAL CONNECTIONS ARE BY GC UNLESS NOTED OTHERWISE.			
6	GC TO PROVIDE BACK-UP SUPPORTS AS REQUIRED.			
NOTE: IN THE EVENT OF CONFLICT BETWEEN THIS SCHEDULE AND CONSTRUCTION DETAILS, THE CONSTRUCTION DETAILS PREVAIL.				

Starboard Group  
STARBOARD GROUP  
12540 W. ATLANTIC BLVD.  
CORAL SPRINGS, FL 33071  
OFFICE: (954)255-2266

**Wendy's**  
#08452 (STARBOARD #469)  
648 BARNES BLVD.  
ROCKLEDGE, FL 32955

REV. DATE DESCRIPTION  
01/03/2022  
PROJECT NUMBER: 21-125  
DRAWN BY: XXX  
CHECKED BY: XXX

SEAL  
PHILIP W. KEMERY  
REGISTERED ARCHITECT  
AR0012424  
01/03/2022  
SHEET NAME  
SUPPLIER'S LIST & RESPONSIBILITY CHART  
SHEET NUMBER  
**G2.1**

C:\Users\chris\OneDrive - Linear Architecture\Desktop\Wendys\21-125 Starboard 469-08452 Rockledge, FL (Revised)Construction Documents\02 - G2 - 1 - SUPPLIERS & RESPONSIBILITY SCHEDULE.dwg, 1/3/2022, 12:00 PM