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DOCUMENT 002100
INSTRUCTIONS TO BIDDERS

RELATED DOCUMENTS
Related Documents: Conditions of the Contract, Division 01 - General Requirements, and Drawings apply
to Work of this Section.

DEFINITIONS
Bidding documents include the Advertisement for Bid, Instructions to Bidders, the bid forms, and the
proposed Contract Documents including any Addenda issued prior to receipt of Bids.
Addenda are written or graphic instruments issued prior to the execution of the Contract which modify or
interpret the bidding documents, including Drawings and Specifications, by additions, deletions,
clarifications, or corrections. Addenda will become part of the Contract Documents when the Construction
Contract is executed.
Dortch Enterprises, LLC will be hereafter referred to in this Project Manual as "Owner’s Representative"
and all correspondence shall be addressed to:

Dortch Enterprises, LLC

8487 Retreat Drive

Grand Blanc, M| 48439

Attn. Bob Grabowski

Ph. 810.771.4500

A Bid is a complete and properly signed proposal to do the Work for designated portion thereof for the sums
stipulated therein, submitted in accordance with the Bidding Documents.

The Base Bid is the sum stated in the Bid for which the Bidder offers to perform the Work described in the
Bidding Documents as the base, to which work may be added or from which work may be deleted for sums
stated in Alternate Bids.

An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the amount
of the Base Bid in the corresponding change in the Work, as described in the Bidding Documents or in the
proposed Contract Documents.

A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials or service as
described in the Bidding Documents or in the proposed Contract Documents.

A Bidder is a person or entity who submits a Bid.

A Sub-Bidder is a person or entity who submits a bid to a Bidder for materials or labor for a portion of the
Work.

TIME OF COMPLETION
Time of completion of this Contract is of importance to the Owner and may be considered in the award of
the Contract. Payments on the Contract shall be made as provided by the Contract.

EXAMINATION OF DOCUMENTS AND SITE

Each Bidder, by making his Bid, represents that he has read and understands the Bidding Documents.
Each Bidder, by making his Bid, represents that he has visited the site, performed investigations and
verifications as he deems necessary, and familiarized himself with the local conditions under which the Work
is to be performed and will be responsible for any and all errors in his proposal resulting from his failure to
do so.

The location and elevations of the various utilities and pipe work included within the scope of the work are
offered as a general guide only, without guarantee as to accuracy. The Contractor shall verify and investigate
to his own satisfaction the location and elevation of all utilities, pipe work, and the like and shall adequately
inform himself of their relation to the work before submitting a proposal.

Each Bidder by making his Bid represents that his Bid is based upon the materials, systems and equipment
required by the Bidding Documents without exception.

BIDDING PROCEDURES

Prepare Bids on forms provided by Architect and Owner and submitted in accordance with these Instructions
to Bidders. The Architect and Owner will furnish Bidders with a Bid Form which will provide for the following
Bid Items:

A single contract price for each Bid Item as detailed and described in these Specifications.
Acknowledgment of Addenda.

Number of calendar days to complete project.

Alternate Bids (if requested).

BN~
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1.9

1.10

1.1

5. Unit Prices (if requested).

A Bid is invalid if it has not been deposited at the designated location prior to the time and date for receipt
of bids indicated in the Advertisement for Bids, or prior to any extension thereof issued to the Bidders.
Unless otherwise provided in any supplement to these Instructions to Bidders, no bidder shall modify,
withdraw or cancel his Bid or any part thereof for 60 days after the time designated for the receipt of Bids in
the Advertisement for Bids.

Prior to the receipt of Bids, Addenda will be mailed or delivered to each person or firm recorded by the
Architect and Owner as having received the Bidding Documents and will be available for inspection wherever
the Bidding Documents are kept available for that purpose. Addenda issued after receipt of Bids will be
mailed or delivered only to the selected Bidder.

Bids shall not contain any recapitulation of the Work to be done and no oral or telephone proposals or
modifications will be considered.

Make no additional stipulations on the Bid Form nor limit or qualify Bid in any other manner. Bids so qualified
will be subject to disqualification.

Only written instructions will be binding. The Architect and Owner will not be responsible for any oral,
telegraphic or telephonic instructions.

Submit for approval by the Architect and Owner names of Subcontractors and material suppliers proposed
to be employed before they are employed. Subcontractors and material suppliers must be known to perform
work of a high standard in their respective trades. If the Architect has reasonable objection to any such
proposed person or entity, and notifies the Bidder in writing of such objection, the Bidder shall provide an
acceptable substitute person or entity in accordance with the General Conditions.

DISCREPANCIES AND AMBIGUITIES

Each Bidder shall examine the Bidding Documents carefully and, not later than 10 days prior to the date for
receipt of Bids, shall make written request to the Architect for interpretations or correction of any ambiguity,
inconsistency, or error therein which he may discover. Any interpretation or correction will be issued as an
Addendum by the Architect. Only a written interpretation or correction by Addendum shall be binding. No
Bidder shall rely upon any interpretation or correction given by any other method.

SUBSTITUTIONS

Each Bidder represents that his Bid is based upon the materials and equipment described in the Bidding
Documents.

Product or material substitutions will only be considered by Owner and Architect/ Engineer after receipt of
Bid. Bidders are to price the products and materials as specified and documented with the Bid Documents.
Bidder shall provide line item pricing (cost or deduct) if any, as well as completed substitution request form
for each proposed substitution submitted with their bid, for review by Owner and Architect/ Engineer. All
requests for substitution must meet the requirements of section 012500, Substitution Procedures.

BASIS OF BID
Include unit cost items and alternates shown on the Bid Form; failure to comply may be cause for rejection.
No segregated Bids or assignments will be considered.

PREPARATION OF BID

Submit Bid on forms furnished by Architect. Correctly fill in blank spaces on forms and state prices, written
in words and in figures.

Where there is discrepancy between the price written in words and the price written in figures, the price
written in words shall govern.

If Bid is submitted by an individual, his name must be signed by him or his duly authorized agency. If the Bid
is submitted by a firm, association or partnership, the name and address of each member must be given,
and the Bid must be signed by an official or duly authorized agent. Powers of attorney authorizing agents or
others to sign Bids must be properly certified and must be in writing and submitted with the Bid.

FILING BID
No Bid will be considered unless it is filed with the Owner within the time limit for receiving Bids as stated in
the Advertisement.

MODIFICATION AND WITHDRAWAL OF BID

Bid may not be modified after submittal. Bidders may withdraw at any time before opening but may not
resubmit them.

No Bid may be withdrawn or modified after the Bid opening except where the award of the Contract has
been delayed beyond 60 days after date of Bid.

If written confirmation of the modified or withdrawn bid received by telegram is not received within two

INSTRUCTIONS TO BIDDERS
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1.13

1.15

1.16

1.17

days from the closing time, no consideration shall be given to the telegram.

OPENING BID
The Bids submitted will be opened at the time stated in the Advertisement for Bids, privately opened, and
shall thereafter remain on file with the Owner.

IRREGULAR BID

Bids will not be considered if they show any omissions, alterations of form, additions, or conditions not
requested, unauthorized alternate Bids or irregularities of any kind.

However, the Owner reserves the right to waive any irregularities and to make the award in the best interest
of the Owner.

REJECTION OF BID

The Bidder acknowledges the right of the Owner to reject any or all Bids and to waive any informality or
irregularity in any Bid received.

In addition, the Bidder recognizes the right of the Owner to reject a Bid if the Bidder failed to furnish any
required Bid security, or to submit the data required by the Bidding Documents, or if the Bid is any way
incomplete or irregular.

SUBMISSION OF POST-BID INFORMATION

The selected Bidder shall, within 7 calendar days thereafter submit the following:

1. A statement of cost for each major item of Work included in the Bid.

2. A designation of the Work to be performed by the Bidder with his own forces.
3. List of anticipated subcontractors.

AWARD OF CONTRACT

After Bids are opened, the Bids will be tabulated for comparison on the basis of the Bid prices and quantities
shown in the Bids. The Owner reserves the right to withhold the award of the Contract for a period of 60
days from the date of opening Bids and no award will be made until the Owner is satisfied as to the
responsibilities of the low Bidders. Until final award of the Contract, the Owner reserves the right to reject
any or all Bids or proceed to do the work otherwise in the best interest of the Owner.

Upon notification by Owner and prior to award of Contract, Contractor will provide Contractor’s Qualifications
Statement (AIA Document A 305), and insurance certificate within three (3) working days. Contractor will
authorize Owner or Owner Representative to inquire, of any reference, with regard to Contractor's
credentials and qualifications in performing the work.

EXECUTION OF CONTRACT

The person or persons, partnership, company, firm, association, or corporation to whom a contract is
awarded shall within 10 days after such award, sign the necessary agreements entering into the required
Contract with the Owner.

No contract shall be binding on the Owner until it has been executed by the Owner or his duly authorized
representative and delivered to the Contractor.

BID GUARANTY

No Bid shall be considered unless it is accompanied by a certified check on any State or National Bank in
Texas or acceptable Bid Bond, payable unconditionally to the Owner.

The certified check or Bid Bond shall be in the amount of not less than 5 percent of the total amount of the
Bid.

The Bid guaranty is required by the Owner as evidence of good faith and as a guarantee that, if awarded
the contract, the Bidder will execute the contract and furnish the required bonds within 10 days after the Bid
is accepted. Said bonds shall further guarantee that if the Bid is withdrawn after the Bids have been opened
or if the Contractor refuses to execute the contract in accordance with his Bid, the Contractor and the Surety
shall become liable to the Owner for damages incurred.

If a Bidder's bond is used, the Surety thereon shall designate an agent resident in the local county, to whom
requisite notices may be delivered and upon whom service of process may be had. If a Bidder's bond is
used, an acceptable Surety shall be determined from the latest United States Treasury Department list of
companies holding certificates of authority as acceptable Sureties on Federal Bonds.

As soon as possible after prices have been tabulated for comparison of Bids, the Owner may, at the Owner’s
discretion, return the Bid guaranties accompanying the Bids, which in the Owner’s judgment, would not be
considered in the award; all other Bid guaranties will be retained by the Owner until the required contract
and bonds have been executed, after which they will be returned. No Bid guaranties will

INSTRUCTIONS TO BIDDERS
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be returned until at least 2 days have elapsed from time of opening Bids.

1.19 PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND
A. The Owner will require Performance and Labor and Material Payment Bonds.

END OF DOCUMENT
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DOCUMENT 003132

GEOTECHNICAL DATA

SUMMARY
This document includes information pertaining to geotechnical data.

INVESTIGATION

An investigation of subsurface soil conditions at the building site was not authorized by the Owner prior
to the completion of the attached Construction Documents. The Bidder awarded the contract shall
retain the services of a Geotechnical Engineer, licensed in the State of Michigan and fully insured, to
perform soil testing and supply a Geotechnical Investigation Report prior to the commencement of
subsurface excavation.

REPORT

The Geotechnical Investigation Report shall include a minimum of six (6) borings: one (1) at each corner
of the primary building structure — four (4) total; one (1) in the location of the site sign; and one (1) in the
location of the trash enclosure.

RESPONSIBILITY
Bidders are expected to examine the site, then decide for themselves whether they recommend
additional boring locations and submit their recommendations as part of their bid.

The Architect and Owner assume no responsibility for variations in subsoil conditions, quality, or stability,
or for the presence, level, and extent of underground water.

END OF DOCUMENT

GEOTECHNICAL DATA
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DOCUMENT 004100
BID FORM

DATE: [ ]
TO: [ ]
RE: [ ]
Gentlemen:

Pursuant to the Instruction to Bidders, the undersigned has thoroughly examined the Bidding Documents and the
Site, understands the work to be done, and hereby proposes to do all the work as provided in the Bidding Documents
and subject to the observation and approval of the Owner and Architect, and binds themselves on acceptance of this
bid by Owner for performing and completing the said work within the time stated and to furnish all required
guarantees for the following prices:

BASE BID

For the construction of the additions to the [ ] and including all labor, materials,
services, and equipment necessary for the completion of the Work as indicated in the construction documents.

The Sum of DOLLARS

ALTERNATES

Alternate No. 1: [ ]

The Sum of DOLLARS

UNIT PRICES

Unit Price No. 1: [ ]

The Sum of DOLLARS

EXTRA WORK FEES

The undersigned agrees that for additional work added to the Contract and for extra costs resulting from changes in
the work, the allowance for overhead and profit combined shall be in accordance with the following schedule, but in
no case shall it exceed a maximum of 15 percent, (Overhead shall include payroll taxes and supervision):

A. For the Contractor, for any work provided by his own forces: 10% of the cost.
B. For the Contractor, for work produced by his subcontractors: 5% of the amount due the subcontractor.
C. The General Contractor shall not be allowed to charge the Owner for “extended overhead” charges relating to

change orders or weather delays.

ADDENDA

This will acknowledge receipt of the following addenda which are part of the Bidding Documents:

Addendum No. Addendum No.

Addendum No. Addendum No.

Addendum No. Addendum No.
BID FORM
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OTHER CONDITIONS

The undersigned agrees to the following:

A. Will furnish all labor and materials as shown and specified.

B. Will substantially complete the base proposal work (and any alternates selected) by [ ,
including days lost to inclement weather.

C. Will start work | ] days after notice of award of contract.

D Agrees that their Bid shall be good and may not be withdrawn for a period of 60 calendar days after the

scheduled closing time for receiving bids.

E. Understands that the Owner reserves the right to reject any or all Bids and to waive any informalities in the
Bidding, and to assign the Work to the Bidder who, in the opinion of the Owner, serves the Owner’s best
interest.

F. Attests that the bid is submitted without collusion with any other bidder.

BID ACKNOWLEDGMENT

The undersigned affirms that they are duly authorized to execute this contract, that this company, corporation, firm,
partnership, or individual has not prepared this bid in collusion with any other bidder, and that the contents of this bid
as to prices, terms, or conditions of said bid have not been communicated by the undersigned nor by any employee
or agent to any other person engaged in this type of business prior to the official opening of this bid.

Contractor’s authorized signature Date
Firm Name

Address

City State

Telephone Facsimile Email

END OF DOCUMENT

BID FORM
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DOCUMENT 007000

GENERAL CONDITIONS

1.1 GENERAL CONDITIONS
A. The "General Conditions of the Contract for Construction”, AIA Document A201, Sixteenth Edition, 2007,
Articles 1 through 15 inclusive, is a part of this Contract, and is available for review from the Architect. The
General Conditions and all modifications listed hereinafter shall apply to all various subcontracts and
sub-subcontractors.
B. Refer to Document 008000 for Supplementary Conditions.

END OF DOCUMENT

GENERAL CONDITIONS
7000 - 1



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

DOCUMENT 008000
SUPPLEMENTARY CONDITIONS

1.1 SUPPLEMENTS
A. The following supplements modify, change, delete from or add to the "General Conditions of the Contract
for Construction", AIA Document A201, Sixteenth Edition, 2017. Where any Article of the General
Conditions is modified or any Paragraph, Subparagraph or Clause thereof is modified or deleted by these
supplements, the unaltered provision of the Article, Paragraph, Subparagraph or Clause shall remain in
effect.

1.2 REFERENCE TO DIVISION 01
A. With regard to provisions of General Conditions related to project administrative or work-related
requirements of the Contract, some of those paragraphs are modified or deleted from General Conditions,
and are specified in Division 01, "General Requirements" of the Specifications.

ARTICLE 1 - GENERAL PROVISIONS

Add the following new paragraphs:

119 MISCELLANEOUS DEFINITIONS

1.1.9.1 The term "Product" as used in these Contract Documents includes materials, systems, and equipment.
1.1.9.2 The term "provide" as used in this Project Manual means to furnish and install.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS

Add the following new subparagraphs:

1.2.4  The inter-relation of the Project Manual, the Drawings and the schedules is as follows: The Project Manual
determines the quality, nature and setting of the several materials; the Drawings establish the quantities, dimensions

and details; and the schedules give the location. The documents are to be considered as one and whatever is called
for by any one shall be as binding as if called for by all.

1.2.5 Should the drawings disagree in themselves, or with the Project Manual, or if proprietary information
disagrees with performance requirements in either the Drawings or the Project Manual, the better quality or greater
quantity of the Work or materials shall be estimated upon, and unless otherwise ordered by the Architect in writing,
shall be performed or furnished. Should discrepancies or doubt occur, do not proceed with the Work without
clarification from the Architect. Contractor shall request clarification in sufficient time to avoid delays and increases in
the contract sum.

ARTICLE 3 - CONTRACTOR
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR
Add following sentences to subparagraph 3.2.2:

3.2.2.1 If a dimensional discrepancy exists, Contractor shall take field measurements required for proper fabrication
and installation of work. Upon commencement of any item of work, Contractor shall be responsible for dimensions
related to such item of Work and shall make any corrections necessary to make work properly fit at no additional cost
to Owner.

SUPPLEMENTARY CONDITIONS
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3.2.2.2 Before ordering any material or doing any work, Contractor shall verify dimensions and check conditions in
order to assure himself that they properly reflect those on the Drawings. Any inconsistency shall be brought to
attention of the Architect. In the event that discrepancies occur between ordered material and actual conditions, of
which Architect was not notified beforehand, costs to correct such discrepancies shall be borne by Contractor.

3.3 SUPERVISION AND CONSTRUCTION PROCEDURES
Supplement as provided in Division 1.

3.4 LABOR AND MATERIALS

Add the following new paragraph:

3.4.4 After the Contract has been executed, the Owner and the Architect will consider a formal request for the
substitution of products in place of those specified only under the conditions set forth in the General Requirements of
the Specifications, Division 1. Refer to Division 01 for supplemental information.

3.5 WARRANTY

Supplement as provided in Division 01.

3.8 ALLOWANCES

Supplement as provided in Division 01.

3.10 CONTRACTOR'S CONSTRUCTION SCHEDULES
Supplement as provided in Division 01.

3.1 DOCUMENTS AND SAMPLES AT THE SITE
Supplement as provided in Division 01.

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES
Supplement as provided in Division 01.

3.13 USE OF SITE

Supplement as provided in Division 01.

3.14 CUTTING AND PATCHING

Supplement as provided in Division 01.

3.15 CLEANING UP

Supplement as provided in Division 01.

SUPPLEMENTARY CONDITIONS
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ARTICLE 6 - CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
Add the following new paragraph

6.1.5 Coordinated construction work under this Contract includes, but not be limited to, providing concealed
blocking as noted for attachment of separate contract items in locations necessary for the actual items to be installed.
Providing proper dimensional coordination of separate contract supplied items for general construction work and trim
that is to meet and/or adjoin Furniture, Fixtures, Equipment and Accessories.

6.1.6 It is a requirement of the Contractor’s work schedule to provide the cooperation, coordination, and
exchange of information necessary for a timely execution of separate contract work.

ARTICLE 7 - CHANGES IN THE WORK

71 GENERAL

Supplement as provided in Division1.

Add the following new paragraphs:

71.4 Except as provided in this article, no oral statement, or direction of Architect or Owner shall be treated as a
Change Order or entitle Contractor to an adjustment to the Contract Sum or the Contract Time.

71.5 Unit prices shall be inclusive of all costs including mark-up for overhead and profit and shall be applied to
units of measure as defined in the Contract Documents for each category of Work.

ARTICLE 8 - TIME

8.3 DELAYS AND EXTENSIONS OF TIME

Add the following new paragraphs

8.3.4  Apart from extension of time, no payment or claim for damages shall be made to Contractor as
compensation for damages for any ordinary delays or hindrances from any cause whatsoever in the progress of the
Work, notwithstanding whether such delay be avoidable or unavoidable.

8.3.5 In order to claim an inclement weather delay day, Contractor must:

8.3.5.1 Document, in writing, that the weather on the particular day was of such nature (rain, wind, snow, ice, and
subsequent resultant effects) that it significantly impacted its ability to make progress on critical path work items.
Inclement weather delay days will not be granted for weekends or holidays unless Contractor can demonstrate that it
had been and intended to work on these days.

8.3.5.2 Submit such delay claims on a weekly basis, not more than 7 days following the day of occurrence.

8.3.5.3 Summarize the number of days claimed for the entire month accompanying each month’s applicationfor
payment.

ARTICLE 9 - PAYMENTS AND COMPLETION
9.2 SCHEDULE OF VALUES

Supplement as provided in Division 01.

SUPPLEMENTARY CONDITIONS
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9.3 APPLICATIONS FOR PAYMENT
Supplement as provided in Division 01.
Add the following new subparagraph:

9.34 Unless otherwise stated in the Owner-Contractor Agreement, the Owner will retain, until Final Payment, 10
percent of the amount due the Contractor on account of progress payments, payable 30 days after Substantial
Completion and/or satisfactory evidence to the owner that all payments, bills, and claims have been paid.

Add following Sub-subparagraphs:

9.3.5 Monthly Applications for Payment shall include waivers of liens for all work included in previous months'
application for payment. Waiver of Liens for subcontractors and materialmen shall be total amount paid prior to
previous months' application for payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION
Add following Sub-subparagraph 9.5.1.8 to Subparagraph 9.5.1:

9.5.1.8 Failure to submit written plan indicating action by Contractor to regain time schedule for completion of Work
within Contract Time.

9.5.1.9 Failure to keep record documents current.

9.8 SUBSTANTIAL COMPLETION

Supplement as provided in Division 01.

9.10 FINAL COMPLETION AND FINAL PAYMENT
Add the following new paragraph

9.10.2.1 In addition to the items listed in 9.10.2, the Contractor shall deliver 4 sets of the following items to the Owner
before final payment will be made:

Other close-out submittals as specified in Division 01.

Project record documents as specified in Division 01.

Operations and maintenance data as specified in Division 01.

All warranties as required on specific products or portions of the Work, in format outlined in Division 01.
Spare parts, overages, and maintenance materials as outlined in Division 1 and described in the various
technical sections.

Certificates of occupancy.

Copies of all inspection tags from authorities having jurisdiction.

Executed Certificate of Substantial Completion.

aRrON =

©No

ARTICLE 11 - INSURANCE AND BONDS

111 CONTRACTOR'S LIABILITY INSURANCE

Add the following new Sub-subparagraphs:

11.1.1.9 Liability insurance shall include all major divisions of coverage and be on a comprehensive basis including:
Premises Operations (including X-C-U).

Independent Contractor's Protective.

Products and Completed Operations.

Contractual including specified provisions for the Contractor's obligations under Paragraph 3.18.
. Broad Form Property Damage including Completed Operations.

aobhwida
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Personal Injury Liability with Employment Exclusion Deleted.
Owner's and Contractor's Protective.
Excess Umbrella.

o N

11.1.1.10 Insurance certificate(s) shall specify Owner as the certificate holder and (except for Workers'
Compensation) as an additional insured.

11.1.2 Add the following to the first sentence after the word “law”

“or as otherwise required by the Owner”

ARTICLE 13 - MISCELLANEOUS PROVISIONS
13.5 TESTS AND INSPECTIONS

Supplement as provided in Division 01.

END OF DOCUMENT

SUPPLEMENTARY CONDITIONS
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SECTION 011000

SUMMARY
PART 1 - GENERAL
1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and

other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section includes:
Project information.
Work covered by Contract Documents.
Owner-furnished products.
Access to site.
Specification and drawing conventions.

aRrON -

1.3 PROJECT INFORMATION

Project Identification: Taco Bell Drive Through Restaurant Endeavor 2.0
Owner: Great Lakes Taco, LLC

1. Owner's Representative: Dortch Enterprises, LLC

w >

C. Architect: L+A Architects, Inc.
D. Contractor: To be determined.
1.4 WORK COVERED BY CONTRACT DOCUMENTS
A. The Work of the Project is defined by the Contract Documents and consists of the following:

1. New construction of a restaurant prototype following YumBIlueLine requirements. Alternate material
options included. Exterior cladding materials consist of EIFS, Fiber Cement Panels and Boards,
single-ply roofing membrane with interior finish out as indicated, Food Prep and Equipment to be
provided by others. Site amenities and materials as indicated on Drawings and documents shared
between others.

B. Type of Contract
1. Project will be constructed under a single prime contract.
1.5 OWNER-FURNISHED PRODUCTS
A. Owner will furnish products indicated. The Work includes receiving, unloading, handling, storing,
protecting, and installing Owner-furnished products and making building services connections.
B. Owner-Furnished Products:
1. TBD.
1.6 ACCESS TO SITE
A. General: Contractor shall have full use of Project site for construction operations during construction
period. Contractor's use of Project site is limited only by Owner's right to perform work or to retain other
contractors on portions of Project.
B. General: Contractor shall have limited use of Project site for construction operations as indicated on
Drawings by the Contract limits and as indicated by requirements of this Section.
C. Use of Site: Limit use of Project site to work in areas indicated. Do not disturb portions of Project site
beyond areas in which the Work is indicated.
1.7 SPECIFICATION AND DRAWING CONVENTIONS
A. Specification Content: The Specifications use certain conventions for the style of language and the

intended meaning of certain terms, words, and phrases when used in particular situations. These

conventions are as follows:

1. Imperative mood and streamlined language are generally used in the Specifications. The words
"shall," "shall be," or "shall comply with," depending on the context, are implied where a colon (:) is

SUMMARY
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used within a sentence or phrase.

2. Specification requirements are to be performed by Contractor unless specifically stated otherwise.
B. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work of all
Sections in the Specifications.
C. Drawing Coordination: Requirements for materials and products identified on the Drawings are described

in detail in the Specifications. One or more of the following are used on the Drawings to identify materials
and products:

1. Terminology: Materials and products are identified by the typical generic terms used in the
individual Specifications Sections.

2. Abbreviations: Materials and products are identified by abbreviations published as part of the U.S.
National CAD Standard and scheduled on Drawings.

3. Keynoting: Materials and products are identified by reference keynotes referencing Specification

Section numbers found in this Project Manual.
PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)
END OF SECTION

SUMMARY
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SECTION 012300
ALTERNATES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for alternates.

DEFINITIONS

Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the Bidding

Requirements that may be added to or deducted from the base bid amount if Owner decides to accept a

corresponding change either in the amount of construction to be completed or in the products, materials,

equipment, systems, or installation methods described in the Contract Documents.

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.

2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to
incorporate alternate into the Work. No other adjustments are made to the Contract Sum.

PROCEDURES

Coordination: Modify or adjust affected adjacent work as necessary to completely integrate work of the

alternate into Project.

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items
incidental to or required for a complete installation whether or not indicated as part of alternate.

Notification: Immediately following award of the Contract, notify each party involved, in writing, of the status

of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later consideration.

Include a complete description of negotiated modifications to alternates.

Execute accepted alternates under the same conditions as other work of the Contract.

Schedule: A schedule of alternates is included at the end of this Section. Specification Sections referenced

in schedule contain requirements for materials necessary to achieve the work described under each

alternate.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

SCHEDULE OF ALTERNATES
Alternate No. [Insert number]: [Insert title of alternate].

1. Base Bid: [Insert brief description of base bid requirement] [as indicated on Sheet] [Insert title of
sheet]] [and] [as specified in Division [Insert Division number] Section "[Insert Section Title]"].
2. Alternate: [Insert brief description of alternate requirement] [as indicated on Sheet] [Insert title of

sheet]] [and] [as specified in Division [Insert Division number] Section "[Insert Section Title]"].
END OF SECTION

ALTERNATES
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SECTION 012500
SUBSTITUTION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes administrative and procedural requirements for substitutions.

DEFINITIONS

Substitutions: Changes in products, materials, equipment, and methods of construction from those required

by the Contract Documents and proposed by Contractor.

1. Substitutions for Cause: Changes proposed by Contractor that are required due to changed Project
conditions, such as unavailability of product, regulatory changes, or unavailability of required
warranty terms.

2 Substitutions for Convenience: Changes proposed by Contractor or Owner that are not required in
order to meet other Project requirements but may offer advantage to Contractor or Owner.

SUBMITTALS

Substitution Requests: Submit one PDF file of each request for consideration. Identify product or fabrication

or installation method to be replaced. Include Specification Section number and title and Drawing numbers

and titles.

1. Substitution Request Form: Use CSI Form 13.1A.

2 Documentation: Show compliance with requirements for substitutions and the following, as
applicable:

a Statement indicating why specified product or fabrication, or installation can not be provided,
if applicable.

b. Coordination information, including a list of changes or modifications needed to other parts of
the Work and to construction performed by Owner and separate contractors that will be
necessary to accommodate proposed substitution.

C Detailed comparison of significant qualities of proposed substitution with those of the Work
specified. Include annotated copy of applicable specification section. Significant qualities may
include attributes such as performance, weight, size, durability, visual effect, sustainable
design characteristics, warranties, and specific features and requirements indicated. Indicate
deviations, if any, from the Work specified.

d Product Data, including drawings and descriptions of products and fabrication and installation
procedures.

e Samples, where applicable or requested.

f Certificates and qualification data, where applicable or requested.

g List of similar installations for completed projects with project names and addresses and
names and addresses of architects and owners.

h. Material test reports from a qualified testing agency indicating and interpreting test results for
compliance with requirements indicated.

i Research reports evidencing compliance with building code in effect for Project, from ICC-
ES.

j Detailed comparison of Contractor's construction schedule using proposed substitution with

products specified for the Work, including effect on the overall Contract Time. If specified
product or method of construction cannot be provided within the Contract Time, include letter
from manufacturer, on manufacturer's letterhead, stating date of receipt of purchase order,
lack of availability, or delays in delivery.
k Cost information, including a proposal of change, if any, in the Contract Sum.
Contractor's certification that proposed substitution complies with requirements in the
Contract Documents except as indicated in substitution request, is compatible with related
materials, and is appropriate for applications indicated.

f—

m Contractor's waiver of rights to additional payment or time that may subsequently become
necessary because of failure of proposed substitution to produce indicated results.
3. Architect's Action: If necessary, Architect will request additional information or documentation for

evaluation within 7 days of receipt of a request for substitution. Architect will notify Contractor of

SUBSTITUTION PROCEDURES
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acceptance or rejection of proposed substitution within 15 days of receipt of request, or seven days
of receipt of additional information or documentation, whichever is later.

a.

b.

Forms of Acceptance: Change Order, Construction Change Directive, or Architect's
Supplemental Instructions for minor changes in the Work.

Use product specified if Architect does not issue a decision on use of a proposed
substitution within time allocated.

1.5 QUALITY ASSURANCE
A. Compatibility of Substitutions: Investigate and document compatibility of proposed substitution with related
products and materials. Engage qualified testing agency to perform compatibility tests recommended by
manufacturers.

1.6 PROCEDURES
A. Coordination: Modify or adjust affected work as necessary to integrate work of the approved substitutions.

PART 2 - PRODUCTS

2.1 SUBSTITUTIONS
A. Substitutions for Cause: Submit requests for substitution immediately upon discovery of need for change,
but not later than 15 days prior to time required for preparation and review of related submittals.
Conditions: Architect will consider Contractor's request for substitution when the following conditions
are satisfied. If the following conditions are not satisfied, Architect will return requests without action,
except to record noncompliance with these requirements:

1.

a.

/TQ 0 Q0o

Requested substitution is consistent with the Contract Documents and will produce
indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having jurisdiction.
Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with other
products, and is acceptable to all contractors involved.

B. Substitutions for Convenience: Not allowed, unless otherwise indicated.

C. Substitutions for Convenience: Architect will consider requests for substitution if received within 60 days
after commencement of the Work. Requests received after that time may be considered or rejected at
discretion of Architect.

Conditions: Architect will consider Contractor's request for substitution when the following conditions

are satisfied. If the following conditions are not satisfied, Architect will return requests without action,

except to record noncompliance with these requirements:

1.

a.

(9}

— @ o

Requested substitution offers Owner a substantial advantage in cost, time, energy
conservation, or other considerations, after deducting additional responsibilities Owner must
assume. Owner's additional responsibilities may include compensation to Architect for
redesign and evaluation services, increased cost of other construction by Owner, and similar
considerations.

Requested substitution does not require extensive revisions to the Contract Documents.
Requested substitution is consistent with the Contract Documents and will produce

indicated results.

Substitution request is fully documented and properly submitted.

Requested substitution will not adversely affect Contractor's construction schedule.
Requested substitution has received necessary approvals of authorities having jurisdiction.
Requested substitution is compatible with other portions of the Work.

Requested substitution has been coordinated with other portions of the Work.

Requested substitution provides specified warranty.

If requested substitution involves more than one contractor, requested substitution has been
coordinated with other portions of the Work, is uniform and consistent, is compatible with other
products, and is acceptable to all contractors involved.

PART 3 - EXECUTION (Not Used)

END OF SECTION

SUBSTITUTION PROCEDURES
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SECTION 012500.13

SUBSTITUTION REQUEST FORM

PROJECT: (After Contract Award)

TO:

NO.

DATE:

Contractor hereby requests acceptance of the following product or system as a substitution in accordance with provisions
of Division 01 Section “Substitution Procedures:”

1.

SPECIFIED PRODUCT OR SYSTEM

Substitution request for:

Specification Section No.: Article/ Paragraph:

REASON FOR SUBSTITUTION REQUEST

SPECIFIED PRODUCT . .. PROPOSED PRODUCT . ..

O Is nolonger available. O Will reduce construction time

O Is unable to meet project schedule. O Will result in cost savings of

O Is unsuitable for the designated application. $ to Project
O  Cannot interface with adjacent materials. O Is for supplier's convenience

O Is not compatible with adjacent materials. O Is for subcontractor’'s convenience
O Cannot provide the specified warranty. O Other:

O Cannot be constructed as indicated

O Cannot be obtained due to one or more of the following:

O Strike O Bankruptcy of manufacturer or supplier
O Lockout O  Similar occurrence (explain below)
SUPPORTING DATA

O Drawings, specifications, product data, performance data, test data, and any other necessary information to
facilitate review of the Substitution Request are attached.

O Sample is attached. O  Sample will be sent if requested.

QUALITY COMPARISON

Provide all necessary side-by-side comparative data as required to facilitate review of Substitution Request:
SPECIFIED PRODUCT PROPOSED PRODUCT

Manufacturer:

Name / Brand:

SUBSTITUTION REQUEST FORM
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Catalog No.:

Vendor:

Variations:

(Add Additional Sheets If Necessary)

Local Distributor or Supplier:

Maintenance Service Available: O Yes O No

Spare Parts Source:

Warranty: 0 Yes O No Years

5. PREVIOUS INSTALLATIONS

Identification of at least three similar projects on which proposed substitution was used:

PROJECT #1:

Project:

Address:

Architect:

Owner:

Contractor:

Date Installed:

PROJECT #2:

Project:

Address:

Architect:

Owner:

Contractor:

Date Installed:

6. EFFECT OF SUBSTITUTION

Proposed substitution affects other work or trades: O No O Yes(if Yes, explain)

Proposed substitution requires dimensional revisions or redesign of architectural, structural, M-E-P, life safety, or
other work:

SUBSTITUTION REQUEST FORM
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O No O Yes (if Yes, attach data explaining revisions)

7. STATEMENT OF CONFORMANCE OF REQUEST TO CONTRACT REQUIREMENTS
Contractor and Subcontractor have investigated the proposed substitution and hereby represent that:

A. They have personally investigated the proposed substitution and believe that it is equal to or superior in all
respects to specified product, except as stated above;

B. The proposed substitution is in compliance with applicable codes and ordinances;
The proposed substitution will provide same warranty as specified for specified product;

D. They will coordinate the incorporation of the proposed substitution into the Work, and will include
modifications to the Work as required to fully integrate the substitution;

E. They have included complete cost data and implications of the substitution (attached);

They will pay any redesign fees incurred by the Architect or any of the Architect’s consultants, and any
special inspection costs incurred by the Owner, caused by the use of this product;

G. They waive all future claims for added cost or time to the Contract related to the substitution, or that become
known after substitution is accepted.

H. The Architect’s approval, if granted, will be based upon reliance upon data submitted and the opinion,
knowledge, information, and belief of the Architect at the time decision is rendered and Addendum is issued;
and that Architect’s approval therefore is interim in nature and subject to reevaluation and reconsideration as
additional data, materials, workmanship, and coordination with other work are observed and reviewed.

Contractor:

(Name of Contractor)
Date: By:
Subcontractor:

(Name of Subcontractor)
Date: By:

Note: Unresponsive or incomplete requests will be rejected and returned without review.

8. ARCHITECT'S REVIEW AND ACTION
O  Substitution is accepted.

O  Substitution is accepted, with the following comments:

O  Resubmit Substitution Request:

O Provide more information in the following areas:

O Provide proposal indicating amount of savings / credit to Owner
Bidding Contractor shall sign Bidder's Statement of Conformance
Bidding Subcontractor shall sign Bidder's Statement of Conformance

SUBSTITUTION REQUEST FORM
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O  Substitution is not accepted:

O  Substitution Request received too late.
Substitution Request received directly from subcontractor or supplier.
Substitution Request not submitted in accordance with requirements.
Substitution Request Form is not properly executed.
Substitution Request does not indicate what item is being proposed.
Insufficient information submitted to facilitate proper evaluation.

Proposed product does not appear to comply with specified requirements.

O O oo oo o

Proposed product will require substantial revisions to Contract Documents.

By:

Date:

Architect has relied upon the information provided by the Contractor, and makes no claim as to the accuracy,
completeness, or validity of such information. If an accepted substitution is later found to be not in compliance with the
Contract Documents, Contractor shall provide the specified product.

9. OWNER’S REVIEW AND ACTION

Substitution is accepted; Architect to prepare Change Order.
Substitution is not accepted.

Owner will pay Architect directly for redesign fees.

O o o oO

Include Architect’'s Additional Service fee for implementing the substitution in the Change Order.

By:

(Owner/Owner’s Representative)

Date:

END OF FORM

SUBSTITUTION REQUEST FORM
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SECTION 012600
CONTRACT MODIFICATION PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for handling and processing Contract

modifications.

Related Sections:

1. Division 01 Section "Product Requirements" for administrative procedures for handling requests for
substitutions made after Contract award.

MINOR CHANGES IN THE WORK

Architect will issue supplemental instructions authorizing minor changes in the Work, not involving
adjustment to the Contract Sum or the Contract Time, on AIA Document G710, "Architect's Supplemental
Instructions." or Architect’s Bulletin form.

PROPOSAL REQUESTS

Owner-Initiated Proposal Requests: will issue a detailed description of proposed changes in the Work that

may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include

supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by are not instructions either to stop work in progress or to execute the
proposed change.

2 Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation
estimating the cost adjustments to the Contract Sum and the Contract Time necessary to execute
the change.

a Include a list of quantities of products required or eliminated and unit costs, with total amount
of purchases and credits to be made. If requested, furnish survey data to substantiate
quantities.

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade
discounts.

C Include costs of labor and supervision directly attributable to the change.

d Include an updated Contractor's construction schedule that indicates the effect of the change,
including, but not limited to, changes in activity duration, start and finish times, and activity
relationship. Use available total float before requesting an extension of the Contract Time.

e Quotation Form: Use CSI Form 13.6B "Proposal Worksheet Summary" and 13.6C "Proposal
Worksheet Detail". AIA G709 or Architect’s Bulletin form.

Contractor-Initiated Proposals: If latent or changed conditions require modifications to the Contract,

Contractor may initiate a claim by submitting a request for a change to [the Owner] [the Architect].

1. Include a statement outlining reasons for the change and the effect of the change on the Work.
Provide a complete description of the proposed change. Indicate the effect of the proposed change
on the Contract Sum and the Contract Time.

2 Include a list of quantities of products required or eliminated and unit costs, with total amount of

purchases and credits to be made. If requested, furnish survey data to substantiate quantities.

Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.

Include costs of labor and supervision directly attributable to the change.

Include an updated Contractor's construction schedule that indicates the effect of the change,

including, but not limited to, changes in activity duration, start and finish times, and activity

relationship. Use available total float before requesting an extension of the Contract Time.

6. Comply with requirements in Division 01 Section "Substitution Procedures" if the proposed change
requires substitution of one product or system for product or system specified.

7. Proposal Request Form: Use Contractors standard proposal request form as approved by Owner
and Architect.

oW

CONTRACT MODIFICATION PROCEDURES
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1.5

1.6

1.7

ADMINISTRATIVE CHANGE ORDERS

Allowance Adjustment: Refer to Division 01 Section "Allowances" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect actual costs of allowances.
Unit Price Adjustment: Refer to Division 01 Section "Unit Prices" for administrative procedures for
preparation of Change Order Proposal for adjusting the Contract Sum to reflect measured scope of unit price
work.

CHANGE ORDER PROCEDURES
On Owner's approval of a Proposal Request, prepare and issue a Change Order for signatures of Owner,
Architect and Contractor on AIA Document G701 or Contractors standard change order document.

CONSTRUCTION CHANGE DIRECTIVE

Work Change Directive: Owner may instruct the Architect to issue a Work Change Directive on AIA

Document G714 or Architect’s Bulletin form. Work Change Directive instructs Contractor to proceed with a

change in the Work, for subsequent inclusion in a Change Order.

1. Work Change Directive contains a complete description of change in the Work. It also designates
method to be followed to determine change in the Contract Sum or the Contract Time.

Documentation: Maintain detailed records on a time and material basis of work required by the Work Change

Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 012900
PAYMENT PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

SUMMARY
This Section specifies administrative and procedural requirements necessary to prepare and process
Applications for Payment.

DEFINITIONS
Schedule of Values: A statement furnished by Contractor allocating portions of the Contract Sum to
various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.

SCHEDULE OF VALUES
Coordination: Coordinate preparation of the schedule of values with preparation of Contractor's
construction schedule.
1. Correlate line items in the schedule of values with other required administrative forms and
schedules, including the following:
a. Application for Payment forms with continuation sheets.
b. Submittal schedule.
C. Items required to be indicated as separate activities in Contractor's construction schedule.
2. Sub-schedules for Phased Work: Where the Work is separated into phases requiring separately
phased payments; provide sub-schedules showing values correlated with each phase of payment.
Format and Content: Use the Project Manual table of contents as a guide to establish line items for the
schedule of values. Provide at least one line item for each Specification Section.

1. Identification: Include the following Project identification on the schedule of values:
a. Project name and location.
b. Name of Architect.
C. Architect's project number.
d. Contractor's name and address.
e. Date of submittal.
2. Arrange schedule of values consistent with format of AIA Document G703.
3. Arrange the schedule of values in tabular form with separate columns to indicate the following for

each item listed:

a. Related Specification Section or Division.

b. Description of the Work.

C. Name of subcontractor.

d. Name of manufacturer or fabricator.

e. Name of supplier.

f. Change Orders (numbers) that affect value.

g. Dollar value of the following, as a percentage of the Contract Sum to nearest one-hundredth
percent, adjusted to total 100 percent.
1) Labor.
2) Materials.
3) Equipment.

4, Provide a breakdown of the Contract Sum in enough detail to facilitate continued evaluation of

Applications for Payment and progress reports. Coordinate with the Project Manual table of

contents. Provide multiple line items for principal subcontract amounts in excess of five percent of

Contract Sum.

a. Include separate line items under [Contractor and] principal subcontracts for [LEED
documentation and other] project closeout requirements in an amount totaling [five] [Insert
percentage] percent of the Contract Sum and subcontract amount.

5. Round amounts to nearest whole dollar; total shall equal the Contract Sum.
6. Provide a separate line item in the schedule of values for each part of the Work where Applications

for Payment may include materials or equipment purchased or fabricated and stored, but not yet
installed.

PAYMENT PROCEDURES
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1.5

a. Differentiate between items stored on-site and items stored off-site. Include evidence of
insurance and photo documentation.
7. Provide separate line items in the schedule of values for initial cost of materials, for each
subsequent stage of completion, and for total installed value of that part of the Work.
8. Allowances: Provide a separate line item in the schedule of values for each allowance. Show line-

item value of unit-cost allowances, as a product of the unit cost, multiplied by measured quantity.

Use information indicated in the Contract Documents to determine quantities.

9. Purchase Contracts: Provide a separate line item in the schedule of values for each purchase
contract. Show line-item value of purchase contract. Indicate owner payments or deposits, if any,
and balance to be paid by Contractor.

10. Each item in the schedule of values and Applications for Payment shall be complete. Include total
cost and proportionate share of general overhead and profit for each item.

a. Temporary facilities and other major cost items that are not direct cost of actual work-in-
place may be shown either as separate line items in the schedule of values or distributed as
general overhead expense, at Contractor's option.

11. Schedule Updating: Update and resubmit the schedule of values before the next Applications for
Payment when Change Orders or Construction Change Directives result in a change in the
Contract Sum.

APPLICATIONS FOR PAYMENT

Each Application for Payment shall be consistent with previous applications and payments as certified by

Architect and paid for by Owner.

1. Initial Application for Payment, Application for Payment at time of Substantial Completion, and final
Application for Payment involve additional requirements.

Payment Application Times: The date for each progress payment is indicated in the Agreement between

Owner and Contractor. The period of construction work covered by each Application for Payment is the

period indicated in the Agreement.

Application for Payment Forms: Use AIA Document G702 or other Contractor form as approved by Owner

/ Architect, and AIA Document G703 as form for Applications for Payment.

Application for Payment Forms: Use forms acceptable to and Owner for Applications for Payment. Submit

forms for approval with initial submittal of schedule of values.

Application Preparation: Complete every entry on form. Notarize and execute by a person authorized to

sign legal documents on behalf of Contractor. Architect will return incomplete applications without action.

1. Entries shall match data on the schedule of values and Contractor's construction schedule. Use
updated schedules if revisions were made.

2. Include amounts for work completed following previous Application for Payment, whether or not
payment has been received. Include only amounts for work completed at time of Application for
Payment.

3. Include amounts of Change Orders and Construction Change Directives issued before last day of
construction period covered by application.

4. Indicate separate amounts for work being carried out under Owner-requested project acceleration.

Stored Materials: Include in Application for Payment amounts applied for materials or equipment
purchased or fabricated and stored, but not yet installed. Differentiate between items stored on-site and
items stored off-site.

1. Provide certificate of insurance, evidence of transfer of title to Owner, and consent of surety to
payment, for stored materials.
2. Provide supporting documentation that verifies amount requested, such as paid invoices. Match

amount requested with amounts indicated on documentation; do not include overhead and profit on
stored materials.

3. Provide summary documentation for stored materials indicating the following:
a. Materials previously stored and included in previous Applications for Payment.
b. Work completed for this Application utilizing previously stored materials.
C. Additional materials stored with this Application.
d. Total materials remaining stored, including materials with this Application.

Transmittal: Submit three signed and notarized original copies of each Application for Payment to by a

method ensuring receipt within 24 hours. One copy shall include waivers of lien and similar attachments if

required.

1. Transmit each copy with a transmittal form listing attachments and recording appropriate
information about application.

Waivers of Mechanic's Lien: With each Application for Payment, submit waivers of mechanic's lien from

entities lawfully entitled to file a mechanic's lien arising out of the Contract and related to the Work covered

by the payment.

PAYMENT PROCEDURES
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1. Submit partial waivers on each item for amount requested in previous application, after deduction
for retain age, on each item.

2. When an application shows completion of an item, submit conditional final or full waivers.

3. Owner reserves the right to designate which entities involved in the Work must submit waivers.

4. Waiver Forms: Submit waivers of lien on forms, executed in a manner acceptable to Owner.

. Initial Application for Payment: Administrative actions and submittals that must precede or coincide with
submittal of first Application for Payment include the following:

List of subcontractors.

Schedule of values.

Contractor's construction schedule (preliminary if not final).

Combined Contractor's construction schedule (preliminary if not final) incorporating Work of

multiple contracts, with indication of acceptance of schedule by each Contractor.

Products list (preliminary if not final).

Schedule of unit prices.

Submittal schedule (preliminary if not final).

List of Contractor's staff assignments.

List of Contractor's principal consultants.

0. Copies of building permits.

1 Copies of authorizations and licenses from authorities having jurisdiction for performance of the

Work.

12. Initial progress report.

13. Report of preconstruction conference.

14. Certificates of insurance and insurance policies.

15. Performance and payment bonds.

16. Data needed to acquire Owner's insurance.
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J. Submit evidence of correction of non-conforming work prior to subsequent application for
payment.
K. Application for Payment at Substantial Completion: After issuing the Certificate of Substantial Completion,

submit an Application for Payment showing 100 percent completion for portion of the Work claimed as
substantially complete.

1. Include documentation supporting claim that the Work is substantially complete and a statement
showing an accounting of changes to the Contract Sum.

2. This application shall reflect Certificates of Partial Substantial Completion issued previously for
Owner occupancy of designated portions of the Work.

L. Final Payment Application: Submit final Application for Payment with releases and supporting

documentation not previously submitted and accepted, including, but not limited, to the following:

1. Evidence of completion of Project closeout requirements.

2. Insurance certificates for products and completed operations where required and proof that taxes,

fees, and similar obligations were paid.

Updated final statement, accounting for final changes to the Contract Sum.

AIA Document G706, "Contractor's Affidavit of Payment of Debts and Claims."

AlA Document G706A, "Contractor's Affidavit of Release of Liens."

AIA Document G707, "Consent of Surety to Final Payment."

Evidence that claims have been settled.

Final meter readings for utilities, a measured record of stored fuel, and similar data as of date of
Substantial Completion or when Owner took possession of and assumed responsibility for
corresponding elements of the Work.

9. Final liquidated damages settlement statement.

©NO O RA®

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 013100
PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative provisions for coordinating construction operations on Project including,
but not limited to, the following:

General project coordination procedures.

Administrative and supervisory personnel.

Coordination drawings.

Requests for Information (RFIs).

Project Web site.

Project meetings.

Each contractor shall participate in coordination requirements. Certain areas of responsibility are assigned
to a specific contractor.
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DEFINITIONS
RFI: Request from Owner, Architect, or Contractor seeking information from each other during
construction.

COORDINATION

Coordination: Coordinate construction operations included in different Sections of the Specifications to
ensure efficient and orderly installation of each part of the Work. Coordinate construction operations,
included in different Sections that depend on each other for proper installation, connection, and operation.

1. Schedule construction operations in sequence required to obtain the best results where installation
of one part of the Work depends on installation of other components, before or after its own
installation.

2. Coordinate installation of different components to ensure maximum performance and accessibility
for required maintenance, service, and repair.

3. Make adequate provisions to accommodate items scheduled for later installation.

Prepare memoranda for distribution to each party involved, outlining special procedures required for

coordination. Include such items as required notices, reports, and list of attendees at meetings.

1. Prepare similar memoranda for Owner and separate contractors if coordination of their Work is
required.

Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with

other construction activities [and activities of other contractors] to avoid conflicts and to ensure orderly

progress of the Work. Such administrative activities include, but are not limited to, the following:

1. Preparation of Contractor's construction schedule.

Preparation of the schedule of values.

Installation and removal of temporary facilities and controls.

Delivery and processing of submittals.

Progress meetings.

Pre-Installation conferences.

Project closeout activities.

Startup and adjustment of systems.

Project closeout activities.

©COEND oA WN

COORDINATION DRAWINGS

Coordination Drawings, General: Prepare coordination drawings in accordance with requirements in

individual Sections, where installation is not completely shown on Shop Drawings, where limited space

availability necessitates coordination, or if coordination is required to facilitate integration of products and

materials fabricated or installed by more than one entity.

1. Content: Project-specific information, drawn accurately to a scale large enough to indicate and
resolve conflicts. Do not base coordination drawings on standard printed data. Include the
following information, as applicable:

PROJECT MANAGEMENT AND COORDINATION
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a. Use applicable Drawings as a basis for preparation of coordination drawings. Prepare
sections, elevations, and details as needed to describe relationship of various systems and
components.

b. Coordinate the addition of trade-specific information to the coordination drawings by multiple

contractors in a sequence that best provides for coordination of the information and
resolution of conflicts between installed components before submitting for review.

C. Indicate functional and spatial relationships of components of architectural, structural, civil,
mechanical, and electrical systems.

d. Indicate space requirements for routine maintenance and for anticipated replacement of
components during the life of the installation.

e. Show location and size of access doors required for access to concealed dampers, valves,
and other controls.

f. Indicate required installation sequences.

g. Indicate dimensions shown on the Drawings. Specifically note dimensions that appear to be

in conflict with submitted equipment and minimum clearance requirements. Provide
alternate sketches to Architect indicating proposed resolution of such conflicts. Minor
dimension changes and difficult installations will not be considered changes to the Contract.

B. Coordination Drawing Organization: Organize coordination drawings as follows:

1.

o~

10.

Floor Plans and Reflected Ceiling Plans: Show architectural and structural elements, and

mechanical, plumbing, fire protection, fire alarm, and electrical Work. Show locations of visible

ceiling-mounted devices relative to acoustical ceiling grid. Supplement plan drawings with section

drawings where required to adequately represent the Work.

Plenum Space: Indicate sub-framing for support of ceiling and wall systems, mechanical and

electrical equipment, and related Work. Locate components within ceiling plenum to accommodate

layout of light fixtures indicated on Drawings. Indicate areas of conflict between light fixtures and

other components.

Mechanical Rooms: Provide coordination drawings for mechanical rooms showing plans and

elevations of mechanical, plumbing, fire protection, fire alarm, and electrical equipment.

Structural Penetrations: Indicate penetrations and openings required for all disciplines.

Slab Edge and Embedded Items: Indicate slab edge locations and sizes and locations of

embedded items for metal fabrications, sleeves, anchor bolts, bearing plates, angles, door floor

closers, slab depressions for floor finishes, curbs and housekeeping pads, and similar items.

Mechanical and Plumbing Work: Show the following:

a. Sizes and bottom elevations of ductwork, piping, and conduit runs, including insulation,
bracing, flanges, and support systems.

b. Dimensions of major components, such as dampers, valves, diffusers, access doors,
cleanouts and electrical distribution equipment.

C. Fire-rated enclosures around ductwork.

Electrical Work: Show the following:

a. Runs of vertical and horizontal conduit 1-1/4 inch diameter and larger.

b. Light fixture, exit light, emergency battery pack, smoke detector, and other fire alarm
locations.

C. Panel board, switch board, switchgear, transformer, busway, generator, and motor control
center locations.

d. Location of pull boxes and junction boxes dimensioned from column center lines.

Fire Protection System: Show the following:

a. Locations of standpipes, mains piping, branch lines, pipe drops, and sprinkler heads.

Review: Architect will review coordination drawings to confirm that the Work is being coordinated,

but not for the details of the coordination, which are the Contractor's responsibility. If the Architect

determines that the coordination drawings are not being prepared in sufficient scope or detail, or

are otherwise deficient, the Architect will so inform the Contractor, who shall make changes as

directed and resubmit.

Coordination Drawing Prints: Prepare coordination drawing prints in accordance with requirements

of Division 01 Section "Submittal Procedures."

C. Coordination Digital Data Files: Prepare coordination digital data files in accordance with the following
requirements:

1.

2.
3.

File Preparation Format: Same digital data software program, version, and operating system as
the original Drawings.

File Preparation Format: DWG, Version, operating in Microsoft Windows operating system.

File Submittal Format: Submit or post coordination drawing files using [format same as file
preparation format] [Portable Data File (PDF) format].

Architect will furnish Contractor one set of digital data files of the Drawings for use in preparing
coordination digital data files.

PROJECT MANAGEMENT AND COORDINATION
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1.6

1.7

a. Architect makes no representations as to the accuracy or completeness of digital data files
as they relate to the Drawings.
b. Digital Data Software Program: The Drawings are available in AutoCAD 2018 (*.dwg).

C. By use of any drawing files provided, Contractor assumes all liability for the information
contained within the file as any changes made are outside of the Architect’s or Engineer’s
control.

KEY PERSONNEL

Key Personnel Names: Within 15 days of starting construction operations, submit a list of key personnel

assignments, including superintendent and other personnel in attendance at Project site. |dentify

individuals and their duties and responsibilities; list addresses and telephone numbers, including home,

office, and cellular telephone numbers and email addresses. Provide names, addresses, and telephone

numbers of individuals assigned as standbys in the absence of individuals assigned to Project.

1. Post copies of list in project meeting room, in temporary field office, and by each temporary
telephone. Keep list current at all times.

REQUESTS FOR INFORMATION (RFls)

General: Immediately on discovery of the need for additional information or interpretation of the Contract
Documents, Contractor shall prepare and submit an RFI. All RFls should be sent directly to the Architect
via email or posted to project collaboration site (if one is being utilized). The Architect will redistribute to
the appropriate reviewer.

1. Architect will return RFIs submitted to Architect by other entities controlled by Contractor with no
response.

2. Coordinate and submit RFls in a prompt manner so as to avoid delays in Contractor's work or work
of subcontractors.

Content of the RFI: Include a detailed, legible description of item needing information or interpretation and

the following:

1. Project name.
Project number.

3 Date.

4 Name of Contractor.

5. Name of Architect.

6. RFI number, numbered sequentially.

7 RFI subject.

8 RFI Question

9. Specification Section number and title and related paragraphs, as appropriate.

10. Drawing number and detail references, as appropriate.

11. Field dimensions and conditions, as appropriate.

12. Contractor's suggested resolution. If Contractor's solution(s) impacts the Contract Time or the
Contract Sum, Contractor shall state impact in the RFI.

13. Contractor's signature.

14. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop
Drawings, coordination drawings, and other information necessary to fully describe items needing
interpretation.

a. Include dimensions, thicknesses, structural grid references, and details of affected
materials, assemblies, and attachments on attached sketches.

RFI Forms: Software-generated form with substantially the same content as indicated above, acceptable

to Architect. RFIs should be emailed to Architect with the following format standards: 1) RFI should include

RFI # in subject line of email along with brief description; 2) Body of email should include question or

description of RFI and suggestion. Sketches or other necessary documents should be attached to email in

PDF format.

Architect's Action: Architect will review each RFI, determine action required, and respond. Allow 7

business days for Architect's response for each RFI. RFIs received by Architect after 1:00 p.m. will be

considered as received the following working day.

1. The following RFIs will be returned without action:

Requests for approval of submittals.

Requests for approval of substitutions.

Requests for coordination information already indicated in the Contract Documents.

Requests for adjustments in the Contract Time or the Contract Sum.

Requests for interpretation of Architect's actions on submittals.

Incomplete RFls or inaccurately prepared RFls.

2. Archltects action may include a request for additional information, in which case Architect's time for
response will date from time of receipt of additional information.
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3. Architect's action on RFls that may result in a change to the Contract Time or the Contract Sum
may be eligible for Contractor to submit Change Proposal according to Division 01 Section
"Contract Modification Procedures."

a. If Contractor believes the RFI response warrants change in the Contract Time or the
Contract Sum, notify Architect in writing within 10 days of receipt of the RFI response.

E. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response to affected
parties. Review response and notify Architect within seven days if Contractor disagrees with response.

F. RFI Log: Prepare, maintain, and submit a tabular log of RFlIs organized by the RFI number. Submit log
weekly. Submit log with not less than the following:

1. RFI Log Date

2. Project name.

3. Name and address of Contractor.

4. Name and address of Architect and Construction Manager.

5. RFI number including RFls that were dropped and not submitted.

6. RFI description.

7. Date the RFI was submitted.

8. Request Date

9. Date Architect's and Construction Manager's response was received.

10. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal
Request, as appropriate.

11. Identification of related Field Order, Work Change Directive, and Proposal Request, as appropriate.

1.8 PROJECT MEETINGS

A. General: Schedule and conduct meetings and conferences at Project site, unless otherwise indicated.

1. Attendees: Inform participants and others involved, and individuals whose presence is required, of
date and time of each meeting. Notify Owner and Architect of scheduled meeting dates and times.

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.

3. Minutes: Entity responsible for conducting meeting will record significant discussions and
agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner
and Architect, within three days of the meeting.

B. Pre-construction Conference: Schedule and conduct a pre-construction conference before starting
construction, at a time convenient to Owner and Architect, but no later than 15 days after execution of the
Agreement.

1. Conduct the conference to review responsibilities and personnel assignments.

2. Attendees: Authorized representatives of Owner, Owner's Commissioning Authority, Construction
Manager, Architect, and their consultants; Contractor and its superintendent; major subcontractors;
suppliers; and other concerned parties shall attend the conference. Participants at the conference
shall be familiar with Project and authorized to conclude matters relating to the Work.

3. Agenda: Discuss items of significance that could affect progress, including the following:

Tentative construction schedule.
Phasing.

Critical work sequencing and long-lead items.
Designation of key personnel and their duties.
Lines of communications.

Procedures for processing field decisions and Change Orders.
Procedures for RFls.

Procedures for testing and inspecting.

Procedures for processing Applications for Payment.
Distribution of the Contract Documents.

Submittal procedures.

Sustainable design requirements.

Preparation of record documents.

Use of the premises [and existing building].

Work restrictions.

Working hours.

Owner's occupancy requirements.

Responsibility for temporary facilities and controls.
Procedures for moisture and mold control.
Procedures for disruptions and shutdowns.
Construction waste management and recycling.
Parking availability.

Office, work, and storage areas.

Equipment deliveries and priorities.
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4.

y. First aid.

Z. Security.

aa. Progress cleaning.

Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

C. Pre-Installation Conferences: Conduct a pre-installation conference at Project site before each
construction activity that requires coordination with other construction.

1.

Attendees: Installer and representatives of manufacturers and fabricators involved in or affected by
the installation and its coordination or integration with other materials and installations that have
preceded or will follow, shall attend the meeting. Advise Architect of scheduled meeting dates.

2. Agenda: Review progress of other construction activities and preparations for the particular activity
under consideration, including requirements for the following:
a. Contract Documents.

b. Options.

C. Related RFls.

d. Related Change Orders.

e. Purchases.

f. Deliveries.

g. Submittals.

h. Review of mockups.

i Possible conflicts.

j. Compatibility problems.

k. Time schedules.

. Weather limitations.

m. Manufacturer's written recommendations.
n. Warranty requirements.

0. Compatibility of materials.

p. Acceptability of substrates.

q. Temporary facilities and controls.

r. Space and access limitations.

S. Regulations of authorities having jurisdiction.
t. Testing and inspecting requirements.

u. Installation procedures.

V. Coordination with other work.

w. Required performance results.

X. Protection of adjacent work.

y. Protection of construction and personnel.

3. Record significant conference discussions, agreements, and disagreements, including required
corrective measures and actions.

4. Reporting: Distribute minutes of the meeting to each party present and to other parties requiring
information.

5. Do not proceed with installation if the conference cannot be successfully concluded. Initiate
whatever actions are necessary to resolve impediments to performance of the Work and reconvene
the conference at earliest feasible date.

D. Project Closeout Conference: Schedule and conduct Project closeout conference, at a time convenient to

Owner and Architect, but no later than 90 days prior to the scheduled date of Substantial Completion.

1.
2.

Conduct the conference to review requirements and responsibilities related to Project closeout.
Attendees: Authorized representatives of Owner, Architect, and their consultants; Contractor and
its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the
meeting. Participants at the meeting shall be familiar with Project and authorized to conclude
matters relating to the Work.

Agenda: Discuss items of significance that could affect or delay Project closeout, including the

following:
a. Preparation of record documents.
b. Procedures required prior to inspection for Substantial Completion and for final inspection

for acceptance.

Submittal of written warranties.

Requirements for preparing sustainable design documentation.

Requirements for preparing operations and maintenance data.

Requirements for demonstration and training.

Preparation of Contractor's punch list.

Procedures for processing Applications for Payment at Substantial Completion and for final
payment.

Submittal procedures.

Se@ e a0

PROJECT MANAGEMENT AND COORDINATION
013100 - 5



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

j- Coordination of separate contracts.

k. Owner's partial occupancy requirements.

l. Installation of Owner's furniture, fixtures, and equipment.

m. Responsibility for removing temporary facilities and controls.

4. Minutes: Entity conducting meeting will record and distribute meeting minutes.

E. Progress Meetings: Conduct progress meetings at agreed upon intervals.

1. Coordinate dates of meetings with preparation of payment requests.

2. Attendees: In addition to representatives of Owner, Owner's Commissioning
Authority, Construction Manager, and Architect, each contractor, and other entity concerned with
current progress or involved in planning, coordination, or performance of future activities shall be
represented at these meetings. All participants at the meeting shall be familiar with Project and
authorized to conclude matters relating to the Work.

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review other
items of significance that could affect progress. Include topics for discussion as appropriate to
status of Project.

a. Contractor's Construction Schedule: Review progress since the last meeting. Determine
whether each activity is on time, ahead of schedule, or behind schedule, in relation to
Contractor's construction schedule. Determine how construction behind schedule will be
expedited; secure commitments from parties involved to do so. Discuss whether schedule
revisions are required to ensure that current and subsequent activities will be completed
within the Contract Time.

1) Review schedule for next period.

b. Review present and future needs of each entity present, including the following:

1) Interface requirements.

2) Sequence of operations.

3) Status of submittals.

4) Deliveries.

5) Off-site fabrication.

6) Access.

7) Site utilization.

8) Temporary facilities and controls.

9) Progress cleaning.

10)  Quality and work standards.

11)  Status of correction of deficient items.
12) Field observations.

13)  Status of RFls.

14)  Status of proposal requests.

15) Pending changes.

16)  Status of Change Orders.

17) Pending claims and disputes.

18) Documentation of information for payment requests.

4. Minutes: Entity responsible for conducting the meeting will record and distribute the meeting
minutes to each party present and to parties requiring information.

a. Schedule Updating: Revise Contractor's construction schedule after each progress meeting
where revisions to the schedule have been made or recognized. Issue revised schedule
concurrently with the report of each meeting.

F. Coordination Meetings: Conduct Project coordination meetings at regular intervals. Project coordination

meetings are in addition to specific meetings held for other purposes, such as progress meetings and pre-
installation conferences.

1.

Attendees: In addition to representatives of Owner and Architect, each contractor, subcontractor,
supplier, and other entity concerned with current progress or involved in planning, coordination, or
performance of future activities shall be represented at these meetings. All participants at the
meetings shall be familiar with Project and authorized to conclude matters relating to the Work.
Agenda: Review and correct or approve minutes of the previous coordination meeting. Review
other items of significance that could affect progress. Include topics for discussion as appropriate
to status of Project.

a. Combined Contractor's Construction Schedule: Review progress since the last coordination
meeting. Determine whether each contract is on time, ahead of schedule, or behind
schedule, in relation to combined Contractor's construction schedule. Determine how
construction behind schedule will be expedited; secure commitments from parties involved
to do so. Discuss whether schedule revisions are required to ensure that current and
subsequent activities will be completed within the Contract Time.

b. Schedule Updating: Revise combined Contractor's construction schedule after each
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coordination meeting where revisions to the schedule have been made or recognized.
Issue revised schedule concurrently with report of each meeting.
C. Review present and future needs of each contractor present, including the following:
1) Interface requirements.
Sequence of operations.
Status of submittals.
Deliveries.
Off-site fabrication.
Access.
Site utilization.
Temporary facilities and controls.
Work hours.
) Hazards and risks.
) Progress cleaning.
) Quality and work standards.
)  Change Orders.
3. Reporting: Record meeting results and distribute copies to everyone in attendance and to others
affected by decisions or actions resulting from each meeting.
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 013200
CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for documenting the progress of construction
during performance of the Work, including the following:

Contractor's construction schedule.

Daily construction reports.

Material location reports.

Field condition reports.

Special reports.

aorON=

DEFINITIONS

Activity: A discrete part of a project that can be identified for planning, scheduling, monitoring, and
controlling the construction project. Activities included in a construction schedule consume time and
resources.

1. Critical Activity: An activity on the critical path that must start and finish on the planned early start
and finish times.

2. Predecessor Activity: An activity that precedes another activity in the network.

3. Successor Activity: An activity that follows another activity in the network.

CPM: Critical path method, which is a method of planning and scheduling a construction project where

activities are arranged based on activity relationships. Network calculations determine when activities can

be performed and the critical path of the Project.

Critical Path: The longest connected chain of interdependent activities through the network schedule that

establishes the minimum overall Project duration and contains no float.

Event: The starting or ending point of an activity.

Float: The measure of leeway in starting and completing an activity.

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a jointly
owned, expiring Project resource available to both parties as needed to meet schedule milestones
and Contract completion date.

2. Free float is the amount of time an activity can be delayed without adversely affecting the early start
of the successor activity.
3. Total float is the measure of leeway in starting or completing an activity without adversely affecting

the planned Project completion date.
Resource Loading: The allocation of manpower and equipment necessary for the completion of an activity
as scheduled.

INFORMATIONAL SUBMITTALS

Format for Submittals: Submit required submittals in the following format:

1. PDF electronic file.

Contractor's Construction Schedule: Initial schedule, of size required to display entire schedule for entire

construction period.

1. Submit a working electronic copy of schedule, using software indicated, and labeled to comply with
requirements for submittals. Include type of schedule (initial or updated) and date on label.

CPM Reports: Concurrent with CPM schedule, submit each of the following reports. Format for each

activity in reports shall contain activity number, activity description, cost and resource loading, original

duration, remaining duration, early start date, early finish date, late start date, late finish date, and total

float in calendar days.

1. Activity Report: List of all activities sorted by activity number and then early start date, or actual
start date if known.

2. Logic Report: List of preceding and succeeding activities for all activities, sorted in ascending order
by activity number and then early start date, or actual start date if known.

3. Total Float Report: List of all activities sorted in ascending order of total float.

4, Earnings Report: Compilation of Contractor's total earnings from commencement of the Work until

most recent Application for Payment.

CONSTRUCTION PROGRESS DOCUMENTATION
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1.5

1.6

Material Location Reports: Submit at prior to application for payment. .
Field Condition Reports: Submit at time of discovery of differing conditions.
Special Reports: Submit at time of unusual event.

QUALITY ASSURANCE
Scheduling Consultant Qualifications: An experienced specialist in CPM scheduling and reporting, with
capability of producing CPM reports and diagrams within 24 hours of Architect's request.

COORDINATION

Coordinate preparation and processing of schedules and reports with performance of construction

activities and with scheduling and reporting of separate contractors.

Coordinate Contractor's construction schedule with the schedule of values, submittal schedule, progress

reports, payment requests, and other required schedules and reports.

1. Secure time commitments for performing critical elements of the Work from entities involved.

2. Coordinate each construction activity in the network with other activities and schedule them in
proper sequence.

PART 2 - PRODUCTS

2.1

A

CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL

Time Frame: Extend schedule from date established for commencement of the Work to date of

Substantial Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an early
completion date, unless specifically authorized by Change Order.

Activities: Treat each story or separate area as a separate numbered activity for each principal element of

the Work. Comply with the following:

1. Procurement Activities: Include procurement process activities for long lead items (as identified by
Contractor) and major items, requiring a cycle of more than 60 days, as separate activities in
schedule. Procurement cycle activities include, but are not limited to, submittals, approvals,
purchasing, fabrication, and delivery.

2. Submittal Review Time: Include review and resubmittal times indicated in Division 01 Section
"Submittal Procedures"” in schedule. Coordinate submittal review times in Contractor's construction
schedule with submittal schedule.

3. Startup and Testing Time: Include not less than 15 days for startup and testing.

4. Substantial Completion: Indicate completion in advance of date established for Substantial
Completion and allow time for Architect's administrative procedures necessary for certification of
Substantial Completion.

5. Punch List and Final Completion: Include not more than 30 days for punch list and final
completion.

Constraints: Include constraints and work restrictions indicated in the Contract Documents and as follows

in schedule and show how the sequence of the Work is affected.

1. Phasing: Arrange list of activities on schedule by phase.

2. Work under More Than One Contract: Include a separate activity for each contract.

3. Work by Owner: Include a separate activity for each portion of the Work performed by Owner.

4 Products Ordered in Advance: Include a separate activity for each product. Include delivery date
indicated in Division 01 Section "Summary." Delivery dates indicated stipulate the earliest possible
delivery date.

5. Owner-Furnished Products: Include a separate activity for each product. Include delivery date
indicated in Division 01 Section "Summary." Delivery dates indicated stipulate the earliest possible
delivery date.

6. Work Restrictions: Show the effect of the following items on the schedule:

Coordination with existing construction.

Limitations of continued occupancies.

Uninterruptible services.

Partial occupancy before Substantial Completion.

Use of premises restrictions.

Provisions for future construction.

Seasonal variations.

. Environmental control.

7. Work Stages: Indicate important stages of construction for each major portion of the Work,
including, but not limited to, the following:

a. Subcontract awards.
b. Submittals.

Se@ e a0Tw
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Purchases.

Mockups.

Fabrication.

Sample testing.

Deliveries.

Installation.

Tests and inspections.

Adjusting.

Curing.

Startup and placement into final use and operation.

8. Constructlon Areas: Identify each major area of construction for each major portion of the Work.
Indicate where each construction activity within a major area must be sequenced or integrated with
other construction activities to provide for the following:

a Structural completion.

b. Permanent space enclosure.
c

d
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Completion of mechanical installation.
Completion of electrical installation.
e. Substantial Completion.

Milestones: Include milestones indicated in the Contract Documents in schedule, including, but not limited
to, the Notice to Proceed, Substantial Completion, and final completion.
Cost Correlation: At the head of schedule, provide a cost correlation line, indicating planned and actual
costs. On the line, show dollar volume of the Work performed as of dates used for preparation of payment
requests.
1. Refer to Division 01 Section "Payment Procedures" for cost reporting and payment procedures.
Upcoming Work Summary: Prepare summary report indicating activities scheduled to occur or commence
prior to submittal of next schedule update. Summarize the following issues:

1. Unresolved issues.

2. Unanswered RFls.

3. Rejected or unreturned submittals.
4, Notations on returned submittals.

Recovery Schedule: When periodic update indicates the Work is 14 or more calendar days behind the
current approved schedule, submit a separate recovery schedule indicating means by which Contractor
intends to regain compliance with the schedule. Indicate changes to working hours, working days, crew
sizes, and equipment required achieving compliance, and dating by which recovery will be accomplished.
Computer Scheduling Software: Prepare schedules using current version of a program that has been
developed specifically to manage construction schedules.

CONTRACTOR'S CONSTRUCTION SCHEDULE (CPM SCHEDULE)
General: Prepare network diagrams using AON (activity-on-node) format.
Start-up Network Diagram: Submit diagram within 14 days of date established for commencement of the
Work. Outline significant construction activities for the first 90 days of construction. Include skeleton
diagram for the remainder of the Work and a cash requirement prediction based on indicated activities.
CPM Schedule: Prepare Contractor's construction schedule using a cost- and resource-loaded, time-
scaled CPM network analysis diagram for the Work.
1. Develop network diagram in sufficient time to submit CPM schedule so it can be accepted for use
no later than 60 days after date established for commencement of the Work.
a. Failure to include any work item required for performance of this Contract shall not excuse
Contractor from completing all work within applicable completion dates, regardless of
Architect's approval of the schedule.

2. Conduct educational workshops to train and inform key Project personnel, including subcontractors'
personnel, in proper methods of providing data and using CPM schedule information.

3. Establish procedures for monitoring and updating CPM schedule and for reporting progress.
Coordinate procedures with progress meeting and payment request dates.

4. Use "one workday" as the unit of time for individual activities. Indicate nonworking days and

holidays incorporated into the schedule in order to correlate with Contract Time.
CPM Schedule Preparation: Prepare a list of all activities required to complete the Work. Using the start-
up network diagram, prepare a skeleton network to identify probable critical paths.

1. Activities: Indicate the estimated time duration, sequence requirements, and relationship of each
activity in relation to other activities. Include estimated time frames for the following activities:
a. Preparation and processing of submittals.
b. Mobilization and demobilization.
C. Purchase of materials.
d Delivery.

CONSTRUCTION PROGRESS DOCUMENTATION
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e. Fabrication.
f. Utility interruptions.
g. Installation.
h. Work by Owner that may affect or be affected by Contractor's activities.
i Testing [ and commissioning].
j. Punch list and final completion.
k. Activities occurring following final completion.
2. Critical Path Activities: Identify critical path activities, including those for interim completion dates.
Scheduled start and completion dates shall be consistent with Contract milestone dates.
3. Processing: Process data to produce output data on a computer-drawn, time-scaled network.

Revise data, reorganize activity sequences, and reproduce as often as necessary to produce the
CPM schedule within the limitations of the Contract Time.

4. Format: Mark the critical path. Locate the critical path near center of network; locate paths with
most float near the edges.
a. Sub-networks on separate sheets are permissible for activities clearly off the critical path.
5. Cost- and Resource-Loading of CPM Schedule: Assign cost to construction activities on the CPM

schedule. Do not assign costs to submittal activities. Obtain Architect's approval prior to assigning
costs to fabrication and delivery activities. Assign costs under principal subcontracts for testing and
commissioning activities, operation and maintenance manuals, punch list activities, Project record
documents, [LEED documentation,] and demonstration and training (if applicable), in the amount of
[5] [Insert percentage] percent of the Contract Sum.

a. Each activity cost shall reflect an appropriate value subject to approval by Architect.
b. Total cost assigned to activities shall equal the total Contract Sum.
E. Contract Modifications: For each proposed contract modification and concurrent with its submission,

prepare a time-impact analysis using a network fragment to demonstrate the effect of the proposed
change on the overall project schedule.
F. Initial Issue of Schedule: Prepare initial network diagram from a sorted activity list indicating straight "early
start-total float." Identify critical activities. Prepare tabulated reports showing the following:
1. Contractor or subcontractor and the Work or activity.
Description of activity.
Principal events of activity.
Immediately preceding and succeeding activities.
Early and late start dates.
Early and late finish dates.
Activity duration in workdays.
Total float or slack time.
. Average size of workforce.
10. Dollar value of activity (coordinated with the schedule of values).
G. Schedule Updating: Concurrent with making revisions to schedule, prepare tabulated reports showing the
following:
1. Identification of activities that have changed.
Changes in early and late start dates.
Changes in early and late finish dates.
Changes in activity durations in workdays.
Changes in the critical path.
Changes in total float or slack time.
. Changes in the Contract Time.
alue Summaries: Prepare two cumulative value lists, sorted by finish dates.
In first list, tabulate activity number, early finish date, dollar value, and cumulative dollar value.
In second list, tabulate activity number, late finish date, dollar value, and cumulative dollar value.
In subsequent issues of both lists, substitute actual finish dates for activities completed as of list
date.
Prepare list for ease of comparison with payment requests, coordinate timing with progress
meetings.
a. In both value summary lists, tabulate "actual percent complete" and "cumulative value
completed" with total at bottom.
b. Submit value summary printouts one week before each regularly scheduled progress
meeting.

©COENDO R WN
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23 REPORTS
A. Daily Construction Reports: Prepare a daily construction report recording the following information
concerning events at Project site:
1. List of subcontractors at Project site.

CONSTRUCTION PROGRESS DOCUMENTATION
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2 List of separate contractors at Project site.

3 Approximate count of personnel at Project site.

4. Equipment at Project site.

5. Material deliveries.

6 High and low temperatures and general weather conditions, including presence of rain or snow.
7
8

Accidents.
. Meetings and significant decisions.
9. Unusual events (refer to special reports).
10. Stoppages, delays, shortages, and losses.
11. Meter readings and similar recordings.

12. Emergency procedures.

13. Orders and requests of authorities having jurisdiction.

14. Change Orders received and implemented.

15. Construction Change Directives received and implemented.

16. Services connected and disconnected.

17. Equipment or system tests and startups.

18. Partial completions and occupancies.

19. Substantial Completions authorized.

Material Location Reports: prepare and submit a comprehensive list of materials delivered to and stored
at Project site. Include with list a statement of progress on and delivery dates for materials or items of
equipment fabricated or stored away from Project site.

Field Condition Reports: Immediately on discovery of a difference between field conditions and the
Contract Documents, prepare and submit a detailed report. Submit with a Request for Information.
Include a detailed description of the differing conditions, together with recommendations for changing the
Contract Documents.

SPECIAL REPORTS

General: Submit special reports directly to Owner within one day(s) of an occurrence. Distribute copies of
report to parties affected by the occurrence.

Reporting Unusual Events: When an event of an unusual and significant nature occurs at Project site,
whether or not related directly to the Work, prepare and submit a special report. List chain of events,
persons participating, response by Contractor's personnel, evaluation of results or effects, and similar
pertinent information. Advise Owner in advance when these events are known or predictable.

PART 3 - EXECUTION

3.1

A

CONTRACTOR'S CONSTRUCTION SCHEDULE

Scheduling Consultant: Engage a consultant to provide planning, evaluation, and reporting using CPM

scheduling.

1. In-House Option: Owner may waive the requirement to retain a consultant if Contractor employs
skilled personnel with experience in CPM scheduling and reporting techniques. Submit
qualifications.

2. Meetings: Scheduling consultant shall attend all meetings related to Project progress, alleged
delays, and time impact.

Contractor's Construction Schedule Updating: At monthly intervals, update schedule to reflect actual

construction progress and activities. Issue schedule one week before each regularly scheduled progress

meeting.

1. Revise schedule immediately after each meeting or other activity where revisions have been
recognized or made. Issue updated schedule concurrently with the report of each such meeting.

2. Include a report with updated schedule that indicates every change, including, but not limited to,
changes in logic, durations, actual starts and finishes, and activity durations.

3. As the Work progresses, indicate final completion percentage for each activity.

Distribution: Distribute copies of approved schedule to Architect Owner, separate contractors, testing and

inspecting agencies, and other parties identified by Contractor with a need-to-know schedule

responsibility.

1. Post copies in Project meeting rooms and temporary field offices.

2. When revisions are made, distribute updated schedules to the same parties and post in the same
locations. Delete parties from distribution when they have completed their assigned portion of the
Work and are no longer involved in performance of construction activities.

END OF SECTION
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SECTION 013300
SUBMITTAL PROCEDURES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes requirements for the submittal schedule and administrative and procedural requirements
for submitting Shop Drawings, Product Data, Samples, and other submittals.

DEFINITIONS

Action Submittals: Written and graphic information and physical samples that require Architect's
responsive action. Action submittals are those submittals indicated in individual Specification Sections as
action submittals.

Informational Submittals: Written and graphic information and physical samples that do not require
Architect's responsive action. Submittals may be rejected for not complying with requirements. Informational
submittals are those submittals indicated in individual Specification Sections as informational submittals.
File Transfer Protocol (FTP): Communications protocol that enables transfer of files to and from another
computer over a network and that serves as the basis for standard Internet protocols. An FTP site is a portion
of a network located outside of network firewalls within which internal and external users are able to access
files.

Portable Document Format (PDF): An open standard file format licensed by Adobe Systems used for
representing documents in a device-independent and display resolution-independent fixed-layout document
format.

ACTION SUBMITTALS

Submittal Schedule: Submit a schedule of submittals, arranged in chronological order by dates required by
construction schedule. Include time required for review, ordering, manufacturing, fabrication, and delivery
when establishing dates. Include additional time required for making corrections or modifications to
submittals noted by the Architect and additional time for handling and reviewing submittals required by those
corrections.

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and Contractor's
construction schedule.
2 Initial Submittal: Submit concurrently with start-up construction schedule. Include submittals required

during the first 60 days of construction. List those submittals required to maintain orderly progress of
the Work and those required early because of long lead-time for manufacture or fabrication.

3 Final Submittal: Submit concurrently with the first complete submittal of Contractor's construction
schedule.
Submit revised submittal schedule to reflect changes in current status and timing for submittals.

4. Format: Arrange the following information in a tabular format:

Scheduled date for first submittal.

Specification Section number and title.

Submittal category: Action, informational.

Name of subcontractor.

Description of the Work covered.

Scheduled date for Architect's final release or approval.
Scheduled dates for purchasing.

Scheduled dates for installation.

Activity or event number.

—“S@meao0oTy

SUBMITTAL ADMINISTRATIVE REQUIREMENTS

Architect's Digital Data Files: Electronic copies of CAD Drawings will be provided by Architect for Contractor's

use in preparing coordination submittals.

1. Architect will furnish Contractor one set of drawing files for use in preparing Shop Drawings and
Project record drawings.

SUBMITTAL PROCEDURES
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2 Architect makes no representations as to the accuracy or completeness of digital data drawing files
as they relate to the Contract Drawings.

3 Digital Drawing Software Program: The Contract Drawings are available in AutoCAD 2004 (.dwg).

4. Contractor shall execute a data licensing agreement in the form of Agreement included in Project
Manual.

5. The following CAD files will by furnished for each appropriate discipline: AE floor, finish, reflected
ceiling and site plans.

B. Coordination: Coordinate preparation and processing of submittals with performance of construction

activities.

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and
related activities that require sequential activity.

2 Submit all submittal items required for each Specification Section concurrently unless partial
submittals for portions of the Work are approved by Architect.

3 Submit action submittals and informational submittals required by the same Specification Section
as separate packages under separate transmittals.

4 Coordinate transmittal of different types of submittals for related parts of the Work so processing
will not be delayed because of need to review submittals concurrently for coordination.

5. Architect reserves the right to withhold action on a submittal requiring coordination with other
submittals until related submittals are received.

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. Time for review

shall commence on Architect's receipt of submittal. No extension of the Contract Time will be authorized
because of failure to transmit submittals enough in advance of the Work to permit processing, including
resubmittals. Submittals received after 1:00 pm will be considered to have been received the following day.

1.

Allow 10 business days for initial review of each submittal. Allow additional time if coordination with
subsequent submittals is required. Architect will advise Contractor when a submittal being processed
must be delayed for coordination. Allow 4-week review time for large or complex submittals will
require additional review time. The following are examples but not limited to such submittals, Millwork,
Curtain Wall, Structural Steel, Doors Frames Hardware (total opening).

2 Intermediate Review: If intermediate submittal is necessary, process it in same manner as initial
submittal.
3. Resubmittal Review: Allow 10 business days for review of each resubmittal.
4. Sequential Review: Where sequential review of submittals by Architect's consultants, Owner, or
other parties is indicated, allow 20 business days for initial review of each submittal.
D. Identification and Information: Place a permanent label or title block on each copy submittal item for
identification.
1. On large format Shop Drawings, Contractor shall stamp each individual page as well as the
reviewer’s stamp.
2 Indicate name of firm or entity that prepared each submittal on label or title block.
3. Provide a space approximately 6 by 8 inches on label or beside title block to record Contractor's
review and approval markings and action taken by Architect.
4. Include the following information for processing and recording action taken:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Name of subcontractor.
f. Name of supplier.
g. Name of manufacturer.
h. Submittal number or other unique identifier, including revision identifier.
1) Submittal number shall use Specification Section number followed by a decimal point
and then a sequential number (e.g., 061000.01). Resubmittals shall include an
alphabetic suffix after another decimal point (e.g., 061000.01.A).
i Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Other necessary identification.
E. Identification and Information: Identify and incorporate information in each electronic submittal file as follows:
1. Assemble complete submittal package into a single indexed file with links enabling navigation to
each item.
2 Name file with submittal number or other unique identifier, including revision identifier.

SUBMITTAL PROCEDURES
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a. For typical projects that do not require separate submittals for different buildings or sub the
submittal file name shall use Specification Section number followed by a dash and then a
sequential number. Resubmittals shall include a numerical suffix after another dash. Include
brief description of submittal after sequential number or resubmittal suffix. (e.g., 061000-001-
0 Rough Carpentry).

b. For complex projects that require project identifier for separate buildings within a project or
require individual submittals to be submitted by multiple subcontractors, the submittal file
name shall follow the following. Specification Section number followed by a decimal point and
then a sequential number. Resubmittals shall include an alphabetic suffix after another
decimal point. Project Identifier should follow in parentheses (e.g., 061000-001-0 (LNHS)
Rough Carpentry).

3 Provide means for insertion to permanently record Contractor's review and approval markings and
action taken by Architect.
4. Include the following information on an inserted cover sheet:
a. Project name.
b. Date.
C. Name and address of Architect.
d. Name of Contractor.
e. Name of firm or entity that prepared submittal.
f. Name of subcontractor.
g. Name of supplier.
h. Name of manufacturer.
i Number and title of appropriate Specification Section.
j. Drawing number and detail references, as appropriate.
k. Location(s) where product is to be installed, as appropriate.
l. Related physical samples submitted directly.
m. Other necessary identification.
5. Include the following information as keywords in the electronic file metadata:
a. Project name.
b. Number and title of appropriate Specification Section.
C. Manufacturer name.
d. Product name.

Options: Identify options requiring selection by the Architect.

Deviations: Identify deviations from the Contract Documents on submittals.

Additional Paper Copies: Unless additional copies are required for final submittal, and unless Architect

observes noncompliance with provisions in the Contract Documents, initial submittal may serve as final

submittal.
a. Submit one copy of submittal to concurrent reviewer in addition to specified number of
copies to Architect.

Transmittal: Assemble each submittal individually and appropriately for transmittal and handling. Transmit

each submittal using a transmittal form. Architect will return submittals, without review, received from

sources other than Contractor.

1. Transmittal Form: Use standard contractor form as approved by Architect Owner.

2. On an attached separate sheet, prepared on Contractor's letterhead, record relevant information,
requests for data, revisions other than those requested by Architect on previous submittals, and
deviations from requirements in the Contract Documents, including minor variations and limitations.
Include same identification information as related submittal.

Resubmittals: Make resubmittals in same form and number of copies as initial submittal.

1. Note date and content of previous submittal.

2 Note date and content of revision in label or title block and clearly indicate extent of revision.

3 Include all submitted information from previous submittal in resubmittal, to form a comprehensive
document for Architect’s review.

4, Resubmit submittals until they are marked with ‘Reviewed’, ‘Furnish as Corrected’ notation from

Architect's action stamp, or with approval notation from alternate reviewer
Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, fabricators, and
installers, authorities having jurisdiction, and others as necessary for performance of construction activities.
Show distribution on transmittal forms.
Use for Construction: Use only final submittals that are marked with ‘Reviewed’, ‘Furnish as Corrected’
notation from Architect's action stamp, or with approval notation from alternate reviewer.
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PART 2 - PRODUCTS

21

A

SUBMITTAL PROCEDURES
General Submittal Procedure Requirements: Prepare and submit submittals required by individual
Specification Sections. Types of submittals are indicated in individual Specification Sections.

1. Email or upload electronic submittals as PDF electronic files directly to Architect’s Info Exchange
Folder (Newforma) specifically established for Project.
a Architect will return annotated file. Annotate and retain one copy of file as an electronic
Project record document file.
2. Action Submittals: For large format drawings and submittals (larger than 11 x 17), submit PDF file

plus 2 hard copies. For smaller format drawings and submittals (11x17 or less), provide only PDF
file. Architect will return only the marked-up PDF.

3. Informational Submittals: Submit two paper copies of each submittal, unless otherwise indicated.
Architect will not return copies.

4. Closeout Submittals and Maintenance Material Submittals: Comply with requirements specified in
Division 01 Section "Closeout Procedures."

5. Certificates and Certifications Submittals: Provide a statement that includes signature of entity

responsible for preparing certification. Certificates and certifications shall be signed by an officer or
other individual authorized to sign documents on behalf of that entity.

a Provide a digital signature with digital certificate on electronically submitted certificates and
certifications where indicated.
b. Provide a notarized statement on original paper copy certificates and certifications where
indicated.
6. Test and Inspection Reports Submittals: Comply with requirements specified in Division 01 Section

"Quality Requirements."
Product Data: Collect information into a single submittal for each element of construction and type of
product or equipment.

1. If information must be specially prepared for submittal because standard published data are not
suitable for use, submit as Shop Drawings, not as Product Data.
2. Mark each copy of each submittal to show which products and options are applicable.
3. Include the following information, as applicable:
a Manufacturer's catalog cuts.
b. Manufacturer's product specifications.
C Standard color charts.
d Statement of compliance with specified referenced standards.
e Testing by recognized testing agency.
f Application of testing agency labels and seals.
g Notation of coordination requirements.
h. Availability and delivery time information.
4. For equipment, include the following in addition to the above, as applicable:
a Wiring diagrams showing factory-installed wiring.
b. Printed performance curves.
C Operational range diagrams.
d Clearances required to other construction, if not indicated on accompanying Shop
Drawings.
5. Submit Product Data before or concurrent with Samples.
6. Submit Product Data in the following format:
a PDF electronic file.

Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base Shop

Drawings on reproductions of the Contract Documents or standard printed data.

1. Preparation:  Fully illustrate requirements in the Contract Documents. Include the following
information, as applicable:

a Identification of products.
b. Schedules.
C Compliance with specified standards.
d Notation of coordination requirements.
e Notation of dimensions established by field measurement.
f Relationship and attachment to adjoining construction clearly indicated.
g Seal and signature of professional engineer if specified.
2. Sheet Size: Except for templates, patterns, and similar full-size drawings, submit Shop Drawings on
sheets at least 8-1/2 by 11 inches but no larger than 30 by 42 inches.
3. Submit Shop Drawings in the following format:

SUBMITTAL PROCEDURES
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4, For large format drawings and submittals (larger than 11 x 17), submit PDF file plus 2 hard copies.
For smaller format drawings and submittals (11x17 or less), provide only PDF file. Architect will return
only the review stamped and marked-up PDF.

Samples: Submit Samples for review of kind, color, pattern, and texture for a check of these characteristics

with other elements and for a comparison of these characteristics between submittal and actual component

as delivered and installed.

1. Transmit Samples that contain multiple, related components such as accessories together in one
submittal package.

2. Identification: Attach label on unexposed side of Samples that includes the following:

a Generic description of Sample.

b. Product name and name of manufacturer.

C Sample source.

d Number and title of applicable Specification Section.

3. Disposition: Maintain sets of approved Samples at Project site, available for quality-control
comparisons throughout the course of construction activity. Sample sets may be used to determine
final acceptance of construction associated with each set.

a Samples that may be incorporated into the Work are indicated in individual Specification
Sections. Such Samples must be in an undamaged condition at time of use.
b. Samples not incorporated into the Work, or otherwise designated as Owner's property, are
the property of Contractor.
4, Samples for Initial Selection: Submit manufacturer's color charts consisting of units or sections of
units showing the full range of colors, textures, and patterns available.
a Number of Samples: Submit three full set(s) of available choices where color, pattern, texture,

or similar characteristics are required to be selected from manufacturer's product line.

Architect will return submittal with options selected.

5. Samples for Verification: Submit full-size units or Samples of size indicated, prepared from same
material to be used for the Work, cured and finished in manner specified, and physically identical
with material or product proposed for use, and that show full range of color and texture variations
expected. Samples include, but are not limited to, the following: partial sections of manufactured or
fabricated components; small cuts or containers of materials; complete units of repetitively used
materials; swatches showing color, texture, and pattern; color range sets; and components used for
independent testing and inspection.

a Number of Samples: Submit sets of Samples. Architect will retain one sample set; remainder
will be returned. Mark up and retain one returned Sample set as a Project record sample.

1) Submit a single Sample where assembly details, workmanship, fabrication techniques,
connections, operation, and other similar characteristics are to be demonstrated.

2) If variation in color, pattern, texture, or other characteristic is inherent in material or
product represented by a Sample, submit at least three sets of paired units that show
approximate limits of variations.

Product Schedule: As required in individual Specification Sections, prepare a written summary indicating

types of products required for the Work and their intended location. Include the following information in

tabular form:

Type of product. Include unique identifier for each product indicated in the Contract Documents.

Manufacturer and product name, and model number if applicable.

Number and name of room or space.

Location within room or space.

Submit product schedule in the following format:

a PDF electronic file.

Contractor's Construction Schedule: Comply with requirements specified in Division 01 Section

"Construction Progress Documentation."

Application for Payment: Comply with requirements specified in Division 01 Section "Payment Procedures."

Schedule of Values: Comply with requirements specified in Division 01 Section "Payment Procedures."

Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the

Work, including those who are to furnish products or equipment fabricated to a special design. Use CSI

Form 1.5A. Include the following information in tabular form:

arON =

1. Name, address, and telephone number of entity performing subcontract or supplying products.
2. Number and title of related Specification Section(s) covered by subcontract.
3. Drawing number and detail references, as appropriate, covered by subcontract.
4 Submit subcontract list in the following format:
a PDF electronic file.

SUBMITTAL PROCEDURES
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Coordination Drawings: Comply with requirements specified in Division 01 Section "Project Management
and Coordination."

Qualification Data: Prepare written information that demonstrates capabilities and experience of firm or
person. Include lists of completed projects with project names and addresses, contact information of
architects and owners, and other information specified.

Welding Certificates: Prepare written certification that welding procedures and personnel comply with
requirements in the Contract Documents. Submit record of Welding Procedure Specification and Procedure
Qualification Record on American Welding Society (AWS) forms. Include names of firms and personnel
certified.

Installer Certificates: Submit written statements on manufacturer's letterhead certifying that Installer
complies with requirements in the Contract Documents and, where required, is authorized by manufacturer
for this specific Project.

Manufacturer Certificates: Submit written statements on manufacturer's letterhead certifying that
manufacturer complies with requirements in the Contract Documents. Include evidence of manufacturing
experience where required.

Product Certificates: Submit written statements on manufacturer's letterhead certifying that product complies
with requirements in the Contract Documents.

Material Certificates: Submit written statements on manufacturer's letterhead certifying that material
complies with requirements in the Contract Documents.

Material Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard
form, indicating and interpreting test results of material for compliance with requirements in the Contract
Documents.

Product Test Reports: Submit written reports indicating current product produced by manufacturer complies
with requirements in the Contract Documents. Base reports on evaluation of tests performed by
manufacturer and witnessed by a qualified testing agency, or on comprehensive tests performed by a
qualified testing agency.

Research Reports: Submit written evidence, from a model code organization acceptable to authorities
having jurisdiction, that product complies with building code in effect for Project. Include the following
information:

1. Name of evaluation organization.

Date of evaluation.

Time period when report is in effect.

Product and manufacturers' names.

Description of product.

Test procedures and results.

. Limitations of use.

Schedule of Tests and Inspections: Comply with requirements specified in Division 01 Section "Quality
Requirements."

Pre-construction Test Reports: Submit reports written by a qualified testing agency, on testing agency's
standard form, indicating and interpreting results of tests performed before installation of product, for
compliance with performance requirements in the Contract Documents.

Compatibility Test Reports: Submit reports written by a qualified testing agency, on testing agency's standard
form, indicating and interpreting results of compatibility tests performed before installation of product. Include
written recommendations for primers and substrate preparation needed for adhesion.

Field Test Reports: Submit reports indicating and interpreting results of field tests performed either during
installation of product or after product is installed in its final location, for compliance with requirements in the
Contract Documents.

Maintenance Data: Comply with requirements specified in Division 01 Section "Operation and Maintenance
Data."

Design Data: Prepare and submit written and graphic information, including, but not limited to, performance
and design criteria, list of applicable codes and regulations, and calculations. Include list of assumptions and
other performance and design criteria and a summary of loads. Include load diagrams if applicable. Provide
name and version of software, if any, used for calculations. Include page numbers.

Nookwd

DELEGATED-DESIGN SERVICES

Performance and Design Criteria: Where professional design services or certifications by a design

professional are specifically required of Contractor by the Contract Documents, provide products and

systems complying with specific performance and design criteria indicated.

1. If criteria indicated are not sufficient to perform services or certification required, submit a written
request for additional information to Architect.

Delegated-Design Services Certification: In addition to Shop Drawings, Product Data, and other required

submittals, submit digitally signed PDF electronic file and three paper copies of certificate, signed and

SUBMITTAL PROCEDURES
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sealed by the responsible design professional, for each product and system specifically assigned to

Contractor to be designed or certified by a design professional.

1. Indicate that products and systems comply with performance and design criteria in the Contract
Documents. Include list of codes, loads, and other factors used in performing these services.

PART 3 - EXECUTION

3.1

3.2

A

CONTRACTOR'S REVIEW

Action and Informational Submittals: Review each submittal and check for coordination with other Work of
the Contract and for compliance with the Contract Documents. Note corrections and field dimensions. Mark
with approval stamp before submitting to Architect.

Project Closeout and Maintenance/Material Submittals: Refer to requirements in Division 01 Section
"Closeout Procedures."

Approval Stamp: Stamp each submittal with a uniform, approval stamp. Include Project name and location,
submittal number, Specification Section title and number, name of reviewer, date of Contractor's approval,
and statement certifying that submittal has been reviewed, checked, and approved for compliance with the
Contract Documents.

ARCHITECT'S ACTION

General: Architect will not review submittals that do not bear Contractor's approval stamp and will return
them without action.

Action Submittals: Architect will review each submittal, make marks to indicate corrections or modifications
required, and return it. Architect will stamp each submittal with an action stamp and will mark stamp
appropriately to indicate action, as follows:

1. Reviewed

2. Revise and Resubmit
3. Rejected

4, Furnish as Corrected

5. No Action Taken.

Informational Submittals: Architect will review each submittal and will not return it, or will return it if it does
not comply with requirements. Architect will forward each submittal to appropriate party.

Partial submittals prepared for a portion of the Work will be reviewed when use of partial submittals has
received prior approval from Architect.

Incomplete submittals are not acceptable, will be considered non-responsive, and will be returned without
review.

Submittals not required by the Contract Documents may not be reviewed and may be discarded.

END OF SECTION

SUBMITTAL PROCEDURES
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SECTION 014000

QUALITY REQUIREMENTS

PART 1 - GENERAL

1.1

1.2

1.3

A

r o

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for quality assurance and quality control.

Testing and inspecting services are required to verify compliance with requirements specified or indicated.

These services do not relieve Contractor of responsibility for compliance with the Contract Document

requirements.

1. Specific quality-assurance and -control requirements for individual construction activities are
specified in the Sections that specify those activities. Requirements in those Sections may also
cover production of standard products.

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance
and -control procedures that facilitate compliance with the Contract Document requirements.
3. Requirements for Contractor to provide quality-assurance and -control services required by

Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.
Related Sections:
1. Divisions 02 through 49 Sections for specific test and inspection requirements.

DEFINITIONS

Quality-Assurance Services: Activities, actions, and procedures performed before and during execution of

the Work to guard against defects and deficiencies and substantiate that proposed construction will comply

with requirements.

Quality-Control Services: Tests, inspections, procedures, and related actions during and after execution of

the Work to evaluate that actual products incorporated into the Work and completed construction comply

with requirements. Services do not include contract enforcement activities performed by Architect.

Mockups: Full size physical assemblies that are constructed on-site. Mockups are constructed to verify

selections made under sample submittals; to demonstrate aesthetic effects and, where indicated, qualities

of materials and execution; to review coordination, testing, or operation; to show interface between

dissimilar materials; and to demonstrate compliance with specified installation tolerances. Mockups are

not Samples. Unless otherwise indicated, approved mockups establish the standard by which the Work

will be judged.

1. Laboratory Mockups: Full-size, physical assemblies constructed at testing facility to verify
performance characteristics.

2. Integrated Exterior Mockups: Mockups of the exterior envelope erected separately from the
building but on the project site, consisting of multiple products, assemblies, and
subassemblies.

3. Room Mockups: Mockups of typical interior spaces complete with wall, floor, and ceiling finishes,
doors, windows, millwork, casework, specialties, furnishings and equipment, and lighting.

Pre-construction Testing: Tests and inspections performed specifically for the Project before products and

materials are incorporated into the Work to verify performance or compliance with specified criteria.

Product Testing: Tests and inspections that are performed by an NRTL, an NVLAP, or a testing agency

qualified to conduct product testing and acceptable to authorities having jurisdiction, to establish product

performance and compliance with specified requirements.

Source Quality-Control Testing: Tests and inspections that are performed at the source, i.e., plant, mill,

factory, or shop.

Field Quality-Control Testing: Tests and inspections that are performed on-site for installation of the Work

and for completed Work.

Testing Agency: An entity engaged to perform specific tests, inspections, or both. Testing laboratory shall

mean the same as testing agency.

Installer/Applicator/Erector: Contractor or another entity engaged by Contractor as an employee,

Subcontractor, or Sub-subcontractor, to perform a particular construction operation, including installation,

erection, application, and similar operations.

1. Use of trade-specific terminology in referring to a trade or entity does not require that certain
construction activities be performed by accredited or unionized individuals, or that requirements
specified apply exclusively to specific trade or trades.

QUALITY REQUIREMENTS
014000 - 1



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

1.4

1.5

1.6

1.7
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Experienced: When used with an entity or individual, "experienced" means having successfully completed
a minimum of five previous projects similar in nature, size, and extent to this Project; being familiar with
special requirements indicated; and having complied with requirements of authorities having jurisdiction.

CONFLICTING REQUIREMENTS

Referenced Standards: If compliance with two or more standards is specified and the standards establish
different or conflicting requirements for minimum quantities or quality levels, comply with the most stringent
requirement. Refer conflicting requirements that are different, but apparently equal, to Architect for a
decision before proceeding.

Minimum Quantity or Quality Levels: The quantity or quality level shown or specified shall be the minimum
provided or performed. The actual installation may comply exactly with the minimum quantity or quality
specified, or it may exceed the minimum within reasonable limits. To comply with these requirements,
indicated numeric values are minimum or maximum, as appropriate, for the context of requirements. Refer
uncertainties to Architect for a decision before proceeding.

ACTION SUBMITTALS

Shop Drawings: For integrated exterior mockups, provide plans, sections, and elevations, indicating
materials and size of mockup construction.

1. Indicate manufacturer and model number of individual components.

2. Provide axonometric drawings for conditions difficult to illustrate in two dimensions.

INFORMATIONAL SUBMITTALS

Contractor's Quality-Control Plan: For quality-assurance and quality-control activities and responsibilities.
Contractor's Quality-Control Manager Qualifications: For supervisory personnel.

Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to
demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report
on the inspection of the testing agency by a recognized authority.

Schedule of Tests and Inspections: Prepare in tabular form and include the following:

1. Specification Section number and title.

Entity responsible for performing tests and inspections.

Description of test and inspection.

Identification of applicable standards.

Identification of test and inspection methods.

Number of tests and inspections required.

Time schedule or time span for tests and inspections.

Requirements for obtaining samples.

Unique characteristics of each quality-control service.

©CoN>O kA~ WN

CONTRACTOR'S QUALITY-CONTROL PLAN

Quality-Control Plan, General: Submit quality-control plan within 10 days of Notice to Proceed, and not
less than five days prior to pre-construction conference. Submit in format acceptable to Architect. Identify
personnel, procedures, controls, instructions, tests, records, and forms to be used to carry out Contractor's
quality-assurance and quality-control responsibilities. Coordinate with Contractor's construction schedule.
Quality-Control Personnel Qualifications: Engage qualified full-time personnel trained and experienced in
managing and executing quality-assurance and quality-control procedures similar in nature and extent to
those required for Project.

1. Project quality-control manager may also serve as Project superintendent.

Submittal Procedure: Describe procedures for ensuring compliance with requirements through review and
management of submittal process. Indicate qualifications of personnel responsible for submittal review.
Testing and Inspection: Include in quality-control plan a comprehensive schedule of Work requiring testing
or inspection, including the following:

1. Contractor-performed tests and inspections including subcontractor-performed tests and
inspections. Include required tests and inspections and Contractor-elected tests and inspections.

2. Special inspections required by authorities having jurisdiction and indicated on the "Statement of
Special Inspections.”

3. Owner-performed tests and inspections indicated in the Contract Documents [, including tests and

inspections indicated to be performed by the Commissioning Authority].
Continuous Inspection of Workmanship: Describe process for continuous inspection during construction to
identify and correct deficiencies in workmanship in addition to testing and inspection specified. Indicate
types of corrective actions to be required to bring work into compliance with standards of workmanship
established by Contract requirements and approved mockups.
Monitoring and Documentation: Maintain testing and inspection reports including log of approved and

QUALITY REQUIREMENTS
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1.8

1.9

rejected results. Include work Architect has indicated as nonconforming or defective. Indicate corrective
actions taken to bring nonconforming work into compliance with requirements. Comply with requirements
of authorities having jurisdiction.

REPORTS AND DOCUMENTS

Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections.
Include the following:

1. Date of issue.

Project title and number.

Name, address, and telephone number of testing agency.

Dates and locations of samples and tests or inspections.

Names of individuals making tests and inspections.

Description of the Work and test and inspection method.

Identification of product and Specification Section.

Complete test or inspection data.

Test and inspection results and an interpretation of test results.

Record of temperature and weather conditions at time of sample taking and testing and inspecting.
Comments or professional opinion on whether tested or inspected Work complies with the Contract
Document requirements.

Name and signature of laboratory inspector.

13. Recommendations on retesting and re-inspecting.

Manufacturer's Technical Representative's Field Reports: Prepare written information documenting
manufacturer's technical representative's tests and inspections specified in other Sections. Include the
following:

S, 2 OO NOODAWN
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1. Name, address, and telephone number of technical representative making report.

2. Statement on condition of substrates and their acceptability for installation of product.

3. Statement that products at Project site comply with requirements.

4 Summary of installation procedures being followed, whether they comply with requirements and, if
not, what corrective action was taken.

5. Results of operational and other tests and a statement of whether observed performance complies
with requirements.

6. Statement whether conditions, products, and installation will affect warranty.

7. Other required items indicated in individual Specification Sections.

Factory-Authorized Service Representative's Reports: Prepare written information documenting
manufacturer's factory-authorized service representative's tests and inspections specified in other
Sections. Include the following:

1. Name, address, and telephone number of factory-authorized service representative making report.

2. Statement that equipment complies with requirements.

3. Results of operational and other tests and a statement of whether observed performance complies
with requirements.

4. Statement whether conditions, products, and installation will affect warranty.

5. Other required items indicated in individual Specification Sections.

Permits, Licenses, and Certificates: For Owner's records, submit copies of permits, licenses, certifications,
inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments,
correspondence, records, and similar documents, established for compliance with standards and
regulations bearing on performance of the Work.

QUALITY ASSURANCE

General: Qualifications paragraphs in this article establish the minimum qualification levels required;
individual Specification Sections specify additional requirements.

Manufacturer Qualifications: A firm experienced in manufacturing products or systems similar to those
indicated for this Project and with a record of successful in-service performance, as well as sufficient
production capacity to produce required units.

Fabricator Qualifications: A firm experienced in producing products similar to those indicated for this
Project and with a record of successful in-service performance, as well as sufficient production capacity to
produce required units.

Installer Qualifications: A firm or individual experienced in installing, erecting, or assembling work similar
in material, design, and extent to that indicated for this Project, whose work has resulted in construction
with a record of successful in-service performance.

Professional Engineer Qualifications: A professional engineer who is legally qualified to practice in
jurisdiction where Project is located and who is experienced in providing engineering services of the kind
indicated. Engineering services are defined as those performed for installations of the system, assembly,
or product that are similar to those indicated for this Project in material, design, and extent.

QUALITY REQUIREMENTS
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Specialists: Certain Specification Sections require that specific construction activities shall be performed

by entities who are recognized experts in those operations. Specialists shall satisfy qualification

requirements indicated and shall be engaged for the activities indicated.

1. Requirements of authorities having jurisdiction shall supersede requirements for specialists.

Testing Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and

capability to conduct testing and inspecting indicated, as documented according to ASTM E 329; and with

additional qualifications specified in individual Sections; and where required by authorities having

jurisdiction, that is acceptable to authorities.

1. NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.

2. NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program.

Manufacturer's Technical Representative Qualifications: An authorized representative of manufacturer

who is trained and approved by manufacturer to observe and inspect installation of manufacturer's

products that are similar in material, design, and extent to those indicated for this Project.

Factory-Authorized Service Representative Qualifications: An authorized representative of manufacturer

who is trained and approved by manufacturer to inspect installation of manufacturer's products that are

similar in material, design, and extent to those indicated for this Project.

Pre-construction Testing: Where testing agency is indicated to perform pre-construction testing for

compliance with specified requirements for performance and test methods, comply with the following:

1. Contractor responsibilities include the following:
a. Provide test specimens representative of proposed products and construction.
b. Submit specimens in a timely manner with sufficient time for testing and analyzing results to
prevent delaying the Work.
C. Provide sizes and configurations of test assemblies, mockups, and laboratory mockups to
adequately demonstrate capability of products to comply with performance requirements.
d. Build site-assembled test assemblies and mockups using installers who will perform same
tasks for Project.
e. Build laboratory mockups at testing facility using personnel, products, and methods of
construction indicated for the completed Work.
f. When testing is complete, remove test specimens, assemblies, mockups; do not reuse
products on Project.
2. Testing Agency Responsibilities: Submit a certified written report of each test, inspection, and

similar quality-assurance service to Architect, with copy to Contractor. Interpret tests and
inspections and state in each report whether tested and inspected work complies with or deviates
from the Contract Documents.
Mockups: Before installing portions of the Work requiring mockups, build mockups for each form of
construction and finish required to comply with the following requirements, using materials indicated for the
completed Work:

1. Build mockups in location and of size indicated or, if not indicated, as directed by Architect.

2. Notify Architect 7 days in advance of dates and times when mockups will be constructed.

3. Employ supervisory personnel who will oversee mockup construction. Employ workers that will be
employed during the construction at the Project.

4. Demonstrate the proposed range of aesthetic effects and workmanship.

5. Obtain Architect's approval of mockups before starting work, fabrication, or construction.
a. Allow seven days for initial review and each re-review of each mockup.

6. Maintain mockups during construction in an undisturbed condition as a standard for judging the
completed Work.

7. Demolish and remove mockups when directed, unless otherwise indicated.

Integrated Exterior Mockups: Construct integrated exterior mockup in accordance with approved Shop
Drawings. Coordinate installation of exterior envelope materials and products for which mockups are
required in individual specification sections, along with supporting materials.

Room Mockups: Construct room mockups incorporating required materials and assemblies, finished in
accordance with requirements. Provide required lighting and additional lighting where required to enable
Architect to evaluate quality of the Work. Provide room mockups of the following rooms:

1. [Insert room name or description].

Laboratory Mockups: Comply with requirements of pre-construction testing and those specified in
individual Specification Sections in Divisions 02 through 49.

QUALITY CONTROL

Owner Responsibilities: Where quality-control services are indicated as Owner's responsibility, Owner will

engage a qualified testing agency to perform these services.

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing agencies
engaged and a description of types of testing and inspecting they are engaged to perform.

QUALITY REQUIREMENTS
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2. Costs for retesting and re-inspecting construction that replaces or is necessitated by work that
failed to comply with the Contract Documents will be charged to Contractor, and the Contract Sum
will be adjusted by Change Order.

Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's

responsibility. Perform additional quality-control activities required to verify that the Work complies with

requirements, whether specified or not.

1. Unless otherwise indicated, provide quality-control services specified and those required by
authorities having jurisdiction. Perform quality-control services required of Contractor by authorities
having jurisdiction, whether specified or not.

2. Where services are indicated as Contractor's responsibility, engage a qualified testing agency to
perform these quality-control services.
a. Contractor shall not employ same entity engaged by Owner, unless agreed to in writing by

Owner.

3. Notify testing agencies at least 24 hours in advance of time when Work that requires testing or
inspecting will be performed.

4. Where quality-control services are indicated as Contractor's responsibility, submit a certified written
report, in duplicate, of each quality-control service.

5. Testing and inspecting requested by Contractor and not required by the Contract Documents are
Contractor's responsibility.

6. Submit additional copies of each written report directly to authorities having jurisdiction, when they
so direct.

Manufacturer's Field Services: Where indicated, engage a factory-authorized service representative to
inspect field-assembled components and equipment installation, including service connections. Report
results in writing as specified in Division 01 Section "Submittal Procedures."

Manufacturer's Technical Services: Where indicated, engage a manufacturer's technical representative to
observe and inspect the Work. Manufacturer's technical representative's services include participation in
pre-installation conferences, examination of substrates and conditions, verification of materials,
observation of Installer activities, inspection of completed portions of the Work, and submittal of written
reports.

Re-testing/Re-inspecting: Regardless of whether original tests or inspections were Contractor's
responsibility, provide quality-control services, including retesting and re-inspecting, for construction that
replaced Work that failed to comply with the Contract Documents.

Testing Agency Responsibilities: Cooperate with Architect and Contractor in performance of duties.
Provide qualified personnel to perform required tests and inspections.

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the Work
during performance of its services.

2. Determine the location from which test samples will be taken and in which in-situ tests are
conducted.

3. Conduct and interpret tests and inspections and state in each report whether tested and inspected
work complies with or deviates from requirements.

4. Submit a certified written report, in duplicate, of each test, inspection, and similar quality-control
service through Contractor.

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve or
accept any portion of the Work.

6. Do not perform any duties of Contractor.

Associated Services: Cooperate with agencies performing required tests, inspections, and similar quality-
control services, and provide reasonable auxiliary services as requested. Notify agency sufficiently in
advance of operations to permit assignment of personnel. Provide the following:

1. Access to the Work.
2. Incidental labor and facilities necessary to facilitate tests and inspections.
3. Adequate quantities of representative samples of materials that require testing and inspecting.

Assist agency in obtaining samples.

Facilities for storage and field curing of test samples.

Delivery of samples to testing agencies.

Preliminary design mix proposed for use for material mixes that require control by testing agency.
Security and protection for samples and for testing and inspecting equipment at Project site.
Coordlnatlon Coordinate sequence of activities to accommodate required quality-assurance and -control
services with a minimum of delay and to avoid necessity of removing and replacing construction to
accommodate testing and inspecting.

1. Schedule times for tests, inspections, obtaining samples, and similar activities.

Noo ks

SPECIAL TESTS AND INSPECTIONS
Special Tests and Inspections: Conducted by a qualified testing agency as required by authorities having
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jurisdiction, as indicated in individual Specification Sections, and as follows:

1. Verifying that manufacturer maintains detailed fabrication and quality-control procedures and
reviewing the completeness and adequacy of those procedures to perform the Work.

2. Notifying Architect and Contractor promptly of irregularities and deficiencies observed in the Work
during performance of its services.

3. Submitting a certified written report of each test, inspection, and similar quality-control service to
Architect with copy to Contractor and to authorities having jurisdiction.

4, Submitting a final report of special tests and inspections at Substantial Completion, which includes
a list of unresolved deficiencies.

5. Interpreting tests and inspections and stating in each report whether tested and inspected work
complies with or deviates from the Contract Documents.

6. Retesting and re-inspecting corrected work.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

A

3.2

TEST AND INSPECTION LOG
Prepare a record of tests and inspections. Include the following:

1. Date test or inspection was conducted.

2. Description of the Work tested or inspected.

3. Date test or inspection results were transmitted to Architect.

4. Identification of testing agency or special inspector conducting test or inspection.

Maintain log at Project site. Post changes and modifications as they occur. Provide access to test and
inspection log for Architect's reference during normal working hours.

REPAIR AND PROTECTION

General: On completion of testing, inspecting, sample taking, and similar services, repair damaged

construction and restore substrates and finishes.

1. Provide materials and comply with installation requirements specified in other Specification
Sections or matching existing substrates and finishes. Restore patched areas and extend
restoration into adjoining areas with durable seams that are as invisible as possible. Comply with
the Contract Document requirements for cutting and patching in Division 01 Section "Execution."

Protect construction exposed by or for quality-control service activities.

Repair and protection are Contractor's responsibility, regardless of the assignment of responsibility for

quality-control services.

END OF SECTION

QUALITY REQUIREMENTS
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SECTION 014200

REFERENCES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

DEFINITIONS

General: Basic Contract definitions are included in the Conditions of the Contract.

"Approved": When used to convey Architect's action on Contractor's submittals, applications, and
requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the
Contract.

"Directed": A command or instruction by Architect. Other terms including "requested,
"selected," "required," and "permitted" have the same meaning as "directed."
"Indicated": Requirements expressed by graphic representations or in written form on Drawings, in
Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled,"
and "specified" have the same meaning as "indicated."

"Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and
rules, conventions, and agreements within the construction industry that control performance of the Work.
"Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and
similar operations.

"Install": Operations at Project site including unloading, temporarily storing, unpacking, assembling,
erecting, placing, anchoring, applying, working to dimension, finishing, curing, protecting, cleaning, and
similar operations.

"Provide": Furnish and install, complete and ready for the intended use.

"Project Site": Space available for performing construction activities. The extent of Project site is shown
on Drawings and may or may not be identical with the description of the land on which Project is to be
built.

authorized,"

INDUSTRY STANDARDS

Applicability of Standards: Unless the Contract Documents include more stringent requirements,

applicable construction industry standards have the same force and effect as if bound or copied directly

into the Contract Documents to the extent referenced. Such standards are made a part of the Contract

Documents by reference.

Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise

indicated.

Copies of Standards: Each entity engaged in construction on Project should be familiar with industry

standards applicable to its construction activity. Copies of applicable standards are not bound with the

Contract Documents.

1. Where copies of standards are needed to perform a required construction activity, obtain copies
directly from publication source.

ABBREVIATIONS AND ACRONYMS

Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract
Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of
Associations" or in Columbia Books' "National Trade & Professional Associations of the United States."

END OF SECTION
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SECTION 015300

MOLD PREVENTION MEASURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 1 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section includes: Administrative and procedural requirements to help prevent mold contamination in
construction.
1.3 SUBMITTALS
A. Reports: Submit reports required in this Section, including but not limited to the following:

1. Sightings of existing mold.

2. Window and storefront testing.

3. Moisture contents of materials.

4. Exterior sealant cracks, damage, and deterioration.

1.4 QUALITY ASSURANCE
A. Pre-construction Meeting: Review requirements of this Section at Pre-construction Meeting.
1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING
A. Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and
loss, including theft. Comply with manufacturer's written instructions.
B. Do not bring finish materials into building until building is in a conditioned state. Protect finish materials

stored within building. Stage materials off the floor and cover with waterproof covering. Examples of
these materials include, but are not limited to, insulation, gypsum products, wall coverings, carpet, ceiling
tile, wood products, etc.

C. Remove from Project site damaged materials or materials that have become wet. Do not install such
materials.
1.6 PROJECT CONDITIONS
A. Perform daily visual inspections of existing building for existing mold. Report sightings of mold to
Architect.
B. Remove water found within building during construction immediately.
1. Energize lift stations and sump pumps as early in Project as possible. Use temporary pumps if

necessary to get water out of building and drain lines.

C. Ventilation:

1. Verify that existing HVAC system is providing positive pressure in building.

2. Provide adequate air circulation and ventilation during demolition phase(s).

3. Seal off return air ducts and diffusers to prevent construction dust and moisture from entering
occupied areas and HVAC system.

4. Provide temporary outside air ventilation as building becomes enclosed.

Maintain clean project site, free from hazards, garbage, and debris.

Eating, drinking, and smoking are not permitted within building.

Slope perimeter grades, both temporary and final grades, away from building structure.

Verify that condensate pans drain properly beginning with initial installation.

Flash roof penetrations immediately. Do not allow water to penetrate to floor below.

Seal window openings prior to window installation with plastic to prevent moisture entry.

Sprayed-on Fireproofing: Keep air moving throughout building when using sprayed-on fireproofing.

Cover stored and installed ductwork and installed duct openings with plastic to prevent dust, debris, and

moisture from entering ductwork. Repair damaged plastic barrier.

L. Do not operate air handling equipment below 60 degrees F supply air temperature until building is 100
percent enclosed.

M. Monitor humidity and temperature for conformance to installation requirements defined by material and
equipment manufacturers.

N. Check moisture content of gypsum board prior to applying finishes. Record findings.

ReTIEMMO
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PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

3.3

w >

I omm ©

INSTALLATION

Roof Drains: Connect roof drains to risers and storm drainage lines as soon as possible.

Floor Drains: Connect floor drains as soon as possible. Do not cover floor drains with tape or other
obstructions during construction. Clean out floor drain lines to mains prior to Substantial Completion.
Wall Assemblies:

1. Install exterior wall insulation, vapor retarder, and gypsum board only after building is enclosed.

2. Keep bottom of installed gypsum board off floor 1/2 inch.

Cavity Conditions: Clean and inspect cavity conditions prior to covering, sealing, or restricting access.
Vacuum clean cavity spaces prior to covering or enclosing.

Sprayed-On Fireproofing: Remove sprayed-on fireproofing overspray immediately.

Plumbing: Pressure test plumbing piping identified as insulated on Project prior to installation of insulation.
Roof Mounted Equipment: Inspect rooftop units and other roof-mounted equipment for signs of rain leaks
immediately after first rain. Water test with hose immediately after installation. Seal leaks immediately.
Windows and Storefront: Water test windows to manufacturer's and Project Manual’s specifications.
Record findings and forward to Architect.

Sealants: Inspect exterior sealants for cracks, damage, or deterioration. Record findings and forward to
Architect.

HVAC Equipment (Permanent HVAC Equipment Used for Temporary Conditioning of Building During
Construction Phases): Change filters and clean ductwork interior to remove dirt, dust, debris, and
moisture buildup prior to turning Project over to Owner.

ADJUSTING
Remove damaged materials or materials that have become wet. Replace with new materials.

DEMONSTRATION

Train and educate Owner’s maintenance personnel on use of building systems. Explain how improper
operation and shutting down systems during off periods can create mold problems.

Schedule with Owner a review of building for mold problems at 1 year warranty walk-through. Inspect
exterior sealants and masonry joints for cracks and other damage or deterioration where water can
penetrate building envelope.

Explain to Owner the need for Owner to establish annual building review for mold.

END OF SECTION
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SECTION 016000

PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for selection of products for use in Project;
product delivery, storage, and handling; manufacturers' standard warranties on products; special
warranties; and comparable products.

DEFINITIONS

Products: Items obtained for incorporating into the Work, whether purchased for Project or taken from

previously purchased stock. The term "product” includes the terms "material," "equipment," "system," and

terms of similar intent.

1. Named Products: Items identified by manufacturer's product name, including make or model
number or other designation shown or listed in manufacturer's published product literature, thatis
current as of date of the Contract Documents.

2. New Products: ltems that have not previously been incorporated into another project or facility.
Products salvaged from other projects are not considered new products.
3. Comparable Product: Product that is demonstrated and approved through submittal process to

have the indicated qualities related to type, function, dimension, in-service performance, physical

properties, appearance, and other characteristics that equal or exceed those of specified product.
Basis-of-Design Product Specification: A specification in which a specific manufacturer's product is named
and accompanied by the words "basis-of-design product,” including make or model number or other
designation, to establish the significant qualities related to type, function, dimension, in-service
performance, physical properties, appearance, and other characteristics for purposes of evaluating
comparable products of additional manufacturers named in the specification.

ACTION SUBMITTALS

Comparable Product Requests: Submit request for consideration of each comparable product. Identify
product or fabrication or installation method to be replaced. Include Specification Section number and title
and Drawing numbers and titles.

1. Include data to indicate compliance with the requirements specified in "Comparable Products”
Article.
2. Architect's Action: If necessary, Architect will request additional information or documentation for

evaluation within one week of receipt of a comparable product request. Architect will notify
Contractor of approval or rejection of proposed comparable product request within 15 days of
receipt of request, or seven days of receipt of additional information or documentation, whichever is

later.
a. Form of Approval: As specified in Division 01 Section "Submittal Procedures."
b. Use product specified if Architect does not issue a decision on use of a comparable product

request within time allocated.
Basis-of-Design Product Specification Submittal: Comply with requirements in Division 01 Section
"Submittal Procedures." Show compliance with requirements.

QUALITY ASSURANCE

Compatibility of Options: If Contractor is given option of selecting between two or more products for use
on Project, select product compatible with products previously selected, even if previously selected
products were also options.

PRODUCT REQUIREMENTS
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1.7

C.

PRODUCT DELIVERY, STORAGE, AND HANDLING

Deliver, store, and handle products using means and methods that will prevent damage, deterioration, and
loss, including theft and vandalism. Comply with manufacturer's written instructions.

Delivery and Handling:

1. Schedule delivery to minimize long-term storage at Project site and to prevent overcrowding of
construction spaces.

2. Coordinate delivery with installation time to ensure minimum holding time for items that are
flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other losses.

3. Deliver products to Project site in an undamaged condition in manufacturer's original sealed

container or other packaging system, complete with labels and instructions for handling, storing,
unpacking, protecting, and installing.

4. Inspect products on delivery to determine compliance with the Contract Documents and to
determine that products are undamaged and properly protected.

Storage:

1. Store products to allow for inspection and measurement of quantity or counting of units.

2. Store materials in a manner that will not endanger Project structure.

3. Store products that are subject to damage by the elements, under cover in a weather-tight
enclosure above ground, with ventilation adequate to prevent condensation.

4. Store foam plastic from exposure to sunlight, except to extent necessary for period of installation
and concealment.

5. Comply with product manufacturer's written instructions for temperature, humidity, ventilation, and
weather-protection requirements for storage.

6. Protect stored products from damage and liquids from freezing.

7. Provide a secure location and enclosure at Project site for storage of materials and equipment by

Owner's construction forces. Coordinate location with Owner.

PRODUCT WARRANTIES

Warranties specified in other Sections shall be in addition to, and run concurrent with, other warranties
required by the Contract Documents. Manufacturer's disclaimers and limitations on product warranties do
not relieve Contractor of obligations under requirements of the Contract Documents.

1. Manufacturer's Warranty: Written warranty furnished by individual manufacturer for a particular
product and specifically endorsed by manufacturer to Owner.

2. Special Warranty: Written warranty required by the Contract Documents to provide specific rights
for Owner.

Special Warranties: Prepare a written document that contains appropriate terms and identification, ready
for execution.

1. Manufacturer's Standard Form: Modified to include Project-specific information and properly
executed.

2. Specified Form: When specified forms are included with the Specifications, prepare a written
document using indicated form properly executed.

3. Refer to Divisions 02 through 49. Sections for specific content requirements and particular

requirements for submitting special warranties.
Submittal Time: Comply with requirements in Division 01 Section "Closeout Procedures."

PART 2 - PRODUCTS

21

A

PRODUCT SELECTION PROCEDURES
General Product Requirements: Provide products that comply with the Contract Documents, are
undamaged and, unless otherwise indicated, are new at time of installation.

1. Provide products complete with accessories, trim, finish, fasteners, and other items needed for a
complete installation and indicated use and effect.
2. Standard Products: If available, and unless custom products or nonstandard options are specified,

provide standard products of types that have been produced and used successfully in similar
situations on other projects.

3. Owner reserves the right to limit selection to products with warranties not in conflict with
requirements of the Contract Documents.

4. Where products are accompanied by the term "as selected," Architect will make selection.

5. Descriptive, performance, and reference standard requirements in the Specifications establish
salient characteristics of products.

6. Or Equal: For products specified by name and accompanied by the term "or equal," or "or

approved equal," or "or approved," comply with requirements in "Comparable Products" Article to
obtain approval for use of an unnamed product.

PRODUCT REQUIREMENTS
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7. Where all other criteria are met, contractor shall give preference to products that:
a. Are extracted, harvested and/or manufactured closer to the project location.
b. Have longer warranted life span under normal use.
C. Result in less construction waste
d. Have recycled content

8. Do not use the following products:

a. Products containing CFCs or HCFCs.

b Composite wood products containing added urea formaldehyde.

C. Wood products harvested from old growth timber.

d Paints, coatings, adhesives and sealants for use on the building interior that do not comply
with LEED NC 2009 EQc4.1 and 4.2 requirements. See Section 01-61-16.

Product Selection Procedures:

1. Product: Where Specifications name a single manufacturer and product, provide the named
product that complies with requirements. Comparable products or substitutions for Contractor's
convenience will not be considered.

2. Manufacturer/Source: Where Specifications name a single manufacturer or source, provide a
product by the named manufacturer or source that complies with requirements. Comparable
products or substitutions for Contractor's convenience will not be considered.

3. Products:

a. Restricted List: Where Specifications include a list of names of both manufacturers and
products, provide one of the products listed that complies with requirements. Comparable
products or substitutions for Contractor's convenience will be considered, unless otherwise
indicated.

b. Non-restricted List: Where Specifications include a list of names of both available
manufacturers and products, provide one of the products listed, or an unnamed product,
that complies with requirements. Comply with requirements in "Comparable Products"
Article for consideration of an unnamed product.

4. Manufacturers:

a. Restricted List: Where Specifications include a list of manufacturers' names, provide a
product by one of the manufacturers listed that complies with requirements. Comparable
products or substitutions for Contractor's convenience will be considered, unless otherwise
indicated.

b. Non-restricted List: Where Specifications include a list of available manufacturers, provide a
product by one of the manufacturers listed, or a product by an unnamed manufacturer, that
complies with requirements. Comply with requirements in "Comparable Products" Article for
consideration of an unnamed manufacturer's product.

5. Basis-of-Design Product: Where Specifications name a product, or refer to a product indicated on
Drawings, and include a list of manufacturers, provide the specified or indicated product or a
comparable product by one of the other named manufacturers. Drawings and Specifications
indicate sizes, profiles, dimensions, and other characteristics that are based on the product named.
Comply with requirements in "Comparable Products" Article for consideration of an unnamed
product by one of the other named manufacturers.

Visual Matching Specification: Where Specifications require "match Architect's sample", provide a product

that complies with requirements and matches Architect's sample. Architect's decision will be final on

whether a proposed product matches.

1. If no product available within specified category matches and complies with other specified
requirements, comply with requirements in Division 01 Section "Substitution Procedures" for
proposal of product.

Visual Selection Specification: Where Specifications include the phrase "as selected by Architect from

manufacturer's full range" or similar phrase, select a product that complies with requirements. Architect

will select color, gloss, pattern, density, or texture from manufacturer's product line that includes both
standard and premium items.

COMPARABLE PRODUCTS

Conditions for Consideration: Architect will consider Contractor's request for comparable product when

the following conditions are satisfied. If the following conditions are not satisfied, Architect may return

requests without action, except to record noncompliance with these requirements:

1. Evidence that the proposed product does not require revisions to the Contract Documents, that itis
consistent with the Contract Documents and will produce the indicated results, and that it is
compatible with other portions of the Work.

2. Detailed comparison of significant qualities of proposed product with those named in the
Specifications. Significant qualities include attributes such as performance, weight, size, durability,

PRODUCT REQUIREMENTS
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LEED requirements, visual effect, and specific features and requirements indicated.

3. Evidence that proposed product provides specified warranty.

4. List of similar installations for completed projects with project names and addresses and names
and addresses of architects and owners, if requested.

5. Samples, if requested.

PART 3 - EXECUTION (Not Used)

END OF SECTION
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SECTION 017300

EXECUTION

PART 1 - GENERAL

1.1

1.2

1.3

1.4
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes general administrative and procedural requirements governing execution of the Work
including, but not limited to, the following:

1. Construction layout.

Field engineering and surveying.
Installation of the Work.

Cutting and patching.

Coordination of Owner-installed products.
Progress cleaning.

Starting and adjusting.

Protection of installed construction.
Correction of the Work.

©COENDOThWN

DEFINITIONS

Cutting: Removal of in-place construction necessary to permit installation or performance of other work.
Patching: Fitting and repair work required to restore construction to original conditions after installation of
other work.

INFORMATIONAL SUBMITTALS

Qualification Data: For land surveyor.

Certificates: Submit certificate signed by land surveyor certifying that location and elevation of
improvements comply with requirements.

Certified Surveys: Submit two copies signed by land surveyor.

Final Property Survey: Submit 10 copies showing the Work performed and record survey data.

QUALITY ASSURANCE

Land Surveyor Qualifications: A professional land surveyor who is legally qualified to practice in

jurisdiction where Project is located and who is experienced in providing land-surveying services of the

kind indicated.

Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction

elements.

1. Structural Elements: When cutting and patching structural elements, notify Architect of locations
and details of cutting and await directions from the Architect before proceeding. Shore, brace, and
support structural element during cutting and patching. Do not cut and patch structural elements in
a manner that could change their load-carrying capacity or increase deflection
a. [Insert list of structural elements].

2. Operational Elements: Do not cut and patch operating elements and related components in a
manner that results in reducing their capacity to perform as intended or that results in increased
maintenance or decreased operational life or safety. Operational elements include the following:

Primary operational systems and equipment.

Fire separation assemblies.

Air or smoke barriers.

Fire-suppression systems.

Mechanical systems piping and ducts.

Control systems.

Communication systems.

Conveying systems.

Electrical wiring systems.

Operating systems of special construction.

[Insert operating system].

AT T TQ@ 0000
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3. Other Construction Elements: Do not cut and patch other construction elements or components in
a manner that could change their load-carrying capacity, that results in reducing their capacity to
perform as intended, or that results in increased maintenance or decreased operational life or
safety. Other construction elements include but are not limited to the following:

Water, moisture, or vapor barriers.

Membranes and flashings.

Exterior curtain-wall construction.

Equipment supports.

Piping, ductwork, vessels, and equipment.

Noise- and vibration-control elements and systems.

g. [Insert miscellaneous element].

4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of
cutting and patching. Do not cut and patch exposed construction in a manner that would, in
Architect's opinion, reduce the building's aesthetic qualities. Remove and replace construction that
has been cut and patched in a visually unsatisfactory manner.

Cutting and Patching Conference: Before proceeding, meet at Project site with parties involved in cutting

and patching, including mechanical and electrical trades. Review areas of potential interference and

conflict. Coordinate procedures and resolve potential conflicts before proceeding.

Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written

recommendations and instructions for installation of products and equipment.

~eo0oTw®

WARRANTY

Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during
installation or cutting and patching operations, by methods and with materials so as not to void existing
warranties.

PART 2 - PRODUCTS

2.1

A

MATERIALS

General: Comply with requirements specified in other Sections.

1. For projects requiring compliance with sustainable design and construction practices and
procedures, utilize products for patching that comply with requirements of Division 01 Section
"Sustainable Design Requirements."

In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use

materials that visually match in-place adjacent surfaces to the fullest extent possible.

1. If identical materials are unavailable or cannot be used, use materials that, when installed, will
provide a match acceptable to the Architect for the visual and functional performance of in-place
materials.

PART 3 - EXECUTION

3.1

A

EXAMINATION

Existing Conditions: The existence and location of underground and other utilities and construction
indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence
and location of underground utilities,[mechanical and electrical systems,] and other construction affecting
the Work.

1. Before construction, verify the location and invert elevation at points of connection of sanitary
sewer, storm sewer, and water-service piping; underground electrical services, and other utilities.
2. Furnish location data for work related to Project that must be performed by public utilities serving

Project site.
Examination and Acceptance of Conditions: Before proceeding with each component of the Work,
examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for
compliance with requirements for installation tolerances and other conditions affecting performance.
Record observations.
1. Written Report: Where a written report listing conditions detrimental to performance of the Work is
required by other Sections, include the following:
a. Description of the Work.
b. List of detrimental conditions, including substrates.
C. List of unacceptable installation tolerances.
d. Recommended corrections.
2. Verify compatibility with and suitability of substrates, including compatibility with existing finishes or
primers.

EXECUTION
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3.3

3.4

3. Examine roughing-in for mechanical and electrical systems to verify actual locations of connections
before equipment and fixture installation.

4. Examine walls, floors, and roofs for suitable conditions where products and systems are to be
installed.

5. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with

the Work indicates acceptance of surfaces and conditions.

PREPARATION

Existing Utility Information: Furnish information to [local utility] [Owner] that is necessary to adjust, move,
or relocate existing utility structures, utility poles, lines, services, or other utility appurtenances located in or
affected by construction. Coordinate with authorities having jurisdiction.

Field Measurements: Take field measurements as required to fit the Work properly. Recheck
measurements before installing each product. Where portions of the Work are indicated to fit to other
construction, verify dimensions of other construction by field measurements before fabrication. Coordinate
fabrication schedule with construction progress to avoid delaying the Work.

Space Requirements: Verify space requirements and dimensions of items shown diagrammatically on
Drawings.

Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification
of the Contract Documents caused by differing field conditions outside the control of the Contractor, submit
a request for information to Architect according to requirements in Division 01 Section "Project
Management and Coordination."

CONSTRUCTION LAYOUT
Verification: Before proceeding to lay out the Work, verify layout information shown on Drawings, in
relation to the property survey and existing benchmarks. If discrepancies are discovered, notify

Architect promptly.

General: Engage a land surveyor to lay out the Work using accepted surveying practices.

1. Establish benchmarks and control points to set lines and levels at each story of construction and
elsewhere as needed to locate each element of Project.

2. Establish dimensions within tolerances indicated. Do not scale Drawings to obtain required
dimensions.

3. Inform installers of lines and levels to which they must comply.

4. Check the location, level and plumb, of every major element as the Work progresses.

5. Notify Architect when deviations from required lines and levels exceed allowable tolerances.

6. Close site surveys with an error of closure equal to or less than the standard established by

authorities having jurisdiction.
Site Improvements: Locate and lay out site improvements, including pavements, grading, fill and topsaoil
placement, utility slopes, and rim and invert elevations.
Building Lines and Levels: Locate and lay out control lines and levels for structures, building foundations,
column grids, and floor levels, including those required for mechanical and electrical work. Transfer
survey markings and elevations for use with control lines and levels. Level foundations and piers from two
or more locations.
Record Log: Maintain a log of layout control work. Record deviations from required lines and levels.
Include beginning and ending dates and times of surveys, weather conditions, name and duty of each
survey party member, and types of instruments and tapes used. Make the log available for reference by
Architect.

FIELD ENGINEERING

Identification: Owner will identify existing benchmarks, control points, and property corners.

Reference Points: Locate existing permanent benchmarks, control points, and similar reference points

before beginning the Work. Preserve and protect permanent benchmarks and control points during

construction operations.

1. Do not change or relocate existing benchmarks or control points without prior written approval of
Architect. Report lost or destroyed permanent benchmarks or control points promptly. Report the
need to relocate permanent benchmarks or control points to Architect before proceeding.

2. Replace lost or destroyed permanent benchmarks and control points promptly. Base replacements
on the original survey control points.

Benchmarks: Establish and maintain a minimum of two permanent benchmarks on Project site,

referenced to data established by survey control points. Comply with authorities having jurisdiction for

type and size of benchmark.

1. Record benchmark locations, with horizontal and vertical data, on Project Record Documents.
2. Where the actual location or elevation of layout points cannot be marked, provide temporary
EXECUTION

017300 - 3



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

3.5

O 0 @

mm

3.6

reference points sufficient to locate the Work.
3. Remove temporary reference points when no longer needed. Restore marked construction to its
original condition.
Certified Survey: On completion of foundation walls, major site improvements, and other work requiring
field-engineering services, prepare a certified survey showing dimensions, locations, angles, and
elevations of construction and sitework.
Final Property Survey: Engage a land surveyor to prepare a final property survey showing significant
features (real property) for Project. Include on the survey a certification, signed by land surveyor , that
principal metes, bounds, lines, and levels of Project are accurately positioned as shown on the survey.
1. Show boundary lines, monuments, streets, site improvements and utilities, existing improvements
and significant vegetation, adjoining properties, acreage, grade contours, and the distance and
bearing from a site corner to a legal point.
2. Recording: At Substantial Completion, have the final property survey recorded by or with
authorities having jurisdiction as the official "property survey."

INSTALLATION
General: Locate the Work and components of the Work accurately, in correct alignment and elevation, as
indicated.

1. Make vertical work plumb and make horizontal work level.

2. Where space is limited, install components to maximize space available for maintenance and ease
of removal for replacement.

3. Conceal pipes, ducts, and wiring in finished areas, unless otherwise indicated.

Comply with manufacturer's written instructions and recommendations for installing products in
applications indicated.

Install products at the time and under conditions that will ensure the best possible results. Maintain
conditions required for product performance until Substantial Completion.

Conduct construction operations so no part of the Work is subjected to damaging operations or loading in
excess of that expected during normal conditions of occupancy.

Tools and Equipment: Do not use tools or equipment that produce harmful noise levels.

Templates: Obtain and distribute to the parties involved templates for work specified to be factory
prepared and field installed. Check Shop Drawings of other work to confirm that adequate provisions are
made for locating and installing products to comply with indicated requirements.

Attachment: Provide blocking and attachment plates and anchors and fasteners of adequate size and
number to securely anchor each component in place, accurately located and aligned with other portions of
the Work. Where size and type of attachments are not indicated, verify size and type required for load
conditions.

1. Mounting Heights: Where mounting heights are not indicated, mount components at heights
directed by Architect.

Allow for building movement, including thermal expansion and contraction.

Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for
installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral
anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in
time for installation.

Joints: Make joints of uniform width. Where joint locations in exposed work are not indicated, arrange
joints for the best visual effect. Fit exposed connections together to form hairline joints.

Hazardous Materials: Use products, cleaners, and installation materials that are not considered
hazardous.

2.
3.

CUTTING AND PATCHING

Cutting and Patching, General: Employ skilled workers to perform cutting and patching. Proceed with

cutting and patching at the earliest feasible time, and complete without delay.

1. Cut in-place construction to provide for installation of other components or performance of other
construction, and subsequently patch as required to restore surfaces to their original condition.

Temporary Support: Provide temporary support of work to be cut.

Protection: Protect in-place construction during cutting and patching to prevent damage. Provide

protection from adverse weather conditions for portions of Project that might be exposed during cutting

and patching operations.

Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage

to adjoining areas is unavoidable, coordinate cutting and patching in accordance with requirements of

Division 01 Section "Summary."

Existing Utility Services and Mechanical/Electrical Systems: Where existing services/systems are required

to be removed, relocated, or abandoned, bypass such services/systems before cutting to [minimize]

EXECUTION
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[prevent] interruption to occupied areas.

Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations,

including excavation, using methods least likely to damage elements retained or adjoining construction. If

possible, review proposed procedures with original Installer; comply with original Installer's written

recommendations.

1. In general, use hand or small power tools designed for sawing and grinding, not hammering and
chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of
adjacent surfaces. Temporarily cover openings when not in use.

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.

3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core
drill.

4. Excavating and Backfilling: Comply with requirements in applicable Division 31 Sections where
required by cutting and patching operations.

5. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed.

Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or

other foreign matter after cutting.

6. Proceed with patching after construction operations requiring cutting are complete.

Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following

performance of other work. Patch with durable seams that are as invisible as practicable. Provide

materials and comply with installation requirements specified in other Sections, where applicable.

1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate
physical integrity of installation.

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into
retained adjoining construction in a manner that will minimize evidence of patching and refinishing.
a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
b. Restore damaged pipe covering to its original condition.

3. Floors and Walls: Where walls or partitions that are removed extend one finished area into
another, patch and repair floor and wall surfaces in the new space. Provide an even surface of
uniform finish, color, texture, and appearance. Remove in-place floor and wall coverings and
replace with new materials, if necessary, to achieve uniform color and appearance.

a. Where patching occurs in a painted surface, prepare substrate and apply primer and
intermediate paint coats appropriate for substrate over the patch, and apply final paint coat
over entire unbroken surface containing the patch. Provide additional coats until patch
blends with adjacent surfaces.

4. Ceilings: Patch, repair, or re-hang in-place ceilings as necessary to provide an even-plane surface
of uniform appearance.

5. Exterior Building Enclosure: Patch components in a manner that restores enclosure to a weather-
tight condition.

Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils,
putty, and similar materials from adjacent finished surfaces.

OWNER-INSTALLED PRODUCTS

Site Access: Provide access to Project site for Owner's construction personnel.

Coordination: Coordinate construction and operations of the Work with work performed by Owner's

construction personnel.

1. Construction Schedule: Inform Owner of Contractor's preferred construction schedule for Owner's
portion of the Work. Adjust construction schedule based on a mutually agreeable timetable. Notify
Owner if changes to schedule are required due to differences in actual construction progress.

2. Pre-installation Conferences: Include Owner's construction personnel at pre-installation
conferences covering portions of the Work that are to receive Owner's work. Attend pre-installation
conferences conducted by Owner's construction personnel if portions of the Work depend on
Owner's construction.

PROGRESS CLEANING

General: Clean Project site and work areas daily, including common areas. Enforce requirements strictly.

Dispose of materials lawfully.

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.

2. Do not hold waste materials more than seven days during normal weather or three days if the
temperature is expected to rise above 80 deg F.

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark
containers appropriately and dispose of legally, according to regulations.
a. Utilize containers intended for holding waste materials of type to be stored.

EXECUTION
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4. Coordinate progress cleaning for joint-use areas where more than one installer has worked.

Site: Maintain Project site free of waste materials and debris.

Work Areas: Clean areas where work is in progress to the level of cleanliness necessary for proper

execution of the Work.

1. Remove liquid spills promptly.

2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work
area, as appropriate.

Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of

manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If

specific cleaning materials are not recommended, use cleaning materials that are not hazardous to health

or property and that will not damage exposed surfaces.

Concealed Spaces: Remove debris from concealed spaces before enclosing the space.

Exposed Surfaces in Finished Areas: Clean exposed surfaces and protect as necessary to ensure

freedom from damage and deterioration at time of Substantial Completion.

Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers

or into waterways. Comply with waste disposal requirements in Division 01 Section "Temporary Facilities

and Controls." Division 01 Section "Construction Waste Management and Disposal."

During handling and installation, clean and protect construction in progress and adjoining materials already

in place. Apply protective covering where required to ensure protection from damage or deterioration at

Substantial Completion.

Clean and provide maintenance on completed construction as frequently as necessary through the

remainder of the construction period. Adjust and lubricate operable components to ensure operability

without damaging effects.

Limiting Exposures: Supervise construction operations to assure that no part of the construction,

completed or in progress, is subject to harmful, dangerous, damaging, or otherwise deleterious exposure

during the construction period.

STARTING AND ADJUSTING

Coordinate startup and adjusting of equipment and operating components with requirements in Division 01
Section "General Commissioning Requirements."

Start equipment and operating components to confirm proper operation. Remove malfunctioning units,
replace with new units, and retest.

Adjust equipment for proper operation. Adjust operating components for proper operation without binding.
Test each piece of equipment to verify proper operation. Test and adjust controls and safeties. Replace
damaged and malfunctioning controls and equipment.

Manufacturer's Field Service: Comply with qualification requirements in Division 01 Section "Quality
Requirements."

PROTECTION OF INSTALLED CONSTRUCTION

Provide final protection and maintain conditions that ensure installed Work is without damage or
deterioration at time of Substantial Completion.

Comply with manufacturer's written instructions for temperature and relative humidity.

CORRECTION OF THE WORK

Repair or remove and replace defective construction. Restore damaged substrates and finishes.

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with
matching materials, and properly adjusting operating equipment.

Restore permanent facilities used during construction to their specified condition.

Remove and replace damaged surfaces that are exposed to view if surfaces cannot be repaired without

visible evidence of repair.

Repair components that do not operate properly. Remove and replace operating components that cannot

be repaired.

Remove and replace chipped, scratched, and broken glass or reflective surfaces.

END OF SECTION
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SECTION 017700

CLOSEOUT PROCEDURES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for contract closeout, including, but not
limited to, the following:

1. Substantial Completion procedures.

2. Final completion procedures.

3. Warranties.

4. Final cleaning.

SUBSTANTIAL COMPLETION
Preliminary Procedures: Before requesting inspection for determining date of Substantial Completion,
complete the following. List items below that are incomplete with request.

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list, and
reasons why the Work is not complete.

2. Advise Owner of pending insurance changeover requirements.

3. Submit specific warranties, workmanship bonds, maintenance service agreements, final
certifications, and similar documents.

4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar releases.

5. Prepare and submit Project Record Documents, operation and maintenance manuals, final

completion construction photographic documentation, damage or settlement surveys, property
surveys, and similar final record information.

6. Deliver tools, spare parts, extra materials, and similar items to location designated by Owner.
Label with manufacturer's name and model number where applicable.
7. Make final changeover of permanent locks and deliver keys to Owner. Advise Owner's personnel

of changeover in security provisions.
8. Complete startup testing of systems.
9. Submit test/adjust/balance records.
10. Terminate and remove temporary facilities from Project site, along with mockups, construction
tools, and similar elements.
11. Advise Owner of changeover in heat and other utilities.
12. Submit changeover information related to Owner's occupancy, use, operation, and maintenance.
13. Complete final cleaning requirements, including touchup painting.
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.
Inspection: Submit a written request for inspection for Substantial Completion. On receipt of request,
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect will
prepare the Certificate of Substantial Completion after inspection or will notify Contractor of items, either
on Contractor's list or additional items identified by Architect, that must be completed or corrected before
certificate will be issued.

1. Re-inspection: Request re-inspection when the Work identified in previous inspections as
incomplete is completed or corrected.
2. Results of completed inspection will form the basis of requirements for final completion.

FINAL COMPLETION
Preliminary Procedures: Before requesting final inspection for determining final completion, complete the

following:
1. Submit a final Application for Payment according to Division 01 Section "Payment Procedures."
2. Submit certified copy of Architect's Substantial Completion inspection list of items to be completed

or corrected (punch list), endorsed and dated by Architect. The certified copy of the list shall state
that each item has been completed or otherwise resolved for acceptance.
3. Submit evidence of final, continuing insurance coverage complying with insurance requirements.

CLOSEOUT PROCEDURES
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4. Submit pest-control final inspection report and warranty.
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and
systems.

Inspection: Submit a written request for final inspection for acceptance. On receipt of request,

Architect will either proceed with inspection or notify Contractor of unfulfilled requirements. Architect will

prepare a final Certificate for Payment after inspection or will notify Contractor of construction that must be

completed or corrected before certificate will be issued.

1. Re-inspection: Request re-inspection when the Work identified in previous inspections as
incomplete is completed or corrected. Include cost for re-inspection based on incomplete work of
the Contractor.

LIST OF INCOMPLETE ITEMS (PUNCH LIST)

Organization of List: Include name and identification of each space and area affected by construction
operations for incomplete items and items needing correction including, if necessary, areas disturbed by
Contractor that are outside the limits of construction. Use CSI Form 14.1A attached or form provide by
Contractor and approved by Architect.

1. Organize list of spaces in sequential order, starting with exterior areas first.
2. Organize items applying to each space by major element, including categories for ceiling, individual
walls, floors, equipment, and building systems.
3. Include the following information at the top of each page:
a. Project name.
b. Date.
C. Name of Architect.
d. Name of Contractor.
e. Page number.
4, Submit list of incomplete items in the following format:
a. PDF electronic file.
b. [Insert number] paper copies of product schedule or list, unless otherwise indicated.
Architect will return [two] copies.
WARRANTIES

Submittal Time: Submit written warranties on request of Architect for designated portions of the Work
where commencement of warranties other than date of Substantial Completion is indicated.

Partial Occupancy: Submit properly executed warranties within 15 days of completion of designated
portions of the Work that are completed and occupied or used by Owner during construction period by
separate agreement with Contractor.

Organize warranty documents into an orderly sequence based on the table of contents of the Project
Manual.

1. Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, loose-leaf binders, thickness as
necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch paper.
2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty. Mark tab to

identify the product or installation. Provide a typed description of the product or installation,
including the name of the product and the name, address, and telephone number of Installer.

3. Identify each binder on the front and spine with the typed or printed title "WARRANTIES," Project
name, and name of Contractor.
4. Scan warranties and bonds and assemble complete warranty and bond submittal package into a

single indexed electronic PDF file with links enabling navigation to each item. Provide table of
contents at beginning of document.
Provide additional copies of each warranty to include in operation and maintenance manuals.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the

surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or

that might damage finished surfaces.

1. Use cleaning products that meet Green Seal GS-37, or if GS-37 is not applicable, use products that
comply with the California Code of Regulations maximum allowable VOC levels.

PART 3 - EXECUTION

3.1

FINAL CLEANING

CLOSEOUT PROCEDURES
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A. General: Perform final cleaning. Conduct cleaning and waste-removal operations to comply with local
laws and ordinances and Federal and local environmental and antipollution regulations.
B. Cleaning: Employ experienced workers or professional cleaners for final cleaning. Clean each surface or

unit to condition expected in an average commercial building cleaning and maintenance program. Comply

with manufacturer's written instructions.

1. Complete the following cleaning operations before requesting inspection for certification of
Substantial Completion for entire Project or for a portion of Project:

a.

c

~o oo

S.

Clean Project site, yard, and grounds, in areas disturbed by construction activities, including

landscape development areas, of rubbish, waste material, litter, and other foreign

substances.

Sweep paved areas broom clean. Remove petrochemical spills, stains, and other foreign

deposits.

Rake grounds that are neither planted nor paved to a smooth, even-textured surface.

Remove tools, construction equipment, machinery, and surplus material from Project site.

Remove snow and ice to provide safe access to building.

Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, free of

stains, films, and similar foreign substances. Avoid disturbing natural weathering of exterior

surfaces. Restore reflective surfaces to their original condition.

Remove debris and surface dust from limited access spaces, including roofs, plenums,

shafts, trenches, equipment vaults, manholes, attics, and similar spaces.

Sweep concrete floors broom clean in unoccupied spaces.

Vacuum carpet and similar soft surfaces, removing debris and excess nap; shampoo if

visible soil or stains remain.

Clean transparent materials, including mirrors and glass in doors and windows. Remove

glazing compounds and other noticeable, vision-obscuring materials. Replace chipped or

broken glass and other damaged transparent materials. Polish mirrors and glass, taking

care not to scratch surfaces.

Remove labels that are not permanent.

Touch up and otherwise repair and restore marred, exposed finishes and surfaces.

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or that

already show evidence of repair or restoration.

1) Do not paint over "UL" and other required labels and identification, including
mechanical and electrical nameplates.

Wipe surfaces of mechanical and electrical equipment, elevator equipment, and similar

equipment. Remove excess lubrication, paint and mortar droppings, and other foreign

substances.

Replace parts subject to operating conditions during construction that may impede

operation or reduce longevity.

Clean plumbing fixtures to a sanitary condition, free of stains, including stains resulting from

water exposure.

Replace disposable air filters and clean permanent air filters. Clean exposed surfaces of

diffusers, registers, and grills.

Clean ducts, blowers, and coils if units were operated without filters during construction or

that display contamination with particulate matter upon inspection.

1) Clean HVAC system in compliance with NADCA Standard 1992-01. Provide written
report upon completion of cleaning.

Clean light fixtures, lamps, globes, and reflectors to function with full efficiency. Replace

burned-out bulbs, and those noticeably dimmed by hours of use, and defective and noisy

starters in fluorescent and mercury vapor fixtures to comply with requirements for new

fixtures.

Leave Project clean and ready for occupancy.

C. Pest Control: Engage an experienced, licensed exterminator to make a final inspection and rid Project of
rodents, insects, and other pests. Prepare a report.

D. [Construction Waste Disposal: Comply with waste disposal requirements in Division 01 Section
"Construction Waste Management and Disposal."]

END OF SECTION

CLOSEOUT PROCEDURES
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SECTION 017823

OPERATION AND MAINTENANCE DATA

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section includes administrative and procedural requirements for preparing operation and maintenance
manuals, including the following:
Operation and maintenance documentation directory.
Emergency manuals.
Operation manuals for systems, subsystems, and equipment.
Product maintenance manuals.
Systems and equipment maintenance manuals.

aorON=

1.3 DEFINITIONS
A. System: An organized collection of parts, equipment, or subsystems united by regular interaction.
B. Subsystem: A portion of a system with characteristics similar to a system.

1.4 CLOSEOUT SUBMITTALS
A. Manual Content: Operations and maintenance manual content is specified in individual specification sections
to be reviewed at the time of Section submittals. Submit reviewed manual content formatted and organized

as required by this Section.

1. Where applicable, clarify and update reviewed manual content to correspond to modifications and
field conditions.
B. Format: Submit operations and maintenance manuals in the following format:
1. PDF electronic file. Assemble each manual into a composite electronically-indexed file. Submit on
digital media acceptable to Architect.
a. Name each indexed document file in composite electronic index with applicable item name.
Include a complete electronically-linked operation and maintenance directory.
b. Enable inserted reviewer comments on draft submittals.
2. One paper copy. Include a complete operation and maintenance directory. Enclose title pages
and directories in clear plastic sleeves. Architect will return.
C. Initial Manual Submittal: Submit draft copy of each manual at least 30 days before commencing

demonstration and training. Architect [and Commissioning Agent] will comment on whether general scope
and content of manual are acceptable.

D. Final Manual Submittal: Submit each manual in final form prior to requesting inspection for Substantial
Completion and at least 15 days before commencing demonstration and training. Architect [and
Commissioning Agent] will return copy with comments.

1. Correct or modify each manual to comply with Architect's [and Commissioning Agent's] comments.
Submit copies of each corrected manual within 15 days of receipt of Architect's [and Commissioning
Agent's] comments and prior to commencing demonstration and training.

PART 2 - PRODUCTS

2.1 OPERATION AND MAINTENANCE DOCUMENTATION DIRECTORY

A. Organization: Include a section in the directory for each of the following:
1. List of documents.
2. List of systems.
3. List of equipment.
4. Table of contents.

B. List of Systems and Subsystems: List systems alphabetically. Include references to operation and
maintenance manuals that contain information about each system.

C. List of Equipment: List equipment for each system, organized alphabetically by system. For pieces of
equipment not part of system, list alphabetically in separate list.

D. Tables of Contents: Include a table of contents for each emergency, operation, and maintenance manual.

OPERATION AND MAINTENANCE DATA
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2.2

Identification: In the documentation directory and in each operation and maintenance manual, identify
each system, subsystem, and piece of equipment with same designation used in the Contract Documents.
If no designation exists, assign a designation according to ASHRAE Guideline 4, "Preparation of Operating
and Maintenance Documentation for Building Systems."

REQUIREMENTS FOR EMERGENCY, OPERATION, AND MAINTENANCE MANUALS

Organization: Unless otherwise indicated, organize each manual into a separate section for each system

and subsystem, and a separate section for each piece of equipment not part of a system. Each manual

shall contain the following materials, in the order listed:

1. Title page.

2. Table of contents.

3. Manual contents.

Title Page: Include the following information:

Subject matter included in manual.

Name and address of Project.

Name and address of Owner.

Date of submittal.

Name and contact information for Contractor.

Name and contact information for Construction Manager.

Name and contact information for Architect.

Name and contact information for Commissioning Agent.

Names and contact information for major consultants to the Architect that designed the systems

contained in the manuals.

10. Cross-reference to related systems in other operation and maintenance manuals.

Table of Contents: List each product included in manual, identified by product name, indexed to the

content of the volume, and cross-referenced to Specification Section number in Project Manual.

1. If operation or maintenance documentation requires more than one volume to accommodate data,
include comprehensive table of contents for all volumes in each volume of the set.

Manual Contents: Organize into sets of manageable size. Arrange contents alphabetically by system,

subsystem, and equipment. If possible, assemble instructions for subsystems, equipment, and components

of one system into a single binder.

Manuals, Electronic Files: Submit manuals in the form of a multiple file composite electronic PDF file for

each manual type required.

©CNOPWN =

1. Electronic Files: Use electronic files prepared by manufacturer where available. Where scanning
of paper documents is required, configure scanned file for minimum readable file size.
2. File Names and Bookmarks: Enable bookmarking of individual documents based upon file names.

Name document files to correspond to system, subsystem, and equipment names used in manual
directory and table of contents. Group documents for each system and subsystem into individual
composite bookmarked files, then create composite manual, so that resulting bookmarks reflect the
system, subsystem, and equipment names in a readily navigated file tree. Configure electronic
manual to display bookmark panel upon opening file.

Manuals, Paper Copy: Submit manuals in the form of hard copy, bound and labeled volumes.

1. Binders: Heavy-duty, three-ring, vinyl-covered, [loose-leaf] [post-type] binders, in thickness
necessary to accommodate contents, sized to hold 8-1/2-by-11-inch paper; with clear plastic sleeve
on spine to hold label describing contents and with pockets inside covers to hold folded oversize
sheets.

a If two or more binders are necessary to accommodate data of a system, organize data in each
binder into groupings by subsystem and related components. Cross-reference other binders
if necessary to provide essential information for proper operation or maintenance of
equipment or system.

b. Identify each binder on front and spine, with printed title "OPERATION AND MAINTENANCE
MANUAL," Project title or name, [and] subject matter of contents [, and indicate Specification
Section number on bottom of spine]. Indicate volume number for multiple-volume sets.

2. Dividers: Heavy-paper dividers with plastic-covered tabs for each section of the manual. Mark each
tab to indicate contents. Include typed list of products and major components of equipment included
in the section on each divider, cross-referenced to Specification Section number and title of Project
Manual.

3. Protective Plastic Sleeves: Transparent plastic sleeves designed to enclose diagnostic software
storage media for computerized electronic equipment.

4, Supplementary Text: Prepared on 8-1/2-by-11-inch white bond paper.

5. Drawings: Attach reinforced, punched binder tabs on drawings and bind with text.

OPERATION AND MAINTENANCE DATA
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a If oversize drawings are necessary, fold drawings to same size as text pages and use as
foldouts.
b. If drawings are too large to be used as foldouts, fold and place drawings in labeled envelopes

and bind envelopes in rear of manual. At appropriate locations in manual, insert typewritten
pages indicating drawing titles, descriptions of contents, and drawing locations.

EMERGENCY MANUALS
Content: Organize manual into a separate section for each of the following:

1. Type of emergency.
2. Emergency instructions.
3. Emergency procedures.

Type of Emergency: Where applicable for each type of emergency indicated below, include instructions
and procedures for each system, subsystem, piece of equipment, and component:

1. Fire.

Flood.

Gas leak.

Water leak.

Power failure.

Water outage.

System, subsystem, or equipment failure.

Chemical release or spill.

Emergency Instructions: Describe and explain warnings, trouble indications, error messages, and similar
codes and signals. Include responsibilities of Owner's operating personnel for notification of Installer,
supplier, and manufacturer to maintain warranties.

Emergency Procedures: Include the following, as applicable:

Instructions on stopping.

Shutdown instructions for each type of emergency.

Operating instructions for conditions outside normal operating limits.

Required sequences for electric or electronic systems.

Special operating instructions and procedures.

N>R WD
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OPERATION MANUALS
Content: In addition to requirements in this Section, include operation data required in individual
Specification Sections and the following information:
1. System, subsystem, and equipment descriptions. Use designations for systems and equipment
indicated on Contract Documents.
Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.
Operating procedures.
Operating logs.
Wiring diagrams.
Control diagrams.
Piped system diagrams.
Precautions against improper use.
10. License requirements including inspection and renewal dates.
Descriptions: Include the following:
Product name and model number. Use designations for products indicated on Contract
Documents.
Manufacturer's name.
Equipment identification with serial number of each component.
Equipment function.
Operating characteristics.
Limiting conditions.
Performance curves.
Engineering data and tests.
Complete nomenclature and number of replacement parts.
peratlng Procedures: Include the following, as applicable:
Startup procedures.
Equipment or system break-in procedures.
Routine and normal operating instructions.
Regulation and control procedures.
Instructions on stopping.

©COXNDO R WN
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2.6

Normal shutdown instructions.

Seasonal and weekend operating instructions.

Required sequences for electric or electronic systems.

Special operating instructions and procedures.

Systems and Equipment Controls: Describe the sequence of operation, and diagram controls as installed.
Piped Systems: Diagram piping as installed, and identify color-coding where required for identification.

©oO NP

PRODUCT MAINTENANCE MANUALS

Content: Organize manual into a separate section for each product, material, and finish. Include source
information, product information, maintenance procedures, repair materials and sources, and warranties and
bonds, as described below.

Source Information: List each product included in manual, identified by product name and arranged to match
manual's table of contents. For each product, list name, address, and telephone number of Installer or
supplier and maintenance service agent, and cross-reference Specification Section number and title in
Project Manual and drawing or schedule designation or identifier where applicable.

Product Information: Include the following, as applicable:

1. Product name and model number.

2 Manufacturer's name.

3 Color, pattern, and texture.

4 Material and chemical composition.

5 Reordering information for specially manufactured products.

Maintenance Procedures: Include manufacturer's written recommendations and the following:

1 Inspection procedures.

2 Types of cleaning agents to be used and methods of cleaning.

3 List of cleaning agents and methods of cleaning detrimental to product.

4 Schedule for routine cleaning and maintenance.

5. Repair instructions.

Repair Materials and Sources: Include lists of materials and local sources of materials and related services.
Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions
that would affect validity of warranties or bonds.

1. Include procedures to follow and required notifications for warranty claims.

SYSTEMS AND EQUIPMENT MAINTENANCE MANUALS

Content: For each system, subsystem, and piece of equipment not part of a system, include source
information, manufacturers' maintenance documentation, maintenance procedures, maintenance and
service schedules, spare parts list and source information, maintenance service contracts, and warranty and
bond information, as described below.

Source Information: List each system, subsystem, and piece of equipment included in manual, identified by
product name and arranged to match manual's table of contents. For each product, list name, address, and
telephone number of Installer or supplier and maintenance service agent, and cross-reference Specification
Section number and title in Project Manual and drawing or schedule designation or identifier where
applicable.

Manufacturers' Maintenance Documentation: Manufacturers' maintenance documentation including the
following information for each component part or piece of equipment:

1. Standard maintenance instructions and bulletins.

2. Drawings, diagrams, and instructions required for maintenance, including disassembly and
component removal, replacement, and assembly.

3. Identification and nomenclature of parts and components.

4. List of items recommended to be stocked as spare parts.

Maintenance Procedures: Include the following information and items that detail essential maintenance
procedures:

Test and inspection instructions.

Troubleshooting guide.

Precautions against improper maintenance.

Disassembly; component removal, repair, and replacement; and reassembly instructions.

Aligning, adjusting, and checking instructions.

Demonstration and training video recording, if available.

Malntenance and Service Schedules: Include service and lubrication requirements, list of required lubricants
for equipment, and separate schedules for preventive and routine maintenance and service with standard
time allotment.

1. Scheduled Maintenance and Service: Tabulate actions for daily, weekly, monthly, quarterly,
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semiannual, and annual frequencies.
2. Maintenance and Service Record: Include manufacturers' forms for recording maintenance.
Spare Parts List and Source Information: Include lists of replacement and repair parts, with parts identified
and cross-referenced to manufacturers' maintenance documentation and local sources of maintenance
materials and related services.
Maintenance Service Contracts: Include copies of maintenance agreements with name and telephone
number of service agent.
Warranties and Bonds: Include copies of warranties and bonds and lists of circumstances and conditions
that would affect validity of warranties or bonds.
1. Include procedures to follow and required notifications for warranty claims.

PART 3 - EXECUTION

3.1

A

MANUAL PREPARATION AND DELIVERY

Operation and Maintenance Documentation Directory: Prepare a separate manual that provides an
organized reference to emergency, operation, and maintenance manuals.

Emergency Manual: Assemble a complete set of emergency information indicating procedures for use by
emergency personnel and by Owner's operating personnel for types of emergencies indicated.

Product Maintenance Manual: Assemble a complete set of maintenance data indicating care and
maintenance of each product, material, and finish incorporated into the Work.

Operation and Maintenance Manuals: Assemble a complete set of operation and maintenance data
indicating operation and maintenance of each system, subsystem, and piece of equipment not part of a
system.

1. Engage a factory-authorized service representative to assemble and prepare information for each
system, subsystem, and piece of equipment not part of a system.
2. Prepare a separate manual for each system and subsystem, in the form of an instructional manual

for use by Owner's operating personnel.
Manufacturers' Data: Where manuals contain manufacturers' standard printed data, include only sheets
pertinent to product or component installed. Mark each sheet to identify each product or component
incorporated into the Work. If data include more than one item in a tabular format, identify each item using
appropriate references from the Contract Documents. Identify data applicable to the Work and delete
references to information not applicable.
1. Prepare supplementary text if manufacturers' standard printed data are not available and where the
information is necessary for proper operation and maintenance of equipment or systems.
Drawings: Prepare drawings supplementing manufacturers' printed data to illustrate the relationship of
component parts of equipment and systems and to illustrate control sequence and flow diagrams.
Coordinate these drawings with information contained in record Drawings to ensure correct illustration of
completed installation.
1. Do not use original project record documents as part of operation and maintenance manuals.
2. Comply with requirements of newly prepared record Drawings in Division 01 Section "Project
Record Documents."
Comply with Division 01 Section "Closeout Procedures" for schedule for submitting operation and
maintenance documentation.
Include transmittal with all deliveries to Owner. Request receipt confirmation.

END OF SECTION
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SECTION 017839

PROJECT RECORD DOCUMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for project record documents, including the
following:

1. Record Drawings.

2 Record Specifications.

3. Record Product Data.

4 Miscellaneous record submittals.

CLOSEOUT SUBMITTALS
Record Drawings: Comply with the following:
1. Number of Copies: Submit copies of record Drawings as follows:

a. Initial Submittal: Submit one paper copy and PDF electronic files of marked-up record prints
and one set(s) of plots from corrected record digital data files. Architect will indicate
whether general scope of changes, additional information recorded, and quality of drafting
are acceptable.

b. Final Submittal: Submit one paper copy and PDF electronic files of marked-up record
prints. Print each Drawing, whether or not changes and additional information were
recorded.

C. Final Submittal: Submit one paper copy and PDF electronic files of marked-up record

prints, one set(s) of record digital data files, and three set(s) of record digital data file plots.
Plot each drawing file, whether or not changes and additional information were recorded.
Record Specifications: Submit one paper copy and one PDF copy of Project's Specifications, including
addenda and contract modifications.
Record Product Data: Submit one paper copy and one PDF copy of each submittal.
1. Where record Product Data are required as part of operation and maintenance manuals, submit
duplicate marked-up Product Data as a component of manual.
Miscellaneous Record Submittals: Refer to other Specification Sections for miscellaneous record-keeping
requirements and submittals in connection with various construction activities. Submit one paper copy of
each submittal.
Reports: Submit written report indicating items incorporated in Project record documents concurrent with
progress of the Work, including modifications, concealed conditions, field changes, product selections, and
other notations incorporated.

PART 2 - PRODUCTS

21

A

RECORD DRAWINGS
Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop Drawings.
1. Preparation: Mark record prints to show the actual installation where installation varies from that
shown originally. Require individual or entity who obtained record data, whether individual or entity
is Installer, subcontractor, or similar entity, to provide information for preparation of corresponding
marked-up record prints.
a. Give particular attention to information on concealed elements that would be difficult to
identify or measure and record later.
Accurately record information in an acceptable drawing technique.
Record data as soon as possible after obtaining it.
Record and check the markup before enclosing concealed installations.
Cross-reference record prints to corresponding archive photographic documentation.
ontent Types of items requiring marking include, but are not limited to, the following:
Dimensional changes to Drawings.
Revisions to details shown on Drawings.

TP QOeanT

PROJECT RECORD DOCUMENTS
017839 - 1



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

22

C. Depths of foundations below first floor.
d. Locations and depths of underground utilities.
e. Revisions to routing of piping and conduits.
f. Revisions to electrical circuitry.
g. Actual equipment locations.
h. Duct size and routing.
i Locations of concealed internal utilities.
j- Changes made by Change Order or Construction Change Directive.
k. Changes made following Architect's written orders.
l. Details not on the original Contract Drawings.
m. Field records for variable and concealed conditions.
n. Record information on the Work that is shown only schematically.
3. Mark the Contract Drawings and Shop Drawings completely and accurately. Utilize personnel
proficient at recording graphic information in production of marked-up record prints.
4. Mark record sets with erasable, red-colored pencil. Use other colors to distinguish between
changes for different categories of the Work at same location.
5. Mark important additional information that was either shown schematically or omitted from original
Drawings.
6. Note Construction Change Directive numbers, alternate numbers, Change Order numbers, and

similar identification, where applicable.
Record Digital Data Files: Immediately before inspection for Certificate of Substantial Completion, review
marked-up record prints with Architect. When authorized, prepare a full set of corrected digital data files of
the Contract Drawings, as follows:
1. Format: Same digital data software program, version, and operating system as the original
Contract Drawings.
2. Format: DWG [ DXF] [DGN], Version [Insert designation], operating in Microsoft Windows Apple
Macintosh operating system.

3. Format: Annotated PDF electronic file with comment function enabled.

4. Incorporate changes and additional information previously marked on record prints. Delete,
redraw, and add details and notations where applicable.

5. Refer instances of uncertainty to Architect through Construction Manager for resolution.

Newly Prepared Record Drawings: Prepare new Drawings instead of preparing record Drawings where
Architect determines that neither the original Contract Drawings nor Shop Drawings are suitable to show
actual installation.

1. New Drawings may be required when a Change Order is issued as a result of accepting an
alternate, substitution, or other modification.
2. Consult Architect and Construction Manager for proper scale and scope of detailing and notations

required to record the actual physical installation and its relation to other construction. Integrate
newly prepared record Drawings into record Drawing sets; comply with procedures for formatting,
organizing, copying, binding, and submitting.
Format: Identify and date each record Drawing; include the designation "PROJECT RECORD DRAWING"
in a prominent location.

1. Record Prints: Organize record prints and newly prepared record Drawings into manageable sets.
Bind each set with durable paper cover sheets. Include identification on cover sheets.

2. Format: Annotated PDF electronic file with comment function enabled.

3. Record Digital Data Files: Organize digital data information into separate electronic files that

correspond to each sheet of the Contract Drawings. Name each file with the sheet identification.
Include identification in each digital data file.

4. Identification: As follows:
a. Project name.
b. Date.
C. Designation "PROJECT RECORD DRAWINGS."
d. Name of Architect and Construction Manager.
e. Name of Contractor.

RECORD SPECIFICATIONS
Preparation: Mark Specifications to indicate the actual product installation where installation varies from
that indicated in Specifications, addenda, and contract modifications.

1. Give particular attention to information on concealed products and installations that cannot be
readily identified and recorded later.
2. Mark copy with the proprietary name and model number of products, materials, and equipment

furnished, including substitutions and product options selected.

PROJECT RECORD DOCUMENTS
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3. Record the name of manufacturer, supplier, Installer, and other information necessary to provide a
record of selections made.

4. For each principal product, indicate whether record Product Data has been submitted in operation
and maintenance manuals instead of submitted as record Product Data.

5. Note related Change Orders, record Product Data, and record Drawings where applicable.

Format: Submit record Specifications as annotated PDF electronic file paper copy scanned PDF
electronic file(s) of marked up paper copy of Specifications.

RECORD PRODUCT DATA
Preparation: Mark Product Data to indicate the actual product installation where installation varies
substantially from that indicated in Product Data submittal.

1. Give particular attention to information on concealed products and installations that cannot be
readily identified and recorded later.

2. Include significant changes in the product delivered to Project site and changes in manufacturer's
written instructions for installation.

3. Note related Change Orders, record Specifications, and record Drawings where applicable.

Format: Submit record Product Data as annotated PDF electronic file paper copy scanned PDF electronic

file(s) of marked up paper copy of Product Data.

1. Include record Product Data directory organized by specification section number and title,
electronically linked to each item of record Product Data.

MISCELLANEOUS RECORD SUBMITTALS

Assemble miscellaneous records required by other Specification Sections for miscellaneous record

keeping and submittal in connection with actual performance of the Work. Bind or file miscellaneous

records and identify each, ready for continued use and reference.

Format: Submit miscellaneous record submittals as PDF electronic file paper copy scanned PDF

electronic file(s) of marked up miscellaneous record submittals.

1. Include miscellaneous record submittals directory organized by specification section number and
title, electronically linked to each item of miscellaneous record submittals.

PART 3 - EXECUTION

3.1

A

RECORDING AND MAINTENANCE

Recording: Maintain one copy of each submittal during the construction period for project record
document purposes. Post changes and modifications to project record documents as they occur; do not
wait until the end of Project.

Maintenance of Record Documents and Samples: Store record documents and Samples in the field office
apart from the Contract Documents used for construction. Do not use project record documents for
construction purposes. Maintain record documents in good order and in a clean, dry, legible condition,
protected from deterioration and loss. Provide access to project record documents for Architect's and
Construction Manager's reference during normal working hours.

END OF SECTION
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SECTION 017900

DEMONSTRATION AND TRAINING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.5

A

oow

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes administrative and procedural requirements for instructing Owner's personnel, including

the following:

1. Demonstration of operation of systems, subsystems, and equipment.

2. Training in operation and maintenance of systems, subsystems, and equipment.

Related Sections:

1. Divisions 02 through 49 Sections for specific requirements for demonstration and training for
products in those Sections.

INFORMATIONAL SUBMITTALS

Instruction Program: Submit outline of instructional program for demonstration and training, including a list

of training modules and a schedule of proposed dates, times, length of instruction time, and instructors'

names for each training module. Include learning objective and outline for each training module.

1. Indicate proposed training modules utilizing manufacturer-produced demonstration and training
video recordings for systems, equipment, and products in lieu of video recording of live instructional
module.

Qualification Data: For facilitator.

Attendance Record: For each training module, submit list of participants and length of instruction time.

Evaluations: For each participant and for each training module, submit results and documentation of

performance-based test.

QUALITY ASSURANCE

Facilitator Qualifications: A firm or individual experienced in training or educating maintenance personnel
in a training program similar in content and extent to that indicated for this Project, and whose work has
resulted in training or education with a record of successful learning performance.

Instructor Qualifications: A factory-authorized service representative, complying with requirements in
Division 01 Section "Quality Requirements," experienced in operation and maintenance procedures and
training.

Pre-Instruction Conference: Conduct conference at Project site to comply with requirements in Division 01
Section "Project Management and Coordination." Review methods and procedures related to
demonstration and training including, but not limited to, the following:

1. Inspect and discuss locations and other facilities required for instruction.

2. Review and finalize instruction schedule and verify availability of educational materials, instructors'
personnel, audiovisual equipment, and facilities needed to avoid delays.

3. Review required content of instruction.

4. For instruction that must occur outside, review weather and forecasted weather conditions and

procedures to follow if conditions are unfavorable.

COORDINATION

Coordinate instruction schedule with Owner's operations. Adjust schedule as required to minimize
disrupting Owner's operations.

Coordinate instructors, including providing notification of dates, times, length of instruction time, and
course content.

Coordinate content of training modules with content of approved emergency, operation, and maintenance
manuals. Do not submit instruction program until operation and maintenance data has been reviewed and
approved by Architect.

DEMONSTRATION AND TRAINING
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A

B.

INSTRUCTION PROGRAM
Program Structure: Develop an instruction program that includes individual training modules for each
system and for equipment not part of a system, as required by individual Specification Sections.
Training Modules: Develop a learning objective and teaching outline for each module. Include a
description of specific skills and knowledge that participant is expected to master. For each module,
include instruction for the following as applicable to the system, equipment, or component:
1. Basis of System Design, Operational Requirements, and Criteria: Include the following:
System, subsystem, and equipment descriptions.
Performance and design criteria if Contractor is delegated design responsibility.
Operating standards.
Regulatory requirements.
Equipment function.
Operating characteristics.
Limiting conditions.
Performance curves.
ocumentatlon Review the following items in detail:
Emergency manuals.
Operations manuals.
Maintenance manuals.
Project record documents.
Identification systems.
Warranties and bonds.
Maintenance service agreements and similar continuing commitments.
mergencies: Include the following, as applicable:
Instructions on meaning of warnings, trouble indications, and error messages.
Instructions on stopping.
Shutdown instructions for each type of emergency.
Operating instructions for conditions outside of normal operating limits.
Sequences for electric or electronic systems.
Special operating instructions and procedures.
4. Operatlons Include the following, as applicable:
Startup procedures.
Equipment or system break-in procedures.
Routine and normal operating instructions.
Regulation and control procedures.
Control sequences.
Safety procedures.
Instructions on stopping.
Normal shutdown instructions.
Operating procedures for emergencies.
Operating procedures for system, subsystem, or equipment failure.
Seasonal and weekend operating instructions.
Required sequences for electric or electronic systems.
Special operating instructions and procedures.
dJustments Include the following:
Alignments.
Checking adjustments.
Noise and vibration adjustments.
Economy and efficiency adjustments.
roubleshooting: Include the following:
Diagnostic instructions.
Test and inspection procedures.
aintenance: Include the following:
Inspection procedures.
Types of cleaning agents to be used and methods of cleaning.
List of cleaning agents and methods of cleaning detrimental to product.
Procedures for routine cleaning
Procedures for preventive maintenance.
Procedures for routine maintenance.
Instruction on use of special tools.
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8. Repairs: Include the following:
a. Diagnosis instructions.
b. Repair instructions.
C. Disassembly; component removal, repair, and replacement; and reassembly instructions.
d. Instructions for identifying parts and components.
e. Review of spare parts needed for operation and maintenance.

PART 3 - EXECUTION

3.1

3.2

A

PREPARATION

Assemble educational materials necessary for instruction, including documentation and training module.
Assemble training modules into a training manual organized in coordination with requirements in
Division 01 Section "Operations and Maintenance Data."

Set up instructional equipment at instruction location.

INSTRUCTION

Facilitator: Engage a qualified facilitator to prepare instruction program and training modules, to

coordinate instructors, and to coordinate between Contractor and Owner for number of participants,

instruction times, and location.

Engage qualified instructors to instruct Owner's personnel to adjust, operate, and maintain systems,

subsystems, and equipment not part of a system.

Scheduling: Provide instruction at mutually agreed on times. For equipment that requires seasonal

operation, provide similar instruction at start of each season.

1. Schedule training with Owner, through Construction Manager, with at least seven days' advance
notice.

Evaluation: At conclusion of each training module, assess and document each participant's mastery of

module by use of a demonstration performance-based test.

Cleanup: Collect used and leftover educational materials and give to Owner. Remove instructional

equipment. Restore systems and equipment to condition existing before initial training use.

END OF SECTION
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SECTION 018113

SUSTAINABLE DESIGN REQUIREMENTS

PART 1 - GENERAL

1.1

A

1.2

1.3

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
other Division 01 Specification Sections, apply to this Section.

SUMMARY

Section includes general requirements and procedures for compliance with Architect’s sustainable design
and construction requirements

Related Sections:

1. Divisions 01 through 33 Sections for requirements specific to the work of each of these Sections.
2. Division 1 Section “Construction Waste Management.”

3. Division 1Section “Indoor Air Quality During Construction.”

SUBMITTALS

Provide Waste management plan complying with Division 01 Section "Construction Waste Management
and Disposal".

PART 2 - PRODUCTS

21

A

LOW-EMITTING MATERIALS

For field applications that are inside the weatherproofing system, use adhesives and sealants that comply

with the following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA

Method 24):

. Wood Glues: 30 g/L.

Metal-to-Metal Adhesives: 30 g/L.

Adhesives for Porous Materials (Except Wood): 50 g/L.

Subfloor Adhesives: 50 g/L.

Plastic Foam Adhesives: 50 g/L.

Carpet Adhesives: 50 g/L.

Carpet Pad Adhesives: 50 g/L.

VCT and Asphalt Tile Adhesives: 50 g/L.

Cove Base Adhesives: 50 g/L.

10. Gypsum Board and Panel Adhesives: 50 g/L.

11. Rubber Floor Adhesives: 60 g/L.

12. Ceramic Tile Adhesives: 65 g/L.

13. Multipurpose Construction Adhesives: 70 g/L.

14. Fiberglass Adhesives: 80 g/L.

15. Contact Adhesive: 80 g/L.

16. Structural Glazing Adhesives: 100 g/L.

17. Wood Flooring Adhesive: 100 g/L.

18. Structural Wood Member Adhesive: 140 g/L.

19. Special Purpose Contact Adhesive (contact adhesive that is used to bond melamine covered
board, metal, unsupported vinyl, Teflon, ultra-high molecular weight polyethylene, rubber or wood
veneer 1/16 inch or less in thickness to any surface): 250 g/L.

20. Top and Trim Adhesive: 250 g/L.

21. Plastic Cement Welding Compounds: 250 g/L.

22. ABS Welding Compounds: 250 g/L.

23. CPVC Welding Compounds: 490 g/L.

24. PVC Welding Compounds: 510 g/L.

25. Adhesive Primer for Plastic: 550 g/L.

26. Sheet Applied Rubber Lining Adhesive: 850 g/L.

27. Aerosol Adhesive, General Purpose Mist Spray: 65 percent by weight.

28. Aerosol Adhesive, General Purpose Web Spray: 55 percent by weight.

29. Special Purpose Aerosol Adhesive (All Types): 70 percent by weight.

30. Other Adhesives: 250 g/L.

31. Architectural Sealants: 250 g/L.

32. Non-membrane Roof Sealants: 300 g/L.

COEINITRWN =
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33. Single-Ply Roof Membrane Sealants: 450 g/L.

34. Other Sealants: 420 g/L.

35. Sealant Primers for Nonporous Substrates: 250 g/L.

36. Sealant Primers for Porous Substrates: 775 g/L.

37. Modified Bituminous Sealant Primers: 500 g/L.

38. Other Sealant Primers: 750 g/L.

For field applications that are inside the weatherproofing system, use paints and coatings that comply with
the following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA Method 24)
and the following chemical restrictions:

Flat Paints, Coatings, and Primers: VOC not more than 50 g/L.

Nonflat Paints, Coatings, and Primers: VOC not more than 100 g/L for HC and 150 g/L for all
others.

3 High Gloss Coatings and Primers: VOC not more than 150 g/L for HC.

4. Dry-Fog Coatings: VOC not more than 400 g/L.

5. Primers, Sealers, and Undercoaters: VOC not more than 100 g/L. for HC and 200 g/L for others.

6

7

8

N —

Anticorrosive and Antirust Paints Applied to Ferrous Metals: VOC not more than 250 g/L.
Zinc-Rich Industrial Maintenance Primers: VOC not more than 340 g/L.
. Pretreatment Wash Primers: VOC not more than 420 g/L.
9. Clear Wood Finishes, Varnishes: VOC not more than 350 g/L.
10.  Clear Wood Finishes, Lacquers: VOC not more than 550 g/L.
11.  Floor Coatings: VOC not more than 100 g/L.
12. Shellacs, Clear: VOC not more than 730 g/L.
13.  Shellacs, Pigmented: VOC not more than 550 g/L.
14.  Stains: VOC not more than 250 g/L.
Urea Formaldehyde Prohibition: Do not use composite wood or agrifiber products or adhesives that
contain urea-formaldehyde resin.
FloorScore Certification: Use FloorScore-certified hard surface flooring. An acceptable alternative to
FloorScore certified flooring is the use of flooring that meets testing and product requirements of the
California Department of Health Services Standard Practice for the Testing of Volatile Organic Emissions
from Various Sources Using Small-Scale Environmental Chambers, including 2004 Addenda.

RECYCLED CONTENT OF MATERIALS

Provide not less than 20 percent of building materials in Divisions 3-10, 31, and 32 (by cost) that are
recycled materials.

Recycled material value is determined by multiplying the percentage (by weight) of post-consumer
recycled content plus one-half of pre-consumer recycled content in the item by the total material cost of the
item. Do not include mechanical or electrical components in the calculation.

REGIONAL MATERIALS

Provide no less than 20 percent of building materials in Divisions 3-10, 31, and 32 (by cost) that are
regionally harvested, extracted, or recovered and regionally manufactured materials.

Regional material value is determined by multiplying the percentage of the material (by weight) that has
had its raw material extraction, harvest, or recovery, as well as its manufacturing, take place within 500
miles of Project site.

PART 3 - EXECUTION

3.1

A

3.2

A

3.3

CONSTRUCTION WASTE MANAGEMENT
Comply with Division 01 Section "Construction Waste Management and Disposal.”

CONSTRUCTION INDOOR-AIR-QUALITY MANAGEMENT

Comply with SMACNA's "SMACNA IAQ Guideline for Occupied Buildings under Construction."

If Owner authorizes use of permanent heating, cooling, and ventilating systems during construction period
as specified in Division 01 Section "Temporary Facilities and Controls," install filter media having a
MERV 8 according to ASHRAE 52.2 at each return-air inlet for the air-handling system used during
construction.

INDOOR AIR QUALITY PRIOR TO OCCUPANCY
Conduct either air quality testing or a building flush out consistent with the requirements of LEED credit
IEQ 3.2: Construction Indoor Air Quality Management Plan—Before Occupancy.
1. Air-Quality Testing:
a Conduct baseline indoor-air-quality testing, after construction ends and prior to occupancy,

SUSTAINABLE DESIGN REQUIREMENTS
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using testing protocols consistent with the EPA's "Compendium of Methods for the
Determination of Air Pollutants in Indoor Air," and as additionally detailed in the USGBC's
"LEED BD+C 2009 Reference Guide."

b. Demonstrate that the contaminant maximum concentrations listed below are not exceeded:
1) Formaldehyde: 27 ppb.

2) Particulates (PM10): 50 micrograms/cu. m.

3) Total Volatile Organic Compounds (TVOC): 500 micrograms/cu. m.

4) 4-Phenylcyclohexene (4-PH): 6.5 micrograms/cu. m.

5) Carbon Monoxide: 9 ppm and no greater than 2 ppm above outdoor levels.

C For each sampling point where the maximum concentration limits are exceeded, conduct
additional flush-out with outside air and retest the specific parameter(s) exceeded to
indicate the requirements are achieved. Repeat procedure until all requirements have been
met. When retesting non-complying building areas, take samples from same locations as in
the first test.

d Air-sample testing shall be conducted as follows:

1) All measurements shall be conducted prior to occupancy but during normal occupied
hours, and with building ventilation system starting at the normal daily start time and
operated at the minimum outside air flow rate for the occupied mode throughout the
duration of the air testing.

2) Building shall have all interior finishes installed including, but not limited to, millwork,
doors, paint, carpet, and acoustic tiles. Non-fixed furnishings such as workstations
and partitions are encouraged, but not required, to be in place for the testing.

3) Number of sampling locations will vary depending on the size of building and number
of ventilation systems. For each portion of building served by a separate ventilation
system, the number of sampling points shall not be less than one per 25,000 sq. ft.
or for each contiguous floor area, whichever is larger, and shall include areas with
the least ventilation and greatest presumed source strength.

4) Air samples shall be collected between 3 and 6 feet from the floor to represent the
breathing zone of occupants, and over a minimum four-hour period.

2. Conduct an unoccupied or occupied building flush out meeting the requirements of LEED credit

IEQ 3.2:

a Unoccupied flush-out shall be conducted as follows:

1) Unoccupied flush-out shall take place after construction ends, prior to occupancy,
and with all interior finishes installed.

2) New filtration media shall be installed and a flush-out performed by supplying a total
air volume of 14,000 cubic feet of outdoor air per square foot of floor area while
maintaining an internal temperature of at least 60° F and relative humidity of no
higher than 60%.

b. Occupied flush-out shall be conducted as follows:

1) Before the building is occupied, deliver a minimum of 3,500 cubic feet of outdoor air
per square foot of floor area.
2) Once the space is occupied, ventilate at a minimum rate that is the greater of either

0.30 cubic feet per minute per square foot of outside air or the design minimum
outside air rate determined by ASHRAE 62.1-2007, sections 4 through 7 for
mechanically ventilated spaces or paragraph 5.1 for naturally ventilated spaces.

3) During each day of the flush-out period, ventilation must begin a minimum of 3 hours
prior to occupancy and continue during occupancy. These conditions must be
maintained until a total of 14,000 cubic feet per square foot of outside air has been
delivered to the space.

END OF SECTION
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SECTION 024113

SELECTIVE SITE DEMOLITION

PART 1 - GENERAL

1.1

A

1.2

1.4

w >

1.5

SUMMARY

Section includes the following:

1. Demolition and removal of selected site elements and building remnants.

2. Demolition and removal of existing paving, curbs, sidewalks, and adjacent landscape work to limits
indicated on Drawings.

Items of interest or value to Owner that may be encountered during selective demolition shall remain Owner's

property. Carefully remove and salvage each item or object in a manner to prevent damage and deliver

promptly to Owner.

REFERENCES

American National Standard Institute (ANSI):

1. ANSI A 10.6 “Demolition, Safety Requirements”

National Fire Protection Association (NFPA)

1. NFPA 241 “Standard for Safeguarding Construction, Alteration, and Demolition Operations”

DEFINITIONS

Remove: Detach items from existing construction and legally dispose of them off-site, unless indicated to be
removed and salvaged or removed and reinstalled.

Existing to Remain: Existing items of construction that are not to be removed and that are not otherwise
indicated to be removed, removed and salvaged, or removed and reinstalled.

INFORMATIONAL SUBMITTALS
General: Submit the following under provisions of Section 013300.
Schedule of Selective Demolition Activities: Indicate the following:

1. Interruption of utility services. Indicate how long utility services will be interrupted.

2. Coordination for shut-off, capping, and continuation of utility services as required.

3. Owner’s On-Site Operations: Provide a detailed sequence of demolition and removal work to
ensure uninterrupted progress of Owner's off-site operations.

4. Means of protection for items to remain and items in path of waste removal from site.

Qualification Data: Qualification data for firms and persons specified in "Quality Assurance" article to
demonstrate their capabilities and experience. Include list of completed projects with project name,
addresses, names of Architects and Owners, and other information specified.

Pre-demolition Photographs or Videotapes: Show existing conditions of adjoining construction and site
improvements, including finish surfaces that might be misconstrued as damage caused by selective
demolition operations. Comply with Division 01 Section "Photographic Documentation." Submit before Work
begins.

Landfill Records: Indicate receipt and acceptance of hazardous wastes by a landfill facility licensed to accept
hazardous wastes.

Closeout Submittals: Record documents, indicating locations of encountered items, whether currently in use
or abandoned in place.

QUALITY ASSURANCE

Qualifications:

1. Contractor: Contractor is responsible for quality control of the Work.

2. Demolition Firm: A firm experienced in successfully demolition and removal of work similar to that
indicated for this Project, with a record of successful performance, and with sufficient capacity to
provide demolition, removal, and legal disposal of debris without causing delay in the Work.

Regulatory Requirements: Comply with all applicable requirements of the laws, codes, ordinances and

regulations of Federal, State and Municipal authorities having jurisdiction. Obtain necessary approvals from

all such authorities.

1. Comply with governing EPA natification regulations before beginning demolition. Comply with
hauling and disposal regulations of authorities having jurisdiction.

2. Comply with ANSI A 10.6 and NFPA 241.

SELECTIVE SITE DEMOLITION
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1.6
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Pre-demolition Conference: Conduct conference at Project site to comply with requirements in Division 01
Section "Project Management and Coordination." Review methods and procedures related to selective
demolition.

PROJECT CONDITIONS OR SITE CONDITIONS

Environmental Requirements: Proceed with the Work in accordance with governmental requirements.

Condition of Site Elements: Owner assumes no responsibility for actual condition of site elements to be

demolished.

1. Conditions existing at time of inspection for bidding purpose will be maintained by Owner insofar as
practicable. However, variations may occur by Owner's removal and salvage operations prior to start
of demolition work.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding with selective

demolition.

Recycled Materials: Items of recycled value to Contractor may be removed from structure as work

progresses. Recycled items shall be transported from site as they are removed. Comply with governing

regulations pertaining to environmental protection.

Hazardous Materials: It is not expected that hazardous materials will be encountered in the Work.

1. Hazardous Materials: If materials suspected of containing hazardous materials are encountered, do
not disturb; immediately notify Architect and Owner. Hazardous materials will be removed by Owner
under a separate contract.

Explosives: Use of explosives will not be permitted.

Traffic: Conduct demolition operations and removal of debris to ensure minimum interference with roads,

streets, walks, and other adjacent occupied or used facilities.

Do not close or obstruct streets, walks or other occupied or used facilities without permission from authorities

having jurisdiction. Provide alternate routes around closed or obstructed traffic ways if required by governing

regulations.

Protections: Ensure safe passage of persons around areas of demolition. Conduct operations to prevent

injury to adjacent buildings, structures, other facilities, and persons.

1. Erect temporary covered passageways as required by authorities having jurisdiction.

2. Provide shoring, bracing, or support to prevent movement, settlement or collapse of structures to be
demolished and adjacent facilities to remain.

Damages: Promptly repair damages caused to adjacent facilities by demolition operations at no cost to

Owner.

Utility Services: Maintain existing utilities indicated to remain, keep in service, and protect against damage

during demolition operations.

1. Do not interrupt existing utilities serving adjacent facilities, except when authorized in writing by
authorities having jurisdiction. Provide temporary services during interruptions to existing utilities, as
acceptable to governing authorities.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1

3.2

w >

© O

EXAMINATION

Verify that utilities have been disconnected and capped.

Survey existing conditions and correlate with requirements indicated to determine extent of selective
demolition required.

Inventory and record the condition of items to be removed and reinstalled and items to be removed and
salvaged.

When unanticipated mechanical, electrical, or structural elements that conflict with intended function or
design are encountered, investigate and measure the nature and extent of conflict. Promptly submit a written
report to Architect.

Survey of Existing Conditions: Record existing conditions by use of preconstruction photographs and
preconstruction videotapes.

1. Comply with requirements specified in Division 01 Section "Photographic Documentation.

UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS

Existing Services/Systems: Maintain services/systems indicated to remain and protect them against damage

during selective demolition operations.

1. Comply with requirements for existing services/systems interruptions specified in Division 01 Section
"Summary of Work."

SELECTIVE SITE DEMOLITION
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34

3.5

moow

Service/System Requirements: Locate, identify, disconnect, and seal or cap off indicated utility services and

mechanical/electrical systems serving areas to be selectively demolished.

1. Owner will arrange to shut off indicated services/systems when requested by Contractor.

2. If services/systems are required to be removed, relocated, or abandoned, before proceeding with
selective demolition provide temporary services/systems that bypass area of selective demolition and
that maintain continuity of services/systems to other parts of building.

3. Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining
portion of pipe or conduit after bypassing.

PREPARATION

Site Access and Temporary Controls: Conduct selective demolition and debris-removal operations to ensure

minimum interference with roads, streets, walks, walkways, and other adjacent occupied and used facilities.

1. Comply with requirements for access and protection specified in Division 01 Section "Temporary
Facilities and Controls."

Temporary Facilities: Provide temporary barricades and other protection required to prevent injury to people

and damage to adjacent buildings and facilities to remain.

1. Provide protection to ensure safe passage of people around selective demolition area and to and
from occupied portions of existing adjacent buildings.

Temporary Shoring: Provide and maintain interior and exterior shoring, bracing, or structural support to

preserve stability and prevent unexpected movement or collapse of construction being demolished.

1. Strengthen or add new supports when required during progress of demolition.

Pollution Controls: Use water sprinkling, temporary enclosures, and other suitable methods to limit dust and

dirt rising and scattering in air to lowest practical level. Comply with governing regulations pertaining to

environmental protection.

1. Do not use water when it may create hazardous or objectionable conditions such as ice, flooding,
and pollution.
DEMOLITION

General: Demolish and remove existing construction only to the extent required by new construction and as
indicated. Use methods required to complete the Work within limitations of governing regulations and as
follows:

1. Proceed with demolition in systematic manner, from top of structure to ground. Complete
demolition work above each floor or tier before disturbing supporting members on lower levels.

2. Demolish concrete and masonry in small sections.

3. Break up and remove concrete slabs-on-grade, unless otherwise shown to remain.

Below-Grade Construction:

1. Demolish and remove below-grade construction and concrete slabs on grade.

2. Filling Basements and Voids: Completely fill below-grade areas and voids resulting from demolition
of structures.

3. Use satisfactory soil materials consisting of stone, gravel, and sand, free from debris, trash, frozen
materials, roots and other organic matter.

4, Prior to placement of fill materials, ensure that areas to be filled are free of standing water, frost,
frozen material, trash and debris.

5. Place fill materials in horizontal layers not exceeding 6" in loose depth. Compact each layer at

optimum moisture content of fill material to a density equal to original adjacent ground, unless
subsequent excavation for new work is required.

6. After fill placement and compaction, grade surface to meet adjacent contours and to provide flow to
surface drainage structures.

DISPOSAL OF DEMOLISHED MATERIALS

General: Except for items or materials indicated to be reused, salvaged, reinstalled, or otherwise indicated
to remain Owner's property, remove demolished materials from Project site and legally dispose of them in
an EPA-approved landfill.

1. Do not allow demolished materials to accumulate on-site.

2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces and areas.
At the end of each workday, remove unused materials, debris and containers from the site.

Burning of removed materials from demolished structures will not be permitted on site.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective demolition
operations. Return adjacent areas to condition existing before selective demolition operations began.

SELECTIVE SITE DEMOLITION
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SECTION 03 1000
CONCRETE FORMWORK
PART 1 - GENERAL
1.1 SYSTEM DESCRIPTION

A. Design, engineer, and construct formwork, shoring, and bracing to meet design and code
requirements, so that resultant concrete conforms to required shapes, lines, and dimensions.

1.2  QUALITY ASSURANCE
A. Construct and erect concrete formwork in accordance with ACI 301 and 347.
PART 2 - PRODUCTS
21 WOOD FORM MATERIALS
A. Plywood: Solid one side grade; sound, undamaged sheets with clean, true edges.
B. Lumber: No. 2 or better grade; with grade stamp clearly visible.
22 FORMWORK ACCESSORIES

A. Form Ties: Snap-off metal of adjustable length; cone type; 1 inch break back dimension;
free of defects that will leave holes no larger than 1-1/4 inches diameter in concrete surface.

B. Form Release Agent: Colorless material which will not stain concrete, absorb moisture or affect
bond of subsequent surface finish, or impair natural bonding or color characteristics of coating
intended for use on concrete;

C. Fillets for Chamfered Corners and other justifications: Wood strips, sizes and configurations
as detailed.

D. Formed Construction Joints: Galvanized steel, tongue and groove type, knock-out holes
spaced at 6 inches on center, with anchors.

PART 3 - EXECUTION
3.1 EARTHFORMS

A. Earth forms not permitted, except for footings where soil is conducive and approval is
received from authorities having jurisdiction and structural engineer.

3.2 ERECTION

A. Minimize form joints. Symmetrically align joints and make watertight to prevent leakage of
mortar.

B. Arrange and assemble formwork to permit stripping, so that concrete is not damaged during
its removal.

C. Arrange forms to allow stripping without removal of principal shores, where required to
remain in place.

CONCRETE FORMWORK
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D. Provide bracing to ensure stability of formwork. Strengthen formwork liable to be
overstressed by construction loads.

E. Provide chamfer strips on external corners of beams, and columns where they will be
exposed to view after completion of construction.

F. Do not displace or damage vapor barrier placed by Section 03300.
G. Construct formwork to maintain tolerances in accordance with ACI 301.
H. Construct form full depth of concrete to be placed.

3.3 APPLICATION OF FORM RELEASE AGENT

A. Apply form release agent on formwork in accordance with manufacturer's instructions. Apply
prior to placing reinforcing steel, anchoring devices, and embedded items.

3.4 INSERTS, EMBEDDED PARTS, AND OPENINGS
A. Provide formed openings where required for work embedded in or passing through concrete.
B. Locate and set in place items which will be cast directly into concrete.

C. Coordinate work of other Sections in forming and setting openings, slots, recesses, chases,
sleeves, bolts, anchors, and other inserts.

D. Install accessories in accordance with manufacturer's instructions, level and plumb. Ensure
items are not disturbed during concrete placement.

E. Install construction joint device in coordination with floor slab pattern placement sequence.
Set top to required elevations. Secure to resist movement by wet concrete.

3.5 FORMWORK TOLERANCES

A. Construct formwork to maintain tolerances required by ACI 301.

B. Camber slabs and beams as indicated in Drawings and in accordance with ACI 301.
3.6 FORM REMOVAL

A. Do not remove forms, shoring and bracing until concrete has sufficient strength to support its
own weight, and construction and design loads which may be imposed upon it.

B. Do not damage concrete surfaces during form removal.
C. Do not place wood forms which cannot be retrieved after concrete placement. Use steel

forms.

END OF SECTION

CONCRETE FORMWORK
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SECTION 03 2000
CONCRETE REINFORCEMENT
PART 1 GENERAL
1.1 QUALITY ASSURANCE

A. Perform concrete reinforcement work in accordance with CRSI Manual of Standard Practice,
Documents 63 and 65.

B. Conform to ACI 301 and 318.
PART 2 PRODUCTS
2.1  MATERIALS

A. Reinforcing Steel: ASTM A 615, grade billet-steel deformed bars, uncoated, 60 KSI yield
grade; ASTM A 706, grade 40 weldable for bars welded to steel members.

B. Welded Steel Wire Fabric: ANSI/ASTM A 185 plain type; in flat sheets; uncoated finish.

C. Contractor’s Option: Glass fiber reinforcement, ASTM C 948 collated, fibrillated,
polypropylene fibers.

1. Acceptable Products:

a. Forta CR by Forta Corporation.
b. "Fibermesh" by Fibermesh, Inc.

2.2 ACCESSORY MATERIALS
A. Tie Wire: Minimum 16 gage annealed type.
B. Chairs, Bolsters, Bar Supports, Spacers: Sized and shaped for strength and support of
reinforcement during installation and placement of concrete including load bearing pad on
bottom to prevent vapor barrier puncture.

2.3 FABRICATION

A. Fabricate in accordance with ACI SP-66, providing concrete cover specified in Section 03
3000.

B. Locate reinforcing splices not indicated on Drawings at points of minimum stress. Indicate
location of splices on shop drawings.

C. Weld reinforcing bars in accordance with ANSI/AWS D1.4.
D. Provide sufficient lap of splicing of reinforcement, where required, to permit transfer of stress
in accordance with requirements of this specification. Splice wall vertical reinforcement at

location of horizontal construction joints.

E. Unless otherwise noted on the drawings to be more, lap reinforcement 36 bar diameters
(class “A” lap) at splices or have dowels of same bar section and spacing as the bars to be

CONCRETE REINFORCEMENT
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spliced. Lap bars at least 36 diameters (class “A” lap) at corners and at abrupt changes in
direction of walls. Stagger splices in adjacent bars.

PART 3 EXECUTION
3.1 PREPARATION

A. Before placing concrete, clean reinforcement of foreign particles or coatings.
3.2 PLACING

A. Place reinforcement in accordance with CRSI "Placing Reinforcing Bars" and ACI 318, with
provisions of ACI 318 governing.

B. Move bars as necessary to avoid interference with other reinforcing steel, conduits, or
embedded items.

C. If bars are moved more than one bar diameter or enough to exceed tolerances, submit
resulting arrangement of bars to Owner’s Representative for review.

D. Place, support, and secure reinforcement against displacement. Do not deviate from
alignment or measurement. Place in accordance with approved shop drawings and CRSI
recommendations. Do not heat, cut or bend bars without Owner’s Representative's approval.

E. Do not displace or damage vapor barrier required by Section 03 3000.

F. Refer to Section 03 3000 for minimum coverage of concrete unless noted otherwise on the
Drawings.

G. Place reinforcement, at time of concrete placing, free of mud, oil, or other materials that
adversely affect or reduce bond.

H. Reinforcement with Rust, Mill Scale, or Both: Considered satisfactory, provided minimum
dimensions, including height of deformation, and weight of hand-wire-brushed test specimen
are not less than ASTM A 615 requirements.

l. Support reinforcement and fasten together to prevent displacement by construction loads of
placing concrete. Use No. 16 gage black annealed wire at joints and crosses to accurately
position reinforcing in place.

J. Over formwork, use metal or plastic bar chairs and spacers to support reinforcement.

K. Where concrete surface will be exposed to weather in finished structure, use non-corrosive or
corrosion protected accessories within 1/2 inch of concrete surface.

L. Bars having splices not shown on shop drawings will be subject to rejection.

M. Do not bend reinforcement after being embedded in hardened concrete.

N. Do not allow bars to be in contact with dissimilar materials.

END OF SECTION
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PART 1

SECTION 03 3000

CAST-IN-PLACE CONCRETE

GENERAL

1.1 QUALITY ASSURANCE

A

B.

Perform work in accordance with ACI 301, 304, 305, 306, 309, and 318.

Obtain materials from same source throughout the Work.

1.2 REGULATORY REQUIREMENTS

A

Conform to applicable building code.

1.3 COORDINATION

A

C.

Notify responsible trades of schedules of concrete pours so as to allow adequate time for
installation of their work.

Obtain anchor bolts and other miscellaneous steel items to be cast into concrete from
material supplier.

Coordinate size and location of mechanical equipment concrete pads with applicable trades.

1.4 DELIVERY, STORAGE AND HANDLING

A

B.

C.

PART 2

Mix and deliver concrete to project ready-mixed in accordance with ASTM C 94.
Schedule delivery so that continuity of any pour will not be interrupted for over 15 minutes.
Place concrete on site within 90 minutes after proportioning materials at batch plant.

PRODUCTS

2.1 CONCRETE MATERIALS

A.

D.

Cement: ASTM C 150, Normal - Type Il; air entrained where exposed to the freeze-thaw
cycle; gray color.

Fine Aggregate: ASTM C 33 clean, hard, durable, natural sand free from silt, loam or clay.

Coarse Aggregate: ASTM C 33, hard, durable, uncoated, crushed limestone or other
approved aggregate.

Water: Clean and not detrimental to concrete.

2.2 ADMIXTURES

A.

Air Entrainment: ASTM C 260

1. Acceptable Manufacturers: Subject to compliance with requirements herein, provide
products from one of the following:

CAST-IN-PLACE CONCRETE
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23

24

a. W.R. Grace.
b. Master Builders.
c. Sika.

Chemical Admixtures: ASTM C 494. Depending upon weather conditions at time of placing,
cement-dispersing agent may be supplemented by a set- retarding or set-accelerating agent
to improve control of setting and, in the case of hot weather, to minimize surface checking.
Introduce admixtures in quantities and according to methods recommended by manufacturers
of materials approved for use. Introduce admixtures only after receiving written approval from
testing laboratory and Structural Engineer.

ACCESSORIES

A

Sheet Vapor Barrier:

Type: 15 mil film meeting requirements of ASTM E 1745, Class A and B.

Water Vapor Transmittance: Maximum 0.006 grams per square foot per hour.
Tensile Strength: Minimum 54.2 pounds at 1139 percent strain/MD per ASTM D 638.
Tear Resistance: 7.40 pounds per foot MD per ASTM D 1004.

Acceptable Products:

o=

a. Stego Wrap Vapor Barrier by Stego Industries, lic, San Juan Capistrano, CA.
b. Comparable products by Reef Industries, Raven Industries, and WR Meadows.

6. Accessories: Rubber based pressure sensitive adhesive polyethylene tape.

a. Acceptable Product: Stego Wrap Red Polyethylene Tape.

CONCRETE MIX

A.

B.

Mix concrete in accordance with ASTM C 94, Alternative No. 2, or ACI 304.
Deliver concrete in accordance with ASTM C 94.

Select proportions for normal weight concrete in accordance with ACI 301 Method 1. Mix
not less than one minute after materials are in mixer.

Do not transport or use concrete after the following time has expired from time of initial
mixing:

1. 90 minutes when ambient temperatures are below 80 degrees F.

2. 75 minutes when ambient temperatures are between 80 and 90 degrees F.

3 60 minutes when ambient temperatures are over 90 degrees F. Verify supplier of transit-
mixed concrete has a plant of sufficient capacity, and adequate transportation facilities
to assure continuous delivery at required rate. Frequency of deliveries to project site
shall be such as to provide for continuous concrete placement throughout any one pour.

Use of calcium chloride is strictly prohibited.

CAST-IN-PLACE CONCRETE
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PART 3 EXECUTION
3.1  EXAMINATION
A. Verify anchors, seats, plates, reinforcement, and other items to be cast into concrete are
accurately placed, held securely, and will not cause hardship in placing concrete.
B. Correct unsatisfactory work prior to placing concrete.
C. Remove rubbish from formwork immediately prior to placing concrete.
D. Remove ice and excess water from excavations and formwork.
3.2 PREPARATION
A. Install vapor barrier under interior slabs-on-fill and over sand leveling bed, if present. Lap joints
minimum 12 inches and seal with special tape of same permeance as vapor barrier. Do not
disturb or damage vapor barrier while placing concrete. Repair damaged vapor barrier.
3.3 PLACING CONCRETE

A.

Notify testing laboratory a minimum of 24 hours prior to commencement of concrete
operations.

Place concrete in accordance with ACI 301 and as specified below.

1. Unless protection is provided, do not place concrete in rain, sleet, or snow.

2. Regulate rate of placement so concrete remains plastic and flows into position.

3 Deposit concrete continuously until panel or section is completed. Place as near as
possible to its final location; do not rehandle.

4. Consolidation
a. Comply with requirements of ACI 309.
b. Use mechanical vibrating equipment for consolidation.
C. Do not use vibrators to transport concrete in forms.
d. Thoroughly consolidate concrete and work around reinforcement, embedded

items and into corners of forms. Thoroughly consolidate layers of concrete with
previous layers.

5. Cold Weather Placement: Do not place concrete when temperature is below 40
degrees F unless cold weather concrete procedures are followed as specified in ACI
306. Calcium chloride shall not be used.

6. Hot Weather Placement: Exercise special care to prevent high temperature in fresh
concrete during hot weather in accordance with ACI 305. Use water reducing set-
retarding admixtures in such quantities as especially recommended by manufacturer to
assure that concrete remains workable and lift lines will not be visible.

Ensure reinforcement, inserts, embedded parts, and formed joints are not disturbed during
concrete placement.

Unless noted otherwise on the Drawings, maintain concrete cover around reinforcing in
accordance with ACI 318.

Place concrete continuously between predetermined construction and control joints.

CAST-IN-PLACE CONCRETE
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3.5

3.6

Place floor slabs on fill in pattern indicated on Drawings.

Separate exterior slabs on fill from vertical surfaces with joint filler. Extend joint filler from
bottom of slab to within 1/4 inch of finished slab surface.

Excessive honeycomb or embedded debris in concrete is not acceptable. Notify Owner’s
Representative upon discovery.

Maintain record of concrete placement. Record date, location, quantity, air temperature and
test samples taken.

CONCRETE CURING AND PROTECTION

A

General: Protect freshly placed formed concrete from premature drying and excessive cold or
hot temperatures. Start initial curing as soon as free water has disappeared from concrete
surface after placing and finishing. Weather permitting, keep continuously moist for not less
than 7 days.

Curing Methods: Perform curing of formed concrete by moist curing, or by moisture-retaining
cover curing, as herein specified.

Curing Formed Surfaces: Cure formed concrete surfaces, including underside of beams,
supported slabs, and other similar surfaces, by moist curing with forms in place for full curing
period or until forms are removed. If forms are removed, continue curing by moisture cover
curing method.

Curing Unformed Surfaces: Cure unformed surfaces, including slabs and other flat surfaces,
in accordance with Section 03355.

PATCHING CONCRETE SURFACES

A

It is the intent of these Specifications to provide for grade beams of such quality as to require
a minimum of pointing.

Exercise care in forming, mixing and placing of concrete to ensure reasonably uniform dense
surfaces, free from blemishes, voids, or honeycombs.

Repair and patch defective areas with cement mortar and bonding agent mixture immediately
after removal of forms, when acceptable to Owner’s Representative.

1. Cut out honeycomb, rock pockets, voids over 1/4 inch in any dimension, and holes left
by tie rods and bolts, down to solid concrete but in no case to a depth of less than 1
inch. Make edges of cuts perpendicular to the concrete surface. Thoroughly clean,
dampen with water, and brush-coat the area to be patched with specified bonding agent.
Place patching mortar before bonding compound has dried.

FIELD QUALITY CONTROL

A

B.

Field inspection and testing will be performed under provisions of Section 01 4000.

Maintain records of placed concrete items. Record date, location of pour, quantity, air
temperature, and test samples taken.

Cast-in-Place Concrete
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3.7

3.8

a.
b.
C.
d.
PROTECTION
A.
B.

1. Test Cylinders: Make at least one test of each day's pouring or each 50 cubic yards,
whichever comes first, on each different portion or section of the work. Mold and cure
specimens in accordance with ASTM C 31, and test in accordance with ASTM C 39.
Test cylinders shall be made and tested by the laboratory in accordance with ASTM C
172. Footings, walls, and floor systems constitute different sections. Each test shall
consist of 5 specimens, 2 of which shall be broken at 7 days, 2 at 28 days and one held
in reserve. Determine temperature and air content for each set of test cylinders in
accordance with ASTM C 231.

2. Field Quality Control

Determine slump for each strength test and whenever consistency of concrete
appears to vary, in accordance with ASTM C 143.

Monitor addition of water to concrete and length of time concrete is allowed to
remain in truck.

Certify delivery tickets indicating class of concrete, amount of water added
during initial batching, and time initial batching occurred.

Monitor work being performed in accordance with ACI recommendations as a
standard of quality.

Immediately after placement, protect concrete from premature drying, excessively hot or cold
temperatures, rain or running water and mechanical injury.

Maintain concrete with minimal moisture loss at relatively constant temperature for period
necessary for hydration of cement and hardening of concrete.

SCHEDULE OF MIXES

A

Refer to Drawings.

END OF SECTION
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SECTION 03 3500

CONCRETE FLOOR FINISHING AND CURING

PART 1- GENERAL
1.1 QUALITY ASSURANCE
A. Conform to ACI 301.
1.2 ENVIRONMENTAL REQUIREMENTS

A. Maintain ambient temperature during curing period above 70 degrees F for 3 days or above
50 degrees F for 5 days.

B. Protect from rain or running water.
PART 2 - PRODUCTS
21 MANUFACTURERS

A. Acceptable Manufacturers: Subject to compliance with requirements indicated, provide
products of one of the following:

Sonneborn Building Products
L & M Construction Chemicals
Secure, Inc.

Dayton Superior

Burke

agrON =~

22 MATERIALS

A. Sodium Silicate Compounds: Zero-VOC water-based sodium silicate compound in solution.
Clear. Non-membrane forming. Compounds in suspension not permitted.

1. Compatible with subsequent coatings and toppings without stripping.
Acceptable Products:

Sinak S-102, Sinak Corp., San Diego, CA

L&M Cure, L&M Construction Chemicals, Omaha, NE.
Eucosil, Euclid Chemical Company, Cleveland, OH.
Ashford Formula, Crecrete Distribution Inc.

apop

PART 3- EXECUTION
3.1 INSPECTION
A. Verify floor surfaces are acceptable for application of this work.
B. Ensure floor surfaces are depressed to accommodate finish materials.

C. Beginning of installation means acceptance of surfaces.

CONCRETE FLOOR FINISHING AND CURING
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3.2

3.3

34

FLOOR FINISHING

A. Finish concrete floor surfaces in accordance with ACI 301.

B. Uniformly spread, screed, and float concrete. Do not use grate tampers or mesh rollers. Do
not spread concrete by vibration.

C. Manually float surfaces which will receive ceramic tile with full bed setting system.

D. Steel trowel surfaces to receive carpeting, resilient flooring, seamless flooring, thin set ceramic
tile, and surfaces to be left exposed.

E. Apply hardener/sealer in accordance with manufacturers instructions on scheduled floor
surfaces.

TOLERANCES.

A. Maintain surface flatness to ACI 302 of Ff30 and levelness of FI25 for floors to receive carpet,
resilient surfaces, thin set tile, and surfaces to be left exposed; maintain flatness to Ff15 and
levelness to FI13 for recessed sub-slabs. Test flatness and levelness in accordance with
ASTM E 1155.

B. In areas of floor drains, maintain floor level at walls and slope surface uniformly to drains at

1/8 to 1/4 inch per foot.

CONCRETE CURING AND PROTECTION

A.

General: Protect freshly placed concrete from premature drying and excessive cold or hot
temperatures. In hot, dry, and windy weather, protect concrete from rapid moisture loss before
and during finishing operations with an evaporation-control material. Apply in accordance with
manufacturer's instructions after screeding and bull floating, but before power floating and
troweling.

Start initial curing as soon as free water has disappeared from concrete surface after placing
and finishing. Weather permitting, keep continuously moist for not less than 7 days.

Curing Methods: Perform curing of concrete by curing and sealing compound, or by moisture-
retaining cover curing, and by combinations thereof, as herein specified.

1. Provide moisture curing by the following Method 1:
a. Keep concrete surface continuously wet by covering with water.
b. Use continuous water-fog spray.
2. Provide moisture-cover curing by the following Method 2:
a. Cover concrete surfaces with moisture-retaining cover for curing concrete,

placed in widest practicable width with sides and ends lapped at least 3 inches
and sealed by waterproof tape or adhesive. Immediately repair any holes or tears
during curing period using cover material and waterproof tape.

3. Provide curing compound to exposed interior slabs and to exterior slabs, walks, and
curbs as follows:

CONCRETE FLOOR FINISHING AND CURING
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Apply specified curing compound to concrete slabs as soon as final finishing
operations are complete, within 2 hours and after surface water sheen has
disappeared. Apply uniformly in continuous operation by power spray or roller in
accordance with manufacturer's directions. Recoat areas subjected to heavy
rainfall within 3 hours after initial application. Maintain continuity of coating and
repair damage during curing period.

Use membrane curing compounds that will not affect surfaces to be covered with
finish materials applied directly to concrete.

Apply in accordance with manufacturer’s instructions and ACI 301.

Do not apply curing compound on surfaces to receive applied coatings and
finishes. Use other methods specified herein.

END OF SECTION
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SECTION 035416

HYDRAULIC CEMENT UNDERLAYMENT

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

15

1.6

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes hydraulic-cement-based, polymer-modified, self-leveling underlayment for application
below interior floor coverings.

QUALITY ASSURANCE

Installer Qualifications: Installer who is approved by manufacturer for application of underlayment

products required for this Project.

Product Compatibility: Manufacturers of underlayment and floor-covering systems certify in writing that

products are compatible.

Fire-Resistance Ratings: Where indicated, provide hydraulic-cement underlayment systems identical to

those of assemblies tested for fire resistance per ASTM E 119 by a qualified testing agency. Identify

products with appropriate markings of applicable testing agency.

1. Indicate design designations from UL's "Fire Resistance Directory" or from the listings of another
qualified testing agency.

Sound Transmission Characteristics: Where indicated, provide hydraulic-cement underlayment systems

identical to those of assemblies tested for STC and IIC ratings per ASTM E 90 and ASTM E 492 by a

qualified testing agency.

DELIVERY, STORAGE, AND HANDLING
Store materials to comply with manufacturer's written instructions to prevent deterioration from moisture or
other detrimental effects.

PROJECT CONDITIONS

Environmental Limitations: Comply with manufacturer's written instructions for substrate temperature,

ventilation, ambient temperature and humidity, and other conditions affecting underlayment performance.

1. Place hydraulic-cement-based underlayments only when ambient temperature and temperature of
substrates are between 50 and 80 deg F.

COORDINATION
Coordinate application of underlayment with requirements of floor-covering products and adhesives,
specified in Division 09 Sections, to ensure compatibility of products.

PART 2 - PRODUCTS

21

A

HYDRAULIC-CEMENT-BASED UNDERLAYMENTS

Underlayment: Hydraulic-cement-based, polymer-modified, self-leveling product that can be applied in
minimum uniform thickness of 1/4 inch and that can be feathered at edges to match adjacent floor
elevations.

1. Products: Subject to compliance with requirements, provide one of the following:
a. Ardex; K-15 Self-Leveling Underlayment Concrete.
b. Dayton Superior Corporation; EconoLevel.
C. Euclid Chemical Company (The); Super Flo-Top Level Magic TAMMS SLU.
d. L&M Construction Chemicals, Inc.; Levelex.
e. MAPEI Corporation; Novoplan Easy.
2. Cement Binder: ASTM C 150, portland cement, or hydraulic or blended hydraulic cement as

defined by ASTM C 219.
3. Compressive Strength: Not less than 4000 psi at 28 days when tested according to ASTM C 109.
4. Underlayment Additive: Resilient-emulsion product of underlayment manufacturer, formulated for
use with underlayment when applied to substrate and conditions indicated.
Aggregate: Well-graded, washed gravel, 1/8 to 1/4 inch; or coarse sand as recommended by

HYDRAULIC CEMENT UNDERLAYMENT
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underlayment manufacturer.

1. Provide aggregate when recommended in writing by underlayment manufacturer for underlayment
thickness required.

Water: Potable and at a temperature of not more than 70 deg F.

Primer: Product of underlayment manufacturer recommended in writing for substrate, conditions, and

application indicated.

PART 3 - EXECUTION

3.1

A

3.2

3.3

34

EXAMINATION
Examine substrates, with Installer present, for conditions affecting performance.
1. Proceed with application only after unsatisfactory conditions have been corrected.

PREPARATION

General: Prepare and clean substrate according to manufacturer's written instructions.

1. Treat nonmoving substrate cracks according to manufacturer's written instructions to prevent
cracks from telegraphing (reflecting) through underlayment.

2. Fill substrate voids to prevent underlayment from leaking.

Concrete Substrates: Mechanically remove, according to manufacturer's written instructions, laitance,

glaze, efflorescence, curing compounds, form-release agents, dust, dirt, grease, oil, and other

contaminants that might impair underlayment bond.

APPLICATION

General: Mix and apply underlayment components according to manufacturer's written instructions.

1. Close areas to traffic during underlayment application and for time period after application
recommended in writing by manufacturer.

2. Coordinate application of components to provide optimum underlayment-to-substrate and intercoat
adhesion.

Apply primer over prepared substrate at manufacturer's recommended spreading rate.

Apply underlayment to produce uniform, level surface.

1. Apply a final layer without aggregate to product surface.

2. Feather edges to match adjacent floor elevations.

Cure underlayment according to manufacturer's written instructions. Prevent contamination during
application and curing processes.

Do not install floor coverings over underlayment until after time period recommended in writing by
underlayment manufacturer.

Remove and replace underlayment areas that evidence lack of bond with substrate, including areas that
emit a "hollow" sound when tapped.

PROTECTION
Protect underlayment from concentrated and rolling loads for remainder of construction period.

END OF SECTION

HYDRAULIC CEMENT UNDERLAYMENT
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SECTION 04 2200

CONCRETE UNIT MASONRY

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

SUMMARY

Section Includes: Concrete masonry units and accessories indicated, specified, or required for
installation.

DEFINITIONS

Reinforced Masonry: Masonry containing reinforcing steel in grouted cells for loadbearing
assemblies designed by Structural Engineer to support axial (gravity) loads and lateral
(wind/seismic) loads.

Masonry Terminology: Refer to NCMA TEK 1-4 and other referenced quality standards.
ACTION SUBMITTALS

Product Data: Manufacturers technical literature for each type of product indicated, specified, or
required.

QUALITY ASSURANCE

Masonry Installer Qualifications:

1. Experience: Installer with minimum of 10 years specialized experience installing Work
similar to scope of Project and having record of successful in-service performance.
2. Supervision: Installer shall maintain a competent supervisor who is on job site during times

specified Work is in progress and who has minimum 10 years experience in installing
systems similar to type and scope required for Project.

DELIVERY, STORAGE, AND HANDLING

Delivery: Deliver preblended, dry mortar mix in moisture-resistant containers designed for lifting
and emptying into dispensing silo. Store preblended, dry mortar mix in delivery containers on
elevated platforms, under cover, and in a dry location or in a metal dispensing silo with
weatherproof cover.

Storage:
1. Masonry Units: Store on elevated platforms in a dry location. If units are not stored in an

enclosed location, cover tops and sides of stacks with waterproof sheeting, securely tied.
If units become wet, do not install until they are dry.

2. Cementitious Materials: Store on elevated platforms, under cover, and in a dry location. Do
not use cementitious materials that have become damp.

3. Aggregates: Store where grading and other required characteristics can be maintained and
contamination avoided.

4, Accessories: Store to prevent corrosion and accumulation of dirt and oil.

CONCRETE UNIT MASONRY
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1.6

A

B.

PROJECT CONDITIONS
Protection During Work: Prevent excess moisture from entering Work in progress.

1. Cover tops of walls, projections, and sills with water-repellent tarps or heavy plastic
sheets at end of each day's Work.

2. Cover partially completed masonry when construction is not in progress.

3. Extend cover minimum of 24 in down both sides and hold cover securely in place.

4 Protect door frames from damage.

Hot and Cold Weather Requirements: Comply with building code or TMS 602/ACI 530.1/ASCE
6 whichever is more stringent, and following:

Do not use frozen materials or materials mixed or coated with ice or frost.

Do not build on frozen substrates.

Remove and replace masonry damaged by frost or freezing conditions.

Use liquid cleaning methods only when air temperature is 40 deg F and above and will
remain so until masonry has dried, but not less than 7 days after completing cleaning.

PN~

PART 2 - PRODUCTS

2.1

22

23

A

B.

A

A

MASONRY UNITS, GENERAL

Defective Units: Referenced masonry unit standards may allow a certain percentage of units to
exceed tolerances and to contain chips, cracks, or other defects exceeding limits stated in the
standard. Do not uses units where such defects, including dimensions that vary from specified
dimensions by more than stated tolerances, will be exposed in the completed Work or will impair
the quality of completed masonry.

Shapes: Provide shapes indicated and as follows for each form of unit required:

1. Provide special shapes for lintels, corners, jambs, sashes, movement joints, headers,
bonding, and other special conditions.
2. Provide bullnose units for outside corners, unless otherwise indicated.

PERFORMANCE REQUIREMENTS

Reinforced Masonry:

1. Provide reinforced masonry that develops net-area compressive strengths (f'm) at 28 days
indicated on Structural Drawings.
2. Determine net-area compressive strength (fm) of masonry from average net-area

compressive strengths of masonry units and mortar types (unit-strength method).
STANDARD CONCRETE MASONRY UNITS (CMU)
Product Quality Standard: ASTM C 90, with following physical properties:

1. Unit Compressive Strength: Provide units with minimum average net-area compressive
strength of 1900 psi for 3 units and minimum 1700 psi for individual unit.

2. Weight Classification: Lightweight.

3. Size (Width): Manufactured to dimensions 3/8 in less than nominal dimensions.

4 Exposed Faces: Manufacturer’s standard.

CONCRETE UNIT MASONRY
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24

2.5

2.6

5. Faces to Receive Direct Bonded Portland Cement Plaster: Provide coarse textured face
units made with gap-graded aggregates.

LINTELS

Masonry Lintels: Prefabricated or built-in-place masonry lintels made from bond beam concrete
masonry units with reinforcing bars placed as indicated and filled with coarse grout. Cure precast
lintels before handling and installing.

MORTAR AND GROUT MATERIALS

Portland Cement: ASTM C 150, Type |; except Type Ill may be used for cold-weather
construction.

Hydrated Lime: ASTM C 207, Type S.
Types of Cement Not Acceptable:

1. ASTM C 91 masonry cement
2. ASTM C 1329 mortar cement.

Aggregate: ASTM C 144.

Aggregate for Grout: ASTM C 404.

Water: Potable.

JOINT REINFORCEMENT

Masonry Joint Reinforcement, General:

Product Quality Standard: ASTM A 951.

Interior Walls: Mill galvanized, carbon steel.
Exterior Walls: Hot-dip galvanized, carbon steel.

Wire Size for Side Rods: One of following diameters as indicated on Drawings, required
by building code, or required by TMS 602/ACI 530.1/ASCE 6:

PN

a. W1.7 or 9 ga (0.148 in).
b. W2.8 or 3/16 in (0.188 in).

5. Wire Size for Cross Rods: One of following diameters as indicated on Drawings, required
by building code, or required by TMS 602/ACI 530.1/ASCE 6:

a. W1.7 or 9 ga (0.148 in).
b. W2.8 or 3/16 in (0.188 in).

6. Spacing of Cross Rods, Tabs, and Cross Ties: Not more than 16 in on centers.
7. Lengths: Not less than 10 ft, with prefabricated corner and tee units.

Masonry Joint Reinforcement for Single-Wythe Masonry: Either ladder or truss type with single
pair of side rods.

CONCRETE UNIT MASONRY
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2.7

2.8

29

REINFORCEMENT

Uncoated Steel Reinforcing Bars Product Quality Standard: ASTM A 615 or ASTM A 996,
Grade 60.

MISCELLANEOUS MASONRY ACCESSORIES
Compressible Filler:

1. Product Quality Standard: ASTM D 1056, Grade 2A1.
2. Description: Premolded filler strips formulated from neoprene; compressible up to 35
percent; of width and thickness indicated.

Preformed Control Joint Gaskets:

1. Product Quality Standard: ASTM D 2000, Designation M2AA-805.
2. Description: Formed from styrene-butadiene-rubber compound designed to fit standard
sash block to maintain lateral stability in masonry wall; size and configuration as indicated.

Bond Breaker Strips:

1. Product Quality Standard: ASTM D 226, Type I.
2. Description: Asphalt-saturated, organic roofing felt (No. 15 asphalt felt).

Reinforcing Bar Positioners: Wire units designed to fit into mortar bed joints spanning masonry
unit cells with loops for holding reinforcing bars in center of cells. Units are formed from 0.142 in
steel wire, hot-dip galvanized after fabrication. Provide units with either two loops or four loops as
needed for number of bars indicated.

MORTAR AND GROUT MIXES

General: Mix cementitious materials in a mechanical batch mixer with a sufficient amount of
water to produce a workable consistency for minimum 3 minutes to 5 minutes; do not hand mix.

1. Admixture Limitation: Do not use admixtures, including pigments, air-entraining agents,
accelerators, retarders, water-repellent agents, antifreeze compounds, calcium chloride, or
other admixtures, unless otherwise indicated.

2. Cementitious Limitation: Limit cementitious materials in mortar and grout to portland
cement and lime.

3. Ingredient Measurement: Measure in a one cubic foot batching box before mixing for
component materials not preblended, prepackaged or containerized.

4. Aggregate Moisture Content: Monitor moisture content of aggregates and exercise

caution when mixing to avoid over or understanding of the mortar.
Mortar Mix:

1. Mix Quality Standard: ASTM C 270, Proportion Specification for portland cement-lime
mortars, Types as follows for applications stated unless another type is indicated:

a. Non-Reinforced Masonry: Type N.
b. Reinforced Masonry: Type S.
c. Other Applications: Type N where another type is not indicated.

CONCRETE UNIT MASONRY
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C.

2. Mortar Color: Standard gray.
Grout for Unit Masonry:

1. Product Quality Standard: ASTM C 476.

2 Use grout of type indicated or, if not otherwise indicated, of type (fine or coarse) that will
comply with Table 1.15.1 in TMS 602/ACI 530.1/ASCE 6 for dimensions of grout spaces
and pour height.

3. Use fine grout in grout spaces less than 2 inches in horizontal dimension.

4. Use course grout in grout spaces 2 inches or more in least horizontal dimension.

5. Provide grout with a slump of 8 to 11 in as measured according to ASTM C 143.

PART 3 - EXECUTION

3.1

A

3.2

A

3.3

A

C.

D.

EXAMINATION

Acceptance of Surfaces and Conditions: Examine substrates to which masonry will be placed for
compliance with requirements, installation tolerances and other conditions affecting performance.
Proceed only when unsatisfactory conditions have been corrected in a manner complying with
the Contract Documents. Starting Work within a particular area will be construed as acceptance.

PREPARATION

Substrate Cleaning: Remove construction debris, dust, dirt, mud, oil, and other materials on
surfaces that would adversely affect or reduce bond of masonry and mortar.

INSTALLATION, GENERAL

Installation Quality Standards: In addition to standards listed elsewhere, perform Work according
to following, unless otherwise specified:

TMS 602/ACI 530.1/ASCE 6, unless local building code has jurisdiction.
Applicable portions of NCMA TEK's.

Respective manufacturer’s written installation instructions.

Approved submittals.

Contract Documents.

g~

Thickness: Build cavity and composite walls and other masonry construction to full thickness
shown. Build single-wythe walls to actual widths of masonry units, using units of widths indicated.

Chases and Recesses: Build to accommodate items specified in this and other Sections.

Openings: Leave for equipment to be installed before completing masonry. After installing
equipment, complete masonry to match the construction immediately adjacent to opening.

Cutting: Use full-size units without cutting if possible. If cutting is required to provide a continuous
pattern or to fit adjoining construction, cut units with motor-driven saws; provide clean, sharp,
unchipped edges. Install cut units with cut surfaces and, where possible, cut edges concealed.

CONCRETE UNIT MASONRY
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3.5

A.

LAYING MASONRY WALLS

General: Lay out walls in advance for accurate spacing of surface bond patterns, uniform joint
thicknesses, accurate location of openings, movement-type joints, returns, and offsets. Avoid
using less than half-size units at corners, jambs, and, where possible at other locations.

Bond Pattern for Exposed Masonry:

1.

2.

Concealed Masonry: Lay concealed masonry with all units in a wythe in running bond or
bonded by lapping not less than 4 in lap.

Corners: Bond and interlock each course of each wythe at corners. Do not use units
with less than nominal 8 in horizontal face dimensions at corners or jambs.

Stopping and Resuming Work: Stop Work by racking back units in each course from those in
course below; do not tooth. When resuming Work, clean masonry surfaces that are to receive
mortar, remove loose masonry units and mortar.

Built-in Work:

1.

2.

3.

As construction progresses, build in items specified in this and other Sections. Fill in
solidly with masonry around built-in items.

Fill space between steel frames and masonry solidly with mortar, unless otherwise
indicated.

Where built-in items are to be embedded in cores of hollow masonry units, place a layer of
metal lath, wire mesh, or plastic mesh in the joint below and rod mortar or grout into core.

Concrete Masonry Cores Under Loads: Fill cores in hollow concrete masonry units with grout 24
in under bearing plates, beams, lintels, posts, and similar items, unless otherwise indicated.

MORTAR BEDDING AND JOINTING

Mortar Joint Thickness: Minimum 3/8 in wide for head and bed joints.

Hollow Concrete Masonry Units: Lay as follows:

1.
2.
3

4.

With face shells fully bedded in mortar and with head joints of depth equal to bed joints.
With webs fully bedded in mortar in all courses of piers, columns, and pilasters.

With webs fully bedded in mortar in grouted masonry, including starting course on
footings.

With entire units, including areas under cells, fully bedded in mortar at starting course on
footings where cells are not grouted.

Joint Tooling: Tool exposed joints slightly concave when thumbprint hard, using a jointer larger
than joint thickness, unless otherwise indicated.

1.

2.
3.

Make mortar joints straight, clean, and uniform in thickness. Tool joints to produce dense
surface well bonded to edges.

Joints which are not tight at time of tooling shall be raked out, pointed, and then tooled.
Tool when mortar is partially set but still sufficiently plastic to bond.

Use a tool which compacts mortar, pressing excess mortar out of joint rather than
dragging it out.

Tool vertical joint first.

CONCRETE UNIT MASONRY
04 2200 - 6



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

3.6

3.7

3.8

3.9

Joints at Direct Applied Finishes: Cut joints flush for masonry walls to receive plaster or other
direct-applied finishes (other than paint), unless otherwise indicated.

MASONRY JOINT REINFORCEMENT

General: Install entire length of longitudinal side rods in mortar with a minimum cover of 5/8 in
on exterior side of walls, 1/2 in elsewhere. Lap reinforcement a minimum of 6 in.

1. Space reinforcement not more than 16 in on centers.
2. Space reinforcement not more than 8 in on centers in parapet walls.
3. Provide reinforcement not more than 8 in above and below wall openings and extending

12 in beyond openings.
Installation Conditions:

Interrupt joint reinforcement at control and expansion joints, unless otherwise indicated.
Provide continuity at wall intersections by using prefabricated T-shaped units.

Provide continuity at corners by using prefabricated L-shaped units.

Cut and bend reinforcing units as directed by manufacturer for continuity at returns,
offsets, column fireproofing, pipe enclosures, and other special conditions.

roN =~

CONTROL JOINTS

General: Install control joint materials as masonry progresses. Do not allow materials to span
control joints without provision to allow for in-plane wall or partition movement. Maintain joints free
and clear of mortar.

Control Joints: Form in concrete masonry using one of following methods:

1. Install preformed control-joint gaskets designed to fit standard sash block.
Install temporary foam-plastic filler in head joints and remove filler when unit masonry is
complete for application of sealant.

3. At structural bond beams, provide dummy groove or raked joint. Do not extend control
joints through bond beams.

Control Joint Spacing: Locate 3/8 in wide control joints as indicated but do not exceed 30 ft on
centers.

LINTELS

Masonry Lintels: Provide lintels where shown and where openings of more than 24 in for block-
size units are shown without structural steel or other supporting lintels.

1. Provide built-in-place masonry lintels. Use specially formed bond beam units with
reinforcing bars placed and filled with coarse grout. Cure precast lintels before handling
and installing.

Minimum Bearing: Provide 8 in at each jamb, unless otherwise indicated.

REINFORCED MASONRY

Temporary Formwork and Shores: Construct formwork and shores as needed to support
reinforced masonry elements during construction.

CONCRETE UNIT MASONRY
04 2200 - 7



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

3.10

Construct formwork to provide shape, line, and dimensions of completed masonry as
indicated. Make forms sulfficiently tight to prevent leakage of mortar and grout. Brace, tie,
and support forms to maintain position and shape during construction and curing of
reinforced masonry.

Do not remove forms and shores until reinforced masonry members have hardened
sufficiently to carry their own weight and other temporary loads that may be placed on them
during construction.

Placing Reinforcement: Comply with requirements in TMS 602/ACI 530.1/ASCE 6.

1.
2.

Provide minimum bar lap splice not less than 48 bar diameters unless otherwise indicated.
Provide corner bars of same size and spacing as horizontal bars unless otherwise
indicated.

Grouting: Do not place grout until entire height of masonry to be grouted has attained enough
strength to resist grout pressure.

1.

Comply with requirements in TMS 602/ACI 530.1/ASCE 6 for cleanouts and for grout
placement, including minimum grout space and maximum pour height unless otherwise
required by local applicable code.

2. Place grout only after inspectors have verified compliance of grout spaces and grades,
sizes, and locations of reinforcement.

3. Limit height of vertical grout pours to not more than 60 in.

4, Fill with grout, vertical cells, bond beams, lintels and other structural members having
reinforcement. Secure in place and inspect reinforcing before grouting. Keep mortar
droppings out of grout space and puddle or vibrate grout in place.

5. Provide solid bearing under structural members at least 8 in vertically and at least 16 in
horizontally. Bearing may be solid units, or hollow units with grout. Fill cells in units adjacent
to openings.

6. Grout from inside face of masonry and prevent grout from staining masonry face. Protect
projecting surfaces from droppings and clean immediately any grout which comes in
contact with face of masonry.

TOLERANCES

Conspicuous Lines:

1.

Vertical: For such conditions as external corners, door and window jambs, reveals, and
expansion joints, maximum variation of one of following from plumb:

a. 1/4 in in 20 ft.
b. 1/2 in overall.

Horizontal: For such conditions as exposed lintels, sills, door and window heads, parapets,
and reveals, maximum variation of one of following from level:

a. 1/4 in in 20 ft.
b. 1/2 in overall.

Exposed Head Joints:

1.

Vertical Alignment: Maximum variation of one of following from plumb:

a. 1/4 in in 10 ft.

CONCRETE UNIT MASONRY
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3.1

3.12

3.13

b. 1/2 in from plumb top to bottom of wall.

2. Thickness: Maximum variation from width indicated of plus or minus 1/8 in; maximum
variation from adjacent bed joint and head joint thicknesses 1/8in.

Flush Alignment: Maximum variation of 1/16 in except due to warpage of masonry units with
tolerances specified for warpage of units.

ADJUSTING

Damaged Units: Remove and replace masonry units that are loose, chipped, broken, stained, or
otherwise damaged or that do not match adjoining units. Install new units to match adjoining units;
install in fresh mortar, pointed to eliminate evidence of replacement.

Pointing: During tooling of joints, enlarge voids and holes, except weeps and vents, and
completely fill with mortar. Point up joints, including corners, openings, and adjacent construction,
to provide a neat, uniform appearance. Prepare joints for sealant application, where indicated.
PROTECTION

Protection of Work: When installed at building interiors, provide protection of lower 96 in portion
of [decorative concrete masonry] [pre-faced concrete masonry] in form of rigid panels to prevent

damage and to resist staining.

Cleaning: During cleaning operations, protect surrounding areas, landscaping, adjacent surfaces,
and vehicles from contact with cleaning products.

1. Clean surfaces prior to installation of windows and doors.
2. Avoid drifting of spray caused by wind.

CLEANING

In-Progress Cleaning: Clean unit masonry as Work progresses by dry brushing to remove mortar
fins and smears before tooling joints.

Final Cleaning: After mortar is thoroughly set and cured, remove large mortar particles by hand
with wooden paddles and nonmetallic scrape hoes or chisels.

END OF SECTION
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SECTION 05 1200

STRUCTURAL STEEL FRAMING

PART 1 - GENERAL

1.1

A

1.2

A

1.3

A

SECTION INCLUDES
Structural steel framing members, base plates, plates, and grouting under base plates.
SUBMITTALS

Shop Drawings: Indicate sizes, spacing, and locations of structural members, openings,
connections, cambers, loads, and welded connections.

QUALITY ASSURANCE

Fabricate structural steel members in accordance with AISC - Specification for the Design,
Fabrication and Erection of Structural Steel for Buildings.

PART 2 - PRODUCTS

2.1

A

H.

2.2

A

2.3

A

B.

MATERIALS

Structural Steel Members: ASTM A36.

Structural Tubing: ASTM A501.

Pipe: ASTM A53, Grade B.

Bolts, Nuts, and Washers: ASTM A325, galvanized to ASTM A153 for galvanized members.
Anchor Bolts: ASTM A307.

Welding Materials: AWS D1.1; type required for materials being welded.

Grout: Non-shrink type, pre-mixed compound consisting of non-metallic aggregate, cement, water
reducing and plasticizing additives, capable of developing a minimum compressive strength of
7,000 psi at 28 days.

Shop and Touch-Up Primer: SSPC 15, Type 1, red oxide.

FABRICATION

Continuously seal joined members by continuous welds. Grind exposed welds smooth.

FINISH

Prepare structural component surfaces in accordance with SSPC SP 2.

Shop prime structural steel members. Do not prime surfaces that will be fireproofed, field

welded, in contact with concrete, or high strength bolted.

STRUCTURAL STEEL FRAMING
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PART 3 - EXECUTION

3.1

3.2

3.3

A.

EXAMINATION AND PREPARATION
Verify that field conditions are acceptable and are ready to receive work.
ERECTION

Allow for erection loads. Provide temporary bracing to maintain framing in alignment until
completion of erection and installation of permanent bridging and bracing.

Field weld components indicated on Drawings and shop drawings.
Do not field cut or alter structural members without approval of Architect/Engineer.

After erection, prime welds, abrasions, and surfaces not shop primed, except surfaces to be in
contact with concrete.

Grout under base plates.
FIELD QUALITY CONTROL
Field inspection of members, connections, and torquing.

END OF SECTION

STRUCTURAL STEEL FRAMING
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SECTION 05 2100

STEEL JOISTS

PART 1 - GENERAL

1.1

A

1.2

A

1.3

A

B.

SECTION INCLUDES
Open web steel joists with bridging, attached seats and anchors.
SUBMITTALS

Shop Drawings: Indicate configuration, sizes, spacing, locations of joists, joist leg extensions,
bridging, connections, attachments, and cambers.

QUALITY ASSURANCE
Perform Work in accordance with SJI.

Utilize Load Tables, and Weight Tables, including headers and other supplementary framing.

PART 2 - PRODUCTS

2.1

A

C.

D.

m

22

A

B.

23

A.

MATERIALS

Open Web Joists Members: SJI Type K Open Web, Longspan LH, or Deep Longspan DLH and
Joist Girders.

Anchor Bolts, Nuts and Washers: ASTM A307, galvanized to ASTM A153.
Primer: SSPC 15, Type 1, red oxide.

Supplementary Framing: ASTM A36.

Welding Materials: AWS D1.1; type required for materials being welded.
FABRICATION

Provide bottom and top chord extensions as indicated.

Drill holes in chords necessary for attachment of wood nailers. Weld threaded lugs to chords
for attachment of wood nailers.

FINISH

Shop prime joists. Do not prime surfaces that will be fireproofed, field welded, or in contact with
concrete.

PART 3 - EXECUTION

3.1

A

EXAMINATION AND PREPARATION

Verify that field conditions are acceptable and are ready to receive work.

STEEL JOISTS FRAMING
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3.2

3.3

ERECTION
Erect and bear joists on supports.

Allow for erection loads. Provide temporary bracing to maintain framing in alignment until
completion of erection and installation of permanent bridging and bracing.

After joist alignment, field weld joist seat to bearing surfaces.
Position and field weld joist chord extensions and wall attachments as detailed.
Frame floor/roof openings greater than 18 inches with supplementary framing.

After erection, prime welds, abrasions, and surfaces not shop primed except surfaces to be in
contact with concrete.

FIELD QUALITY CONTROL

Field inspection of members, connections, and torquing.

END OF SECTION

STEEL JOISTS FRAMING
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SECTION 05 3100
STEEL DECKING

PART 1 - GENERAL

1.1 SECTION INCLUDES
A. Steel deck and accessories; framing for openings up to and including 18 inches; bearing plates
and angles.
1.2 SUBMITTALS
A. Shop Drawings: Indicate decking plan, support locations, projections, openings and

reinforcement, pertinent details, and accessories.
B. Product Data: Deck profile characteristics and dimensions, structural properties, and finishes.
PART 2 - PRODUCTS
21 METAL DECK
A. Deck Type:
1. Type B wide rib deck of carbon steel of specified gage.

B. Sheet Steel: ASTM A446, Grade B Structural Quality; with G30 galvanized coating conforming
to ASTM A525.

C. Bearing Plates, Angles: ASTM A36 steel.

o

Welding Materials: AWS D1.1.
E. Touch-Up Primer: Zinc chromate type.
PART 3 - EXECUTION
3.1 INSTALLATION
A. Erect metal decking in accordance with manufacturer's instructions.

B. Bear decking on support surfaces with minimum bearing as specified on Drawings. Align and
level.

C. Fasten ribbed deck to steel support members at ends and intermediate supports with fusion welds
through weld washers at 12 inches oc maximum, parallel with the deck flute and at each
transverse flute.

D. Weld in accordance with AWS D1.1.

m

Weld male/female side laps at 18 inches oc maximum.

STEEL DECKING
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F. Reinforce steel deck openings from 6 to 18 inches in size with 2 x 2 x 1/4 inch steel angles. Place
angles perpendicular to flutes; extend minimum two flutes beyond each side of opening and fusion
weld to deck at each flute.

G. Install 6 inch minimum wide sheet steel cover plates, of same thickness as decking, where deck
changes direction. Fusion weld.

H. Install wet concrete stops at deck edge upturned to top surface of slab.

l. Install sheet steel closures and angle flashings to close openings between deck and walls,
columns, and openings.

J. Install single row of foam flute closures above walls and partitions perpendicular to deck flutes.
K. Position roof sump pans with flange bearing on top surface of deck. Attach at each deck flute.
L. Place cant strips in position and attach.

M. Immediately after welding deck and other metal components in position, coat welds, weld

blooms, burned areas, and damaged surface coating, with touch-up prime paint.

END OF SECTION

STEEL DECKING
053100 -2



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

SECTION 05 4000

COLD FORMED METAL FRAMING

PART 1 - GENERAL

1.1

A

B.

1.2

A

B.

C.

SECTION INCLUDES

Load bearing formed steel stud framing.

Formed steel joist, purlin, slotted channel framing and bridging.
SUBMITTALS

Shop Drawings: Indicate component details, framed openings, bearing, anchorage, loading,
welds, type and location of fasteners, and accessories or items required of related work.

Indicate stud, floor joist, ceiling joist, roof joist, roof rafter, and roof truss layout.

Product Data: Describe materials and finish, product criteria, and limitations.

PART 2 - PRODUCTS

2.1

A

2.2

A

C.

D.

23

A

B.

24

A

B.

FRAMING MATERIALS
As specified on Drawings.
ACCESSORIES

Bracing, Furring, Bridging, Plates, Gussets, Clips: Formed sheet steel, thickness determined
for conditions encountered; same finish as framing members.

Screws: ASTM A90, hot dip galvanized, self-drilling, self-tapping.
Anchorage Devices: Power actuated or Drilled expansion bolts.
Welding: In accordance with AWS D1.1 and AWS D1.3.

Primer: Touch-up for galvanized surfaces.

FABRICATION

Fabricate assemblies of sizes and profiles required; with framing members fitted, reinforced and
braced.

Fit and assemble in largest practical sections for delivery to site, ready for installation.
FINISHES
Studs and Accessories: Galvanize to G90 coating class.

Joists, Purlins and Accessories: Galvanize to G90 coating class.

PART 3 - EXECUTION

COLD FORMED METAL FRAMING
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3.1

3.2

3.3

EXAMINATION AND PREPARATION

Verify that substrate surfaces are ready to receive work.
ERECTION OF STUDDING

Install components in accordance with manufacturer's instructions.

Align floor and ceiling tracks; locate to layout. Coordinate installation of sealant with floor and
ceiling tracks.

Construct corners using minimum three studs. Double stud wall openings, door and window
jambs.

Erect load bearing studs one piece full length. Splicing of studs is not permitted.
Allow for deflection, directly below horizontal building framing for non-load bearing framing.

Attach cross studs/furring channels to studs for attachment of fixtures anchored to walls and for
attachment of mechanical and electrical items within walls.

Touch-up field welds and damaged prefinished surfaces with primer.

ERECTION OF JOISTS/PURLINS

Install framing components in accordance with manufacturer's instructions.

Make provisions for erection stresses. Provide temporary alignment and bracing.
Set joists parallel and level, with lateral bracing and bridging.

Locate joist end bearing directly over load bearing studs or provide load distributing member to
top of stud track.

Provide web stiffeners at reaction points.

Touch-up field welds and damaged prefinished surfaces with primer.

END OF SECTION

COLD FORMED METAL FRAMING
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SECTION 055000
METAL FABRICATIONS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

1.6

1.7

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Steel framing and supports for countertops.

2. Steel framing and supports for mechanical and electrical equipment.

3. Steel framing and supports for applications where framing and supports are not specified in other
Sections.

4. Metal bollards.

5. Loose bearing and leveling plates for applications where they are not specified in other Sections.

Products furnished, but not installed, under this Section:

1. Loose steel lintels.

2. Anchor bolts, steel pipe sleeves, slotted-channel inserts, and wedge-type inserts indicated to be

cast into concrete or built into unit masonry.

PERFORMANCE REQUIREMENTS
Delegated Design: Design ladders alternating tread devices, including comprehensive engineering analysis
by a qualified professional engineer, using performance requirements and design criteria indicated.

SUBMITTALS

Product Data: For the following:

1. Paint products.

2. Grout.

Sustainable Submittals:

1. Product Data indicating percentages by weight of postconsumer and preconsumer recycled content for
products having recycled content. Include statement indicating costs for each product having
recycled content.

Shop Drawings: Show fabrication and installation details for metal fabrications.

1. Include plans, elevations, sections, and details of metal fabrications and their connections. Show
anchorage and accessory items.

QUALITY ASSURANCE

Welding Qualifications: Qualify procedures and personnel according to AWS D1.1, "Structural Welding Code
- Steel."

Welding Qualifications: Qualify procedures and personnel according to the following:

1. AWS D1.1, "Structural Welding Code - Steel."

2. AWS D1.2, "Structural Welding Code - Aluminum."

PROJECT CONDITIONS
Field Measurements: Verify actual locations of walls and other construction contiguous with metal
fabrications by field measurements before fabrication.

COORDINATION

Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint and coating
manufacturers' written recommendations to ensure that shop primers and topcoats are compatible with one
another.

Coordinate installation of anchorages. Furnish setting drawings, templates, and directions for installing
anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors, that are to
be embedded in concrete or masonry. Deliver such items to Project site in time for installation.

METAL FABRICATIONS
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PART 2 - PRODUCTS

21

2.2

2.3

24

2.5
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METALS, GENERAL

Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise indicated. For metal
fabrications exposed to view in the completed Work, provide materials without seam marks, roller marks,
rolled trade names, or blemishes.

FERROUS METALS

Recycled Content of Steel Products: Provide products with average recycled content of steel products so

postconsumer recycled content plus one-half of preconsumer recycled content is not less than 10 percent.

Steel Plates, Shapes, and Bars: ASTM A 36.

Steel Pipe: ASTM A 53, standard weight (Schedule 40) unless otherwise indicated.

Slotted Channel Framing: Cold-formed metal box channels (struts) complying with MFMA-4.

1. Size of Channels: 1-5/8 by 1-5/8 inches.

2. Material: Galvanized steel, ASTM A 653, commercial steel, Type B, with G90coating; 0.108-inch
nominal thickness.

FASTENERS

General: Unless otherwise indicated, provide Type 304 stainless-steel fasteners for exterior use and zinc-

plated fasteners with coating complying with ASTM B 633 or ASTM F 1941, Class Fe/Zn 5, at exterior walls.

Select fasteners for type, grade, and class required.

1. Provide stainless-steel fasteners for fastening aluminum.

Steel Bolts and Nuts: Regular hexagon-head bolts, ASTM A 307, Grade AASTM F 568M, Property Class

4.6; with hex nuts, ASTM A 563; and, where indicated, flat washers.

Steel Bolts and Nuts: Regular hexagon-head bolts, ASTM A 325, Type 3; with hex nuts, ASTM A 563, Grade

C3; and, where indicated, flat washers.

Stainless-Steel Bolts and Nuts: Regular hexagon-head annealed stainless-steel bolts, ASTM F 593; with

hex nuts, ASTM F 594; and, where indicated, flat washers; Alloy Group 1.

Anchor Bolts: ASTM F 1554, Grade 36, of dimensions indicated; with nuts, ASTM A 563; and, where

indicated, flat washers.

1. Hot-dip galvanize or provide mechanically deposited, zinc coating where item being fastened is
indicated to be galvanized.

Eyebolts: ASTM A 489.

Machine Screws: ASME B18.6.

Lag Screws: ASME B18.2.

Wood Screws: Flat head, ASME B18.6.1.

Plain Washers: Round, ASME B18.22.

Lock Washers: Helical, spring type, ASME B18.21.

Anchors, General: Anchors capable of sustaining, without failure, a load equal to six times the load imposed

when installed in unit masonry and four times the load imposed when installed in concrete, as determined

by testing according to ASTM E 488, conducted by a qualified independent testing agency.

Cast-in-Place Anchors in Concrete: Either threaded type or wedge type unless otherwise indicated;

galvanized ferrous castings, either ASTM A 47 malleable iron or ASTM A 27 cast steel. Provide bolts,

washers, and shims as needed, all hot-dip galvanized per ASTM F 2329.

MISCELLANEOUS MATERIALS

Welding Rods and Bare Electrodes: Select according to AWS specifications for metal alloy welded.
Universal Shop Primer: Fast-curing, lead- and chromate-free, universal modified-alkyd primer complying
with MPI#79 and compatible with topcoat.

Galvanizing Repair Paint: High-zinc-dust-content paint complying with SSPC-Paint 20 and compatible with
paints specified to be used over it.

Bituminous Paint: Cold-applied asphalt emulsion complying with ASTM D 1187.

Non-shrink, Metallic Grout: Factory-packaged, ferrous-aggregate grout complying with ASTM C 1107,
specifically recommended by manufacturer for heavy-duty loading applications.

Non-shrink, Nonmetallic Grout: Factory-packaged, non-staining, non-corrosive, non-gaseous grout
complying with ASTM C 1107. Provide grout specifically recommended by manufacturer for interior and
exterior applications.

FABRICATION, GENERAL

Shop Assembly: Pre-assemble items in the shop to greatest extent possible. Disassemble units only as
necessary for shipping and handling limitations. Use connections that maintain structural value of joined
pieces. Clearly mark units for reassembly and coordinated installation.

METAL FABRICATIONS
055000 - 2



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

mo o

2.6

2.7

Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of

approximately 1/32-inch unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.

Form bent-metal corners to smallest radius possible without causing grain separation or otherwise

impairing work.

Form exposed work with accurate angles and surfaces and straight edges.

Weld corners and seams continuously to comply with the following:

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance
of base metals.

2 Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4 At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness
shows after finishing and contour of welded surface matches that of adjacent surface.

Form exposed connections with hairline joints, flush and smooth, using concealed fasteners or welds where

possible. Where exposed fasteners are required, use Phillips flat-head (countersunk) fasteners unless

otherwise indicated. Locate joints where least conspicuous.

Fabricate seams and other connections that will be exposed to weather in a manner to exclude water.

Provide weep holes where water may accumulate.

Cut, reinforce, drill, and tap metal fabrications as indicated to receive finish hardware, screws, and similar

items.

Provide for anchorage of type indicated; coordinate with supporting structure. Space anchoring devices to

secure metal fabrications rigidly in place and to support indicated loads.

1. Where units are indicated to be cast into concrete or built into masonry, equip with integrally welded
steel strap anchors, 1/8 by 1-1/2 inches, with a minimum 6-inch embedment and 2-inch hook, not
less than 8 inches from ends and corners of units and 24 inches o.c., unless otherwise indicated.

MISCELLANEOUS FRAMING AND SUPPORTS

General: Provide steel framing and supports not specified in other Sections as needed to complete the
Work.

Fabricate units from steel shapes, plates, and bars of welded construction unless otherwise indicated.
Fabricate to sizes, shapes, and profiles indicated and as necessary to receive adjacent construction.
1. Fabricate units from slotted channel framing where indicated.

METAL BOLLARDS
Fabricate metal bollards from Schedule 80 steel pipe.
1. Cap bollards with 1/4-inch- thick steel plate.

2. Where bollards are indicated to receive controls for door operators, provide necessary cutouts for
controls and holes for wire.
3. Where bollards are indicated to receive light fixtures, provide necessary cutouts for fixtures and

holes for wire.
Fabricate sleeves for bollard anchorage from steel pipe with 1/4-inch- thick steel plate welded to bottom of
sleeve. Make sleeves not less than 8 inches deep and 3/4 inch larger than OD of bollard.
Prime bollards with zinc-rich primer.

LOOSE BEARING AND LEVELING PLATES

Provide loose bearing and leveling plates for steel items bearing on masonry or concrete construction.
Drill plates to receive anchor bolts and for grouting.

Galvanize plates.

Prime plates with zinc-rich primer.

LOOSE STEEL LINTELS

Fabricate loose steel lintels from steel angles and shapes of size indicated for openings and recesses in
masonry walls and partitions at locations indicated. Fabricate in single lengths for each opening unless
otherwise indicated. Weld adjoining members together to form a single unit where indicated.

Galvanize loose steel lintels located in exterior walls.

FINISHES, GENERAL

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations
for applying and designating finishes.

Finish metal fabrications after assembly.

Finish exposed surfaces to remove tool and die marks and stretch lines, and to blend into surrounding
surface.

METAL FABRICATIONS
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2.1

STEEL AND IRON FINISHES

Galvanizing: Hot-dip galvanize items as indicated to comply with ASTM A 153 for steel and iron hardware
and with ASTM A 123 for other steel and iron products.

1. Do not quench or apply post galvanizing treatments that might interfere with paint adhesion.

Shop prime iron and steel items not indicated to be galvanized unless they are to be embedded in concrete,
sprayed-on fireproofing, or masonry, or unless otherwise indicated.

1. Shop prime with universal shop primer unless zinc-rich primer is indicated.

PART 3 - EXECUTION

3.1

A

34

3.5

INSTALLATION, GENERAL

Cutting, Fitting, and Placement: Perform cutting, drilling, and fitting required for installing metal fabrications.

Set metal fabrications accurately in location, alignment, and elevation; with edges and surfaces level, plumb,

true, and free of rack; and measured from established lines and levels.

Fit exposed connections accurately together to form hairline joints. Weld connections that are not to be left

as exposed joints but cannot be shop welded because of shipping size limitations. Do not weld, cut, or

abrade surfaces of exterior units that have been hot-dip galvanized after fabrication and are for bolted or

screwed field connections.

Field Welding: Comply with the following requirements:

1. Use materials and methods that minimize distortion and develop strength and corrosion resistance
of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove welding flux immediately.

4 At exposed connections, finish exposed welds and surfaces smooth and blended so no roughness
shows after finishing and contour of welded surface matches that of adjacent surface.

Fastening to In-Place Construction: Provide anchorage devices and fasteners where metal fabrications are

required to be fastened to in-place construction. Provide threaded fasteners for use with concrete and

masonry inserts, toggle bolts, through bolts, lag screws, wood screws, and other connectors.

Provide temporary bracing or anchors in formwork for items that are to be built into concrete, masonry, or

similar construction.

Corrosion Protection: Coat concealed surfaces of aluminum that will come into contact with grout, concrete,

masonry, wood, or dissimilar metals with the following:

1. Cast Aluminum: Heavy coat of bituminous paint.

2. Extruded Aluminum: Two coats of clear lacquer.

INSTALLING MISCELLANEOUS FRAMING AND SUPPORTS

General: Install framing and supports to comply with requirements of items being supported, including
manufacturers' written instructions and requirements indicated on Shop Drawings.

Anchor supports for operable partitions securely to and rigidly brace from building structure.

INSTALLING METAL BOLLARDS

Fill metal-capped bollards solidly with concrete and allow concrete to cure seven days before installing.
Anchor bollards in concrete with pipe sleeves preset and anchored into concrete. Fill annular space around
bollard solidly with non-shrink, non-metallic grout; mixed and placed to comply with grout manufacturer's
written instructions. Slope grout up approximately 1/8 inch toward bollard.

Fill bollards solidly with concrete, mounding top surface to shed water.

1. Do not fill removable bollards with concrete.

INSTALLING BEARING AND LEVELING PLATES

Clean concrete and masonry bearing surfaces of bond-reducing materials, and roughen to improve bond to
surfaces. Clean bottom surface of plates.

Set bearing and leveling plates on wedges, shims, or leveling nuts. After bearing members have been
positioned and plumbed, tighten anchor bolts. Do not remove wedges or shims but, if protruding, cut off flush
with edge of bearing plate before packing with grout.

1. Use non-shrink grout, either metallic or nonmetallic, in concealed locations where not exposed to
moisture; use non-shrink, nonmetallic grout in exposed locations unless otherwise indicated.
2. Pack grout solidly between bearing surfaces and plates to ensure that no voids remain.

ADJUSTING AND CLEANING

Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas.
Paint uncoated and abraded areas with the same material as used for shop painting to comply with SSPC-
PA 1 for touching up shop-painted surfaces.

METAL FABRICATIONS
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1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.

B. Touchup Painting: Cleaning and touchup painting of field welds, bolted connections, and abraded areas of
shop paint are specified in Division 09 painting Sections.
C. Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing to

comply with ASTM A 780.

END OF SECTION

METAL FABRICATIONS
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SECTION 057000
DECORATIVE METAL

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.6

1.7

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Decorative metal items for various applications, including:
a. Wall base.

SUBMITTALS

Product Data: For each type of product indicated, including finishing materials.

Sustainable Submittals:

1. Product data for products having recycled content, documentation indicating percentages by weight
of postconsumer and preconsumer recycled content. Include statement indicating costs for each
product having recycled content.

Shop Drawings: Show fabrication and installation details for decorative metal.

1. Include plans, elevations, component details, and attachments to other work.

2. Indicate materials and profiles of each decorative metal member, fittings, joinery, finishes, fasteners,
anchorages, and accessory items.

Samples for Initial Selection: For products involving selection of color, texture, or design including

mechanical finishes.

QUALITY ASSURANCE

Fabricator Qualifications: A firm experienced in producing decorative metal similar to that indicated for this
Project and with a record of successful in-service performance, as well as sufficient production capacity to
produce required units.

Installer Qualifications: Fabricator of products.

DELIVERY, STORAGE, AND HANDLING

Store decorative metal in a well-ventilated area, away from uncured concrete and masonry, and protected
from weather, moisture, soiling, abrasion, extreme temperatures, and humidity.

Deliver and store cast-metal products in wooden crates surrounded by sufficient packing material to
ensure that products will not be cracked or otherwise damaged.

PROJECT CONDITIONS
Field Measurements: Verify actual locations of walls and other construction contiguous with decorative
metal by field measurements before fabrication and indicate measurements on Shop Drawings.

COORDINATION

Coordinate installation of anchorages for decorative metal items. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral
anchors, that are to be embedded in concrete or masonry. Deliver such items to Project site in time for
installation.

PART 2 - PRODUCTS

2.1

A

2.2

METALS, GENERAL
Metal Surfaces, General: Provide materials with smooth, flat surfaces unless otherwise indicated. Provide
materials without seam marks, roller marks, rolled trade names, stains, discolorations, or blemishes.

STAINLESS STEEL
Sheet, Strip, Plate, and Flat Bar: ASTM A 666, Type 304.
Bars and Shapes: ASTM A 276, Type 304.

DECORATIVE METAL
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24

2.5

2.6

2.7
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FASTENERS

Fastener Materials: Unless otherwise indicated, provide the following:

1. Stainless-Steel Items: Type 304 stainless-steel fasteners.

Fasteners for Anchoring to Other Construction: Unless otherwise indicated, select fasteners of type, grade,
and class required to produce connections suitable for anchoring indicated items to other types of
construction indicated.

Provide concealed fasteners for interconnecting components and for attaching decorative metal items to
other work unless otherwise indicated.

1. Provide Phillips flat-head machine screws for exposed fasteners unless otherwise indicated.

MISCELLANEOUS MATERIALS

Shop Primer for Galvanized Steel: Water-based galvanized metal primer complying with MPI#134.
Intermediate Coats and Topcoats for Steel: Provide products that comply with Division 09 painting Sections
and Division 09 Section "High-Performance Coatings."

FABRICATION, GENERAL

Assemble items in the shop to greatest extent possible to minimize field splicing and assembly. Disassemble

units only as necessary for shipping and handling limitations. Clearly mark units for re- assembly and

coordinated installation. Use connections that maintain structural value of joined pieces.

Form decorative metal to required shapes and sizes, true to line and level with true curves and accurate

angles and surfaces. Finish exposed surfaces to smooth, sharp, well-defined lines and arris.

Form bent-metal corners to smallest radius possible without causing grain separation or otherwise impairing

the Work.

Form simple and compound curves in bars, pipe, tubing, and extruded shapes by bending members in jigs

to produce uniform curvature for each configuration required; maintain cross section of member throughout

entire bend without buckling, twisting, cracking, or otherwise deforming exposed surfaces.

Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of

approximately 1/32 inch unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.

Mill joints to a tight, hairline fit. Cope or miter corner joints. Fabricate connections that will be exposed to

weather in a manner to exclude water.

Provide weep holes where water may accumulate. Locate weep holes in inconspicuous locations.

Provide necessary rebates, lugs, and brackets to assemble units and to attach to other work. Cut, reinforce,

drill, and tap as needed to receive finish hardware, screws, and similar items unless otherwise indicated.

Comply with AWS for recommended practices in shop welding. Weld behind finished surfaces without

distorting or discoloring exposed side. Clean exposed welded joints of flux, and dress exposed and contact

surfaces.

1. Where welding cannot be concealed behind finished surfaces, finish joints to comply with NOMMA's
"Voluntary Joint Finish Standards" for Type 4 Welds: good quality, uniform undressed weld with
minimal splatter.

Provide castings that are sound and free of warp, cracks, blowholes, or other defects that impair strength or

appearance. Grind, wire brush, sandblast, and buff castings to remove seams, gate marks, casting flash,

and other casting marks.

FINISHES, GENERAL

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations
for applying and designating finishes.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipping.

STAINLESS-STEEL FINISHES
Surface Preparation: Remove tool and die marks and stretch lines, or blend into finish.
Directional Satin Finish: No. 4.

PART 3 - EXECUTION

3.1

A

B.

EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting performance of decorative metal.

Proceed with installation only after unsatisfactory conditions have been corrected.

DECORATIVE METAL
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INSTALLATION, GENERAL

Perform cutting, drilling, and fitting required to install decorative metal. Set products accurately in location,

alignment, and elevation, measured from established lines and levels. Provide temporary bracing or anchors

in formwork for items to be built into concrete, masonry, or similar construction.

Fit exposed connections accurately together to form tight, hairline joints or, where indicated, uniform reveals

and spaces for sealants and joint fillers. Where cutting, welding, and grinding are required for proper shop

fitting and jointing of decorative metal, restore finishes to eliminate evidence of such corrective work.

Do not cut or abrade finishes that cannot be completely restored in the field. Return items with such finishes

to the shop for required alterations, followed by complete refinishing, or provide new units as required.

Restore protective coverings that have been damaged during shipment or installation. Remove protective

coverings only when there is no possibility of damage from other work yet to be performed at same location.

1. Retain protective coverings intact; remove coverings simultaneously from similarly finished items to
preclude non-uniform oxidation and discoloration.

CLEANING AND PROTECTION

Unless otherwise indicated, clean metals by washing thoroughly with clean water and soap, rinsing with
clean water, and drying with soft cloths.

Protect finishes of decorative metal from damage during construction period with temporary protective
coverings approved by decorative metal fabricator. Remove protective covering at time of Substantial
Completion.

Restore finishes damaged during installation and construction period so no evidence remains of correction
work. Return items that cannot be refinished in the field to the shop; make required alterations and refinish
entire unit, or provide new units.

END OF SECTION

DECORATIVE METAL
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SECTION 057300

DECORATIVE RAILINGS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:
1. Steel decorative railings.

DEFINITIONS
Railings: Guards, handrails, and similar devices used for protection of occupants at open-sided floor
areas, pedestrian guidance and support, visual separation, or wall protection.

PERFORMANCE REQUIREMENTS

Delegated Design: Design railings, including comprehensive engineering analysis by a qualified
professional engineer, using performance requirements and design criteria indicated.

Structural capacities: Handrails, guardrails, and their supports must be designed for 50 Ibs per linear foot,
applied in any direction at the top of the top rail, and a concentrated load of 200 Ibs applied in any
direction at any location along the top of the top ralil

General: In engineering railings to withstand structural loads indicated, determine allowable design
working stresses of railing materials based on the following:

1. Steel: 72 percent of minimum yield strength.

Thermal Movements: Allow for thermal movements from ambient and surface temperature changes
acting on exterior metal fabrications by preventing buckling, opening of joints, overstressing of
components, failure of connections, and other detrimental effects.

1. Temperature Change: 120 deg F, ambient; 180 deg F, material surfaces.

SUBMITTALS

Product Data: For the following:

1. Manufacturer's product lines of railings assembled from standard components.

Sustainable Submittals:

1. Product data for products having recycled content, documentation indicating percentages by weight

of postconsumer and preconsumer recycled content. Include statement indicating costs for each
product having recycled content.
Shop Drawings: Include plans, elevations, sections, details, and attachments to other work.
Delegated-Design Submittal: For installed products indicated to comply with performance requirements
and design criteria, including analysis data signed and sealed by the qualified professional engineer
responsible for their preparation.
Qualification Data: For qualified professional engineer.

QUALITY ASSURANCE

Source Limitations: Obtain each type of railing from single source from single manufacturer.

Product Options: Information on Drawings and in Specifications establishes requirements for system's
aesthetic effects and performance characteristics. Aesthetic effects are indicated by dimensions,
arrangements, alignment, and profiles of components and assemblies as they relate to sightlines, to one
another, and to adjoining construction. Performance characteristics are indicated by criteria subject to
verification by one or more methods including structural analysis, preconstruction testing, field testing, and
in-service performance.

1. Do not modify intended aesthetic effects, as judged solely by Architect, except with Architect's
approval. If modifications are proposed, submit comprehensive explanatory data to Architect for
review.

Product Options: Drawings indicate size, profiles, and dimensional requirements of railings and are based

on the specific system indicated. Refer to Division 01 Section "Product Requirements."

1. Do not modify intended aesthetic effects, as judged solely by Architect, except with Architect's
approval. If modifications are proposed, submit comprehensive explanatory data to Architect for

DECORATIVE RAILINGS
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review.
Welding Qualifications: Qualify procedures and personnel according to the following:
1. AWS D1.1/D1.1M, "Structural Welding Code - Steel."

PROJECT CONDITIONS
Field Measurements: Verify actual locations of walls and other construction contiguous with railings by
field measurements before fabrication and indicate measurements on Shop Drawings.

COORDINATION AND SCHEDULING

Coordinate selection of shop primers with topcoats to be applied over them. Comply with paint and
coating manufacturers' written recommendations to ensure that shop primers and topcoats are compatible
with one another.

Coordinate installation of anchorages for railings. Furnish setting drawings, templates, and directions for
installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral anchors,
that are to be embedded in concrete or masonry. Deliver such items to Project site in time for installation.
Schedule installation so wall attachments are made only to completed walls. Do not support railings
temporarily by any means that do not suit structural performance requirements.

PART 2 - PRODUCTS

2.1
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MANUFACTURERS

Subject to compliance with requirements, provide products by, but not limited to, one of the following:
1. Greco, a CSW Industrial Company.

2. Livers Bronze Co.

3. VIVA Railings, L.L.C.

METALS, GENERAL

Metal Surfaces, General: Provide materials with smooth surfaces, without seam marks, roller marks,

rolled trade names, stains, discolorations, or blemishes.

Brackets, Flanges, and Anchors: Same metal and finish as supported rails unless otherwise indicated.

1. Provide formed-steel brackets with predrilled hole for bolted anchorage and with snap-on cover that
matches rail finish and conceals bracket base and bolt head.

STEEL

Tubing: ASTM A500/A500M (cold formed) or ASTM A513.

Bars: Hot-rolled, carbon steel complying with ASTM A29/A29M, Grade 1010.
Plates, Shapes, and Bars: ASTM A36/A36M.

FASTENERS

Fastener Materials: Unless otherwise indicated, provide the following:

1. Type 304 stainless-steel fasteners.

Fasteners for Anchoring to Other Construction: Select fasteners of type, grade, and class required to
produce connections suitable for anchoring railings to other types of construction indicated.

Provide concealed fasteners for interconnecting railing components and for attaching railings to other
work unless exposed fasteners are unavoidable.

1. Provide Phillips flat-head machine screws for exposed fasteners unless otherwise indicated.
Anchors, General: Anchors capable of sustaining, without failure, a load equal to six times the load
imposed when installed in unit masonry and four times the load imposed when installed in concrete, as
determined by testing according to ASTM E 488, conducted by a qualified independent testing agency.
Post-Installed Anchors: Torque-controlled expansion anchors.

1. Material for Interior Locations: Carbon-steel components zinc plated to comply with ASTM B 633
or ASTM F 1941, Class Fe, unless otherwise indicated.
2. Material for Exterior Locations and Where Stainless Steel Is Indicated: Alloy Group 1stainless-steel

bolts, ASTM F 593, and nuts, ASTM F 594.

MISCELLANEOUS MATERIALS

Non-shrink, Non-metallic Grout: Factory-packaged, non-staining, non-corrosive, nongaseous grout
complying with ASTM C 1107. Provide grout specifically recommended by manufacturer for interior and
exterior applications.

DECORATIVE RAILINGS
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FABRICATION

General: Fabricate railings to comply with requirements indicated for design, dimensions, member sizes

and spacing, details, finish, and anchorage.

Assemble railings in the shop to greatest extent possible to minimize field splicing and assembly.

Disassemble units only as necessary for shipping and handling limitations. Clearly mark units for

reassembly and coordinated installation. Use connections that maintain structural value of joined pieces.

Cut, drill, and punch metals cleanly and accurately. Remove burrs and ease edges to a radius of

approximately 1/32 inch unless otherwise indicated. Remove sharp or rough areas on exposed surfaces.

Form work true to line and level with accurate angles and surfaces.

Fabricate connections that will be exposed to weather in a manner to exclude water. Provide weep holes

where water may accumulate. Locate weep holes in inconspicuous locations.

Cut, reinforce, drill, and tap as indicated to receive finish hardware, screws, and similar items.

Connections: Fabricate railings with welded connections unless otherwise indicated.

Welded Connections: Cope components at connections to provide close fit, or use fittings designed for

this purpose. Weld all around at connections, including at fittings.

Use materials and methods that minimize distortion and develop strength and corrosion resistance
of base metals.

2. Obtain fusion without undercut or overlap.

3. Remove flux immediately.

4 At exposed connections, finish exposed welds to comply with NOMMA's "Voluntary Joint Finish
Standards" for Type 1 welds: no evidence of a welded joint.

Mechanical Connections: Connect members with concealed mechanical fasteners and fittings. Fabricate

members and fittings to produce flush, smooth, rigid, hairline joints.

1. Fabricate splice joints for field connection using an epoxy structural adhesive if this is
manufacturer's standard splicing method.

Form changes in direction as follows:

1. By bending.

Bend members in jigs to produce uniform curvature for each configuration required; maintain cross section

of member throughout entire bend without buckling, twisting, cracking, or otherwise deforming exposed

surfaces of components.

Close exposed ends of hollow railing members with prefabricated end fittings.

Provide wall returns at ends of wall-mounted handrails unless otherwise indicated. Close ends of returns,

unless clearance between end of rail and wall is 1/4 inch or less.

Brackets, Flanges, Fittings, and Anchors: Provide wall brackets, flanges, miscellaneous fittings, and

anchors to interconnect railing members to other work unless otherwise indicated.

1. At brackets and fittings fastened to plaster or gypsum board partitions, provide crush-resistant
fillers, or other means to transfer loads through wall finishes to structural supports and prevent
bracket or fitting rotation and crushing of substrate.

Provide inserts and other anchorage devices for connecting railings to concrete or masonry work.

Fabricate anchorage devices capable of withstanding loads imposed by railings. Coordinate anchorage

devices with supporting structure.

For railing posts set in concrete, provide steel sleeves not less than 6 inches long with inside dimensions

not less than 1/2 inch greater than outside dimensions of post, with metal plate forming bottom closure.

GENERAL FINISH REQUIREMENTS

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations
for applying and designating finishes.

Protect mechanical finishes on exposed surfaces from damage by applying a strippable, temporary
protective covering before shipment.

Provide exposed fasteners with finish matching appearance, including color and texture, of railings.

STEEL AND IRON FINISHES

For nongalvanized-steel railings, provide nongalvanized ferrous-metal fittings, brackets, fasteners, and
sleeves, but galvanize anchors to be embedded in exterior concrete or masonry.

Preparing Nongalvanized Items for Shop Priming: Prepare uncoated ferrous-metal surfaces to comply
with SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning."

Primer Application: Apply shop primer to prepared surfaces of railings unless otherwise indicated. Comply
with requirements in SSPC-PA 1, "Paint Application Specification No. 1: Shop, Field, and Maintenance
Painting of Steel," for shop painting. Primer need not be applied to surfaces to be embedded in concrete

or masonry.
1. Shop prime uncoated railings with universal shop primer unless zinc-rich primer is indicated.
2. Do not apply primer to galvanized surfaces.

DECORATIVE RAILINGS
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Powder-Coat Finish: Prepare, treat, and coat nongalvanized ferrous metal to comply with resin
manufacturer's written instructions and as follows:

1. Prepare uncoated ferrous-metal surfaces to comply with SSPC-SP 6/NACE No. 3, "Commercial
Blast Cleaning."

2. Treat prepared metal with iron-phosphate pretreatment, rinse, and seal surfaces.

3. Apply thermosetting polyester or acrylic urethane powder coating with cured-film thickness not less
than 1.5 mils.

4, Color: As selected by Architect from manufacturer's full range.

PART 3 - EXECUTION
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EXAMINATION

Examine plaster and gypsum board assemblies, where reinforced to receive anchors, to verify that
locations of concealed reinforcements have been clearly marked for Installer. Locate reinforcements and
mark locations if not already done.

INSTALLATION, GENERAL

Fit exposed connections together to form tight, hairline joints.

Perform cutting, drilling, and fitting required for installing railings. Set railings accurately in location,
alignment, and elevation; measured from established lines and levels and free of rack.

1. Do not weld, cut, or abrade surfaces of railing components that have been coated or finished after
fabrication and that are intended for field connection by mechanical or other means without further
cutting or fitting.

Set posts plumb within a tolerance of 1/16 inch in 3 feet.

Align rails so variations from level for horizontal members and variations from parallel with rake of
steps and ramps for sloping members do not exceed 1/4 inch in 12 feet.

Adjust railings before anchoring to ensure matching alignment at abutting joints.

Fastening to In-Place Construction: Use anchorage devices and fasteners where necessary for securing
railings and for properly transferring loads to in-place construction.

2.
3.

RAILING CONNECTIONS

Non-welded Connections: Use mechanical or adhesive joints for permanently connecting railing
components. Use wood blocks and padding to prevent damage to railing members and fittings. Seal
recessed holes of exposed locking screws using plastic cement filler colored to match finish of railings.
Welded Connections: Use fully welded joints for permanently connecting railing components. Comply
with requirements for welded connections in "Fabrication" Article whether welding is performed in the shop
orin the field.

ANCHORING POSTS

Use steel pipe sleeves preset and anchored into concrete for installing posts. After posts have been
inserted into sleeves, fill annular space between post and sleeve with non-shrink, non-metallic grout,
mixed and placed to comply with anchoring material manufacturer's written instructions.

Form or core-drill holes not less than 5 inches deep and 3/4 inch larger than OD of post for installing posts
in concrete. Clean holes of loose material, insert posts, and fill annular space between post and concrete
with non-shrink, non-metallic grout, mixed and placed to comply with anchoring material manufacturer's
written instructions.

Cover anchorage joint with flange of same metal as post, welded to post after placing anchoring material.
Leave anchorage joint exposed with anchoring material flush with adjacent surface.

Anchor posts to metal surfaces with flanges, angle type, or floor type as required by conditions, connected
to posts and to metal supporting members as follows:

1. For steel railings, weld flanges to posts and bolt to metal-supporting surfaces.

ATTACHING RAILINGS

Anchor railing ends to concrete and masonry with brackets on underside of rails connected to railing ends
and anchored to wall construction with anchors and bolts.

Anchor railing ends to metal surfaces with flanges bolted to metal surfaces and welded to railing ends.
Attach handrails to walls with wall brackets except where end flanges are used. Provide brackets with 1-
1/2-inch clearance from inside face of handrail and finished wall surface. Locate brackets as indicated or,
if not indicated, at spacing required to support structural loads.

1. Use type of bracket with flange tapped for concealed anchorage to threaded hanger bolt.

2. Locate brackets as indicated or, if not indicated, at spacing required to support structural loads.
Secure wall brackets and railing end flanges to building construction as follows:

DECORATIVE RAILINGS
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1. For concrete and solid masonry anchorage, use drilled-in expansion shields and hanger orlag
bolts.
2. For steel-framed partitions, use hanger or lag bolts set into fire-retardant-treated wood backing

between studs. Coordinate with stud installation to locate backing members.

CLEANING

Clean steel by washing thoroughly with clean water and soap, rinsing with clean water, and wiping dry.
Clean by wiping with a damp cloth and then wiping dry.

Touchup Painting: Immediately after erection, clean field welds, bolted connections, and abraded areas of
shop paint, and paint exposed areas with the same material as used for shop painting to comply with
SSPC-PA 1 for touching up shop-painted surfaces.

1. Apply by brush or spray to provide a minimum 2.0-mil dry film thickness.

PROTECTION

Protect finishes of railings from damage during construction period with temporary protective coverings
approved by railing manufacturer. Remove protective coverings at time of Substantial Completion.
Restore finishes damaged during installation and construction period so no evidence remains of correction
work. Return items that cannot be refinished in the field to the shop; make required alterations and
refinish entire unit, or provide new units.

END OF SECTION
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SECTION 061000
ROUGH CARPENTRY

PART 1 - GENERAL
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Rooftop equipment bases and support curbs.
2. Wood blocking and nailers.

3. Plywood backing panels.

DEFINITIONS

Dimension Lumber: Lumber of 2 inches nominal 38 mm actual or greater but less than 5 inches nominal 114
mm actual in least dimension.

Lumber grading agencies, and the abbreviations used to reference them, include the following:

1. NeLMA: Northeastern Lumber Manufacturers' Association.

2. WCLIB: West Coast Lumber Inspection Bureau.

3. WWPA: Western Wood Products Association.

ACTION SUBMITTALS

Product Data: For each type of process and factory-fabricated product. Indicate component materials and

dimensions and include construction and application details.

1. Include data for wood-preservative treatment from chemical treatment manufacturer and certification
by treating plant that treated materials comply with requirements. Indicate type of preservative used
and net amount of preservative retained.

2. Include data for fire-retardant treatment from chemical treatment manufacturer and certification by
treating plant that treated materials comply with requirements. Include physical properties of treated
materials based on testing by a qualified independent testing agency.

3. For fire-retardant treatments, include physical properties of treated lumber both before and after
exposure to elevated temperatures, based on testing by a qualified independent testing agency
according to ASTM D 5664.

4. For products receiving a waterborne treatment, include statement that moisture content of treated
materials was reduced to levels specified before shipment to Project site.

5. Include copies of warranties from chemical treatment manufacturers for each type of treatment.

6. For adhesives, documentation including printed statement of VOC content.

7 For composite wood products, documentation indicating that product contains no added
formaldehyde.

Sustainable Submittals:

1. Product Data for adhesives, documentation including printed statement of VOC content.

2. Product Data for composite wood products, documentation indicating that product contains no urea
formaldehyde.

QUALITY ASSURANCE

Testing Agency Qualifications: For testing agency providing classification marking for fire-retardant treated
material, an inspection agency acceptable to authorities having jurisdiction that periodically performs
inspections to verify that the material bearing the classification marking is representative of the material
tested.

DELIVERY, STORAGE, AND HANDLING

Stack lumber flat with spacers beneath and between each bundle to provide air circulation. Protect lumber
from weather by covering with waterproof sheeting, securely anchored. Provide for air circulation around
stacks and under coverings.

ROUGH CARPENTRY
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WOOD PRODUCTS, GENERAL

Lumber: DOC PS 20 and applicable rules of grading agencies indicated. If no grading agency is indicated,
provide lumber that complies with the applicable rules of any rules-writing agency certified by the ALSC
Board of Review. Provide lumber graded by an agency certified by the ALSC Board of Review to inspect
and grade lumber under the rules indicated.

1. Factory mark each piece of lumber with grade stamp of grading agency.

2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for moisture content
specified. Where actual sizes are indicated, they are minimum dressed sizes for dry lumber.

3. Provide dressed lumber, S4S, unless otherwise indicated.

Maximum Moisture Content of Lumber: 15 percent for 2-inch nominal thickness or less, 19 percent for
more than 2-inch nominal thickness unless otherwise indicated.

WOOD-PRESERVATIVE-TREATED LUMBER

Preservative Treatment by Pressure Process: AWPA U1; Use Category UC2 for interior construction not

in contact with the ground.

1. Preservative Chemicals: Acceptable to authorities having jurisdiction and containing no arsenic or
chromium. Do not use inorganic boron (SBX) for sill plates.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Do not use material that is

warped or that does not comply with requirements for untreated material.

Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board of Review.

Application: Treat items indicated on Drawings, and the following:

1. Wood cants, nailers, curbs, equipment support bases, blocking, stripping, and similar members in
connection with roofing, flashing, vapor barriers, and waterproofing.

2. Wood sills, sleepers, blocking, and similar concealed members in contact with masonry or
concrete.

FIRE-RETARDANT-TREATED MATERIALS

General: Where fire-retardant-treated materials are indicated, use materials complying with requirements in

this article, that are acceptable to authorities having jurisdiction, and with fire-test-response characteristics

specified as determined by testing identical products per test method indicated by a qualified testing agency.

Fire-Retardant-Treated Lumber and Plywood by Pressure Process: Products with a flame spread index of

25 or less when tested according to ASTM E 84, and with no evidence of significant progressive combustion

when the test is extended an additional 20 minutes, and with the flame front not extending more than 10.5

feet beyond the centerline of the burners at any time during the test.

1. Use treatment that does not promote corrosion of metal fasteners.

2. Exterior Type: Treated materials shall comply with requirements specified above for fire-retardant-
treated lumber and plywood by pressure process after being subjected to accelerated weathering
according to ASTM D 2898. Use for exterior locations and where indicated.

3. Interior Type A: Treated materials shall have a moisture content of 28 percent or less when tested
according to ASTM D 3201 at 92 percent relative humidity. Use where exterior type is not indicated.

4. Design Value Adjustment Factors: Treated lumber shall be tested according ASTM D 5664 and
design value adjustment factors shall be calculated according to ASTM D 6841.

Kiln-dry lumber after treatment to a maximum moisture content of 19 percent. Kiln-dry plywood after

treatment to a maximum moisture content of 15 percent.

Identify fire-retardant-treated wood with appropriate classification marking of qualified testing agency.

Application: Treat all rough carpentry unless otherwise indicated.

MISCELLANEOUS LUMBER
General:  Provide miscellaneous lumber indicated and lumber for support or attachment of other
construction, including the following:

1. Blocking.
2. Nailers.
3. Rooftop equipment bases and support curbs.

For items of dimension lumber size, provide No. 2 grade lumber and any of the following species:
1. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA.

ROUGH CARPENTRY
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For blocking not used for attachment of other construction, Utility, Stud, or No. 2 grade lumber of any species
may be used provided that it is cut and selected to eliminate defects that will interfere with its attachment
and purpose.

For blocking and nailers used for attachment of other construction, select and cut lumber to eliminate knots
and other defects that will interfere with attachment of other work.

PLYWOOD BACKING PANELS
Equipment Backing Panels: DOC PS 1, Exterior, AC, fire-retardant treated, in thickness indicated or, if not
indicated, not less than 3/4-inch nominal thickness.

FASTENERS

General: Provide fasteners of size and type indicated that comply with requirements specified in this article

for material and manufacture.

1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative treated, or
in area of high relative humidity, provide fasteners of Type 304 stainless steel.

Nails, Brads, and Staples: ASTM F 1667.

Power-Driven Fasteners: NES NER-272.

Wood Screws: ASME B18.6.1.

Lag Bolts: ASME B18.2.1

Bolts: Steel bolts complying with ASTM A 307, Grade A with ASTM A 563 hex nuts and, where indicated,

flat washers.

PART 3 - EXECUTION
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INSTALLATION, GENERAL

Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and fitted. Fit rough

carpentry to other construction; scribe and cope as needed for accurate fit. Locate nailers, blocking, grounds,

and similar supports to comply with requirements for attaching other construction.

Install plywood backing panels by fastening to studs; coordinate locations with utilities requiring backing

panels. Install fire-retardant treated plywood backing panels with classification marking of testing agency

exposed to view.

Sort and select lumber so that natural characteristics will not interfere with installation or with fastening other

materials to lumber. Do not use materials with defects that interfere with function of member or pieces that

are too small to use with minimum number of joints or optimum joint arrangement.

Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated lumber.

1. Use inorganic boron for items that are continuously protected from liquid water.

2. Use copper naphthenate for items not continuously protected from liquid water.

Securely attach rough carpentry work to substrate by anchoring and fastening as indicated, complying with

the following:

1. Table 2304.9.1, "Fastening Schedule," in ICC's International Building Code.

2. Table R602.3 (1), "Fastener Schedule for Structural Members," and Table R602.3(2), "Alternate
Attachments," in ICC's International Residential Code for One- and Two-Family Dwellings.

WOOD BLOCKING, AND NAILER INSTALLATION

Install where indicated and where required for attaching other work. Form to shapes indicated and cut as
required for true line and level of attached work. Coordinate locations with other work involved.

Attach items to substrates to support applied loading. Recess bolts and nuts flush with surfaces unless
otherwise indicated.

Where wood-preservative-treated lumber is installed adjacent to metal decking, install continuous flexible
flashing separator between wood and metal decking.

PROTECTION

Protect wood that has been treated with inorganic boron (SBX) from weather. If, despite protection, inorganic
boron-treated wood becomes wet, apply EPA-registered borate treatment. Apply borate solution by spraying
to comply with EPA-registered label.

Protect rough carpentry from weather. If, despite protection, rough carpentry becomes wet, apply EPA-
registered borate treatment. Apply borate solution by spraying to comply with EPA-registered label.

END OF SECTION
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SECTION 066400
PLASTIC PANELING

PART 1 - GENERAL
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes glass-fiber reinforced plastic (FRP) wall paneling and trim accessories.

SUBMITTALS
Product Data: For each type of product indicated.
Sustainable Submittals:

1. Product Data for adhesives sealants, including printed statement of VOC content and chemical
components.
2. Product Data for laminating adhesive used in factory-laminated plastic panels, indicating that

product contains no urea formaldehyde.

QUALITY ASSURANCE

Source Limitations: Obtain plastic paneling and trim accessories from single manufacturer.
Surface-Burning Characteristics: As determined by testing identical products according to ASTM E 84 by
a qualified testing agency. Identify products with appropriate markings of applicable testing agency.

1. Flame-Spread Index: 25 or less.

2. Smoke-Developed Index: 450 or less.

3. Testing Agency: Acceptable to authorities having jurisdiction.
PROJECT CONDITIONS

Environmental Limitations: Do not deliver or install plastic paneling until spaces are enclosed and
weathertight and temporary HVAC system is operating and maintaining ambient temperature and humidity
conditions at occupancy levels during the remainder of the construction period.

PART 2 - PRODUCTS
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PLASTIC SHEET PANELING
General: Gelcoat-finished, glass-fiber reinforced plastic panels complying with ASTM D 5319.

1. Basis-of-Design: Subject to compliance with requirements, provide products as scheduled on
Drawings, or comparable products by one of the following:
a. Crane, Kemlite Company Inc.
b. Marlite.
C. Nudo Products, Inc.
d. For substitution request, refer to Section “012500 — Substitution Procedures”.

2. Nominal Thickness: Not less than 0.075 inch (1.9 mm).
3. Surface Finish: Smooth.
4 Color: As scheduled.

ACCESSORIES

Trim Accessories: Manufacturer's standard one-piece vinyl extrusions designed to retain and cover edges

of panels. Provide division bars, inside corners, outside corners, and caps as needed to conceal edges.

1. Color: Match panels.

Adhesive: As recommended by plastic paneling manufacturer.

1. VOC Content: 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA
Method 24).

Sealant: Single-component, mildew-resistant, neutral-curing silicone sealant recommended by plastic

paneling manufacturer and complying with requirements in Division 07 Section "Joint Sealants."

1. VOC Content: 250 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA
Method 24).

PLASTIC PANELING
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EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with requirements for installation
tolerances and other conditions affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Remove wallpaper, vinyl wall covering, loose or soluble paint, and other materials that might interfere with
adhesive bond.

Prepare substrate by sanding high spots and filling low spots as needed to provide flat, even surface for
panel installation.

Clean substrates of substances that could impair bond of adhesive, including oil, grease, dirt, and dust.
Condition panels by unpacking and placing in installation space before installation according to
manufacturer's written recommendations.

Lay out paneling before installing. Locate panel joints to provide equal panels at ends of walls not less
than half the width of full panels.

1. Mark plumb lines on substrate at trim accessory locations for accurate installation.

2. Locate trim accessories to allow clearance at panel edges according to manufacturer's written
instructions.

INSTALLATION

Install plastic paneling according to manufacturer's written instructions.

Install panels in a full spread of adhesive.

Install trim accessories with adhesive.

Fill grooves in trim accessories with sealant before installing panels and bed inside corner trim in a bead of
sealant.

Maintain uniform space between panels and wall fixtures. Fill space with sealant.

Maintain uniform space between adjacent panels and between panels and floors, ceilings, and fixtures.
Fill space with sealant.

Remove excess sealant and smears as paneling is installed. Clean with solvent recommended by sealant
manufacturer and then wipe with clean dry cloths until no residue remains.

END OF SECTION

PLASTIC PANELING
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SECTION 071800
TRAFFIC COATINGS

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

This Section includes traffic coatings for the following applications:
1. Pedestrian traffic.

2. Vehicular traffic.

SUBMITTALS

Product Data: Traffic-coating manufacturer’s literature including written instructions for evaluating,
preparing, and treating substrate; technical data including tested physical and performance properties; and
application instructions.

1. Include VOC content of components.

2. Traffic-coating manufacturer’s color chart.

Shop Drawings: Show extent of each traffic coating. Include details for treating substrate joints and
cracks, flashings, deck penetrations, and other termination conditions.

Testing reports.

Samples for Initial Selection: For each type of traffic coating required, provide stepped samples (8 inch
square) on rigid backing large enough to illustrate build-up of traffic coatings, of same thickness and
material indicated for Work.

Applicator Qualifications:

1. Certification signed by traffic-coating manufacturer, certifying that Applicator complies with
manufacturer’s requirements to install specified, warranted, traffic coating.
2. Submit evidence that Applicator’s existing company has minimum of 5 years continuous experience

in application of specified materials. Submit list of at least five completed projects of similar scope
and size, including:
Project name.
Owner’s name.
Owner’s Representative name, address, and telephone number.
Description of work.
Traffic-coating materials used.
Project supervisor.
Total cost of traffic-coating work and total cost of project.

h. Completion date.
Material Certificates: For each traffic coating, submit a Manufacturer’s Certificate, signed by manufacturer,
stating that traffic coating complies with ASTM C 957, based on testing of current product formulations
within last 3 years.
Maintenance Data: For traffic coatings to include in maintenance manuals. Identify substrates and types
of traffic coatings applied. Include recommendations for periodic inspections, cleaning, care, maintenance,
and repair of traffic coatings.
Warranty: Copies of traffic-coating manufacturer’s warranty and Applicator’s warranty, both stating
obligations, remedies, limitations, and exclusions.
Following completion of Work, submit traffic-coating manufacturer’s warranty inspection reports and
completed warranty; submit completed Applicator’'s warranty.

@roaoop

QUALITY ASSURANCE

Applicator Qualifications: Qualified firm that is approved, authorized, or licensed by traffic-coating

manufacturer to apply traffic coating and that is eligible to receive traffic-coating manufacturer’s warranty.

Must have installations of specified materials in local area in use for minimum of five years.

1. Employ foreman trained by traffic-coating manufacturer and with minimum of 5-years experience as
foreman on similar projects, to be on site at all times during Work.

Source Limitations:

1. Obtain traffic coatings from a single manufacturer.

2. Obtain primary traffic coating materials, including primers, from traffic coating manufacturer. Obtain

TRAFFIC COATINGS
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1.6

1.7

secondary materials including aggregates, sheet flashings, joint sealants, and substrate repair

materials of type and from source recommended in writing by primary material manufacturer.
Preinstallation Conference: Conduct conference at Project site to comply with requirements in Division 01
Section "Project Management and Coordination."

1. Conduct meeting at Project site.
2. Review requirements for traffic coating, including:
a. Construction schedule and availability of materials, Applicator’s personnel, equipment,and

facilities needed to make progress and avoid delays.

Site use, access, staging, and set-up location limitations.

Forecast weather conditions.

Ventilation requirements.

Surface preparation and substrate condition.

Application procedures.

Special details and flashings.

Minimum curing period.

Testing and inspection requirements.

Temporary protection and repair of traffic coating.

Governing regulations if applicable.

3. Contractor’s site foreman, traffic-coating manufacturer’s technical representative, traffic-coating
Applicator, Owner’s Representative, and Architect/Engineer shall attend.

AT T SQ@Tm0a0T

DELIVERY, STORAGE, AND HANDLING

Deliver materials in original packages and containers with seals unbroken labeled with traffic-coating
manufacturer's name, product brand name and type, date of manufacture, lot number, and directions for
storing and mixing with other components.

Store materials in original, undamaged containers in clean, dry, protected location on raised platforms with
weather-protective, vented coverings, within temperature range required by traffic-coating manufacturer.
Protect stored materials from direct sunlight. Traffic-coating manufacturer’s standard packaging and
covering is not considered adequate weather protection.

Limit stored materials on structures to safe loading of structure at time materials are stored, and to avoid
permanent deck deflection.

Handle materials to avoid damage.

Conspicuously mark damaged or opened containers or containers with contaminated materials, and
remove from site as soon as possible.

Remove and replace materials that cannot be applied within stated shelf life.

PROJECT CONDITIONS

Verify existing dimensions and details prior to installation of materials. Notify Architect/ Engineer of
conditions found to be different than those indicated in Contract Documents. Architect/Engineer will review
situation and inform Contractor and Applicator of changes.

Comply with Owner’s limitations and restrictions for site use and accessibility.

Environmental Limitations: Apply traffic coating when existing and forecast weather conditions permit
traffic coating to be installed according to traffic-coating manufacturer’s written instructions and warranty
requirements. Do not apply traffic coating under following conditions, unless otherwise recommended by
traffic-coating manufacturer and approved by Architect/Engineer.

1. Do not apply when substrate temperature is below 50 degrees F or less than 5 degrees F above
dew point, or outside of range recommended by traffic-coating manufacturer.

2. Do not apply when ambient temperature is below 40 degrees F or outside of range recommended
by traffic-coating manufacturer.

3. Do not apply to damp or wet substrate; when relative humidity exceeds 85 percent; in snow, rain,

fog, or mist; or when snow, rain, fog, or mist is forecast during application or curing period. Apply
only to frost-free substrate.
Install materials in strict accordance with safety requirements required by traffic-coating manufacturer,
Material Safety Data Sheets, and local, state, and federal rules and regulations.
Maintain adequate ventilation during preparation and application of traffic-coating materials. Notify Owner’s
Representative at least 1 week in advance of Work with materials with noxious vapors. Review application
schedule and venting precautions with Owner’s Representative prior to beginning application.
Do not install traffic coating until items that will penetrate membrane have been installed.

WARRANTY
Manufacturer’'s Warranty:
1. Written warranty, signed by traffic-coating manufacturer, including
a. Repair or replace traffic coating that does not comply with requirements; that does not

TRAFFIC COATINGS
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remain watertight; that fails in adhesion, cohesion, or general durability; that experiences
abrasion or tearing failure not due to misuse; that experiences surface crazing, fading or
chalking; or that deteriorates in manner not clearly specified by submitted traffic-coating
manufacturer’s data as inherent quality of material for application indicated. Warranty does
not include deterioration or failure of traffic coating due to failure of substrate prepared
according to requirements, formation of new substrate cracks exceeding 1/16 inch in width,
fire, vandalism, or snowplow abuse.

b. Provide access to warranty repair and replacement areas.
2. Warranty Period: 10 years after Substantial Completion date.
Installer's Warranty:
1. Written warranty on warranty form at end of Section, signed by Applicator, including
a. Repair or replace traffic coating that does not comply with requirements; that does not

remain watertight; that fails in adhesion, cohesion, or general durability; that experiences
abrasion or tearing failure not due to misuse; that experiences surface crazing, fading, or
chalking; or that deteriorates in manner not clearly specified by submitted traffic-coating
manufacturer’'s data as inherent quality of material for application indicated. Warranty does
not include deterioration or failure of traffic coating due to failure of substrate prepared
according to requirements, formation of new substrate cracks exceeding 1/16 inch in width,
fire, vandalism, or snowplow damage.

b. Provide access to warranty repair and replacement areas.

C. Repair or replacement, to satisfaction of Owner, of other work or items which may have
been displaced or damaged as consequence of defective work.

d. Make immediate emergency repairs within 48 hours of notice of leakage.

PART 2 - PRODUCTS

2.1

22

A.
B.

MATERIALS

Traffic Coatings: Complying with ASTM C 957.

Material Compatibility: Provide primers; base, intermediate, and topcoats; and miscellaneous materials
that are compatible with one another and with substrate under conditions of service and application, as
demonstrated by manufacturer based on testing and field experience.

Source Limitations: Obtain materials through one source from single traffic-coating manufacturer. Provide
materials not available from traffic-coating manufacturer from sources approved by traffic-coating
manufacturer. Provide new materials.

VOC Content: Provide traffic coatings and pavement marking paints, for use inside the weatherproofing
system, with VOC content of 150 g/L when calculated according to 40 CFR 59, Subpart D (EPA Method
24).

TRAFFIC COATING
Available Products: Subject to compliance with requirements, products that may be incorporated into the
Work include, but are not limited to, the following:
1. TC-1: Pedestrian System.
a. Peda-Gard Pedestrian Traffic-Bearing Waterproofing, manufactured by Neogard, Dallas,
TX, consisting of 18 dry mils of base coat, 14 dry mils of wearing surface coat, and 10
pounds of aggregate per 100 square feet.

b. Sonoguard Pedestrian System, manufactured by Sonneborn, consisting of 20 dry mils of
base coat, 15 dry mils of finish coat, and 10 pounds of aggregate per 100 square feet.
2. TC-2: Heavy-duty pedestrian or medium-duty vehicular system.

1) Auto-Gard Vehicular Traffic-Bearing Waterproofing, manufactured by Neogard,
Dallas, TX, consisting of 20 dry mils of base coat, 20 dry mils of wearing surface
coat, and 10 to 15 pounds of aggregate per 100 square feet.

2) Sonoguard Light-to-Medium-Duty Vehicular System, manufactured by Sonneborn,
consisting of 20 dry mils of base coat, 20 dry mils of finish coat, and 15 pounds of
aggregate per 100 square feet.

3. TC-3: Heavy-duty vehicular system.

a. Auto-Gard Vehicular Traffic-Bearing Waterproofing with double-texturing, manufactured by
Neogard, Dallas, TX, consisting of 20 dry mils of base coat, 32 dry mils of wearing surface
coat, and 30 pounds of aggregate per 100 square feet.

b. Sonoguard Extra-Heavy-Duty Vehicular System, manufactured by Sonneborn, consisting of
20 dry mils of base coat, 25 dry mils of mid-coat, 15 dry mils of finish coat, and 30 pounds of
aggregate per 100 square feet.

4, Primer: Traffic-coating manufacturer’s standard, factory-formulated primer recommended for
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substrate under conditions of service and application.

5. Top Coat Color: As selected by Architect from manufacturers full range.

6. Aggregate: Uniformly graded, washed silicon carbide sand of particle sizes, shape, and minimum
hardness recommended in writing by traffic coating manufacturer.
a. Spreading Rate: As recommended by manufacturer for substrate and service conditions

indicated, but not less than the following:
1) Intermediate Coat: 8 to 10 Ib/100 sq. ft.
2) Topcoat: As required to achieve slip-resistant finish.

MISCELLANEOUS MATERIALS

Joint Sealants: As specified in Division 07 Section "Joint Sealants."

Sheet Flashing: Non-staining.

1. Minimum Thickness: 60 mils.

2. Material: Sheet material recommended in writing by traffic coating manufacturer.
Adhesive: Contact adhesive recommended in writing by traffic coating manufacturer.
Reinforcing Strip: Fiberglass mesh recommended in writing by traffic coating manufacturer.

PART 3 - EXECUTION

3.1

3.2

3.3

A

oow

EXAMINATION

Examine substrates, with Installer and traffic-coating manufacturer’s representative present, for

compliance with requirements and for other conditions affecting performance of traffic coatings.

1. Applicator and traffic-coating manufacturer’s representative shall examine substrate to ensure that
it is properly prepared and ready to receive traffic coating. Traffic-coating manufacturer’s
representative shall report in writing to Applicator and Architect/Engineer conditions which will
adversely affect traffic-coating system installation or performance.

Ensure that the Work done by other trades is complete and ready to receive traffic coating.

Verify compatibility with and suitability of substrates.

Begin coating application only after minimum concrete curing and drying period recommended by traffic

coating manufacturer has passed, after unsatisfactory conditions have been corrected, and after surfaces

are dry.

Application of coating indicates acceptance of surfaces and conditions.

PREPARATION

Clean and prepare substrates according to ASTM C 1127 and traffic coating manufacturer's written
recommendations to produce clean, dust-free, dry substrate for traffic coating application.

Mask adjoining surfaces not receiving traffic coatings, deck drains, and other deck substrate penetrations
to prevent spillage, leaking, and migration of coatings.

Close off deck drains (temporarily) and other deck penetrations to prevent spillage and migration of traffic-
coating fluids. Re-open deck drains at the end of each work day or when rain is imminent.

Concrete Substrates: Mechanically abrade concrete surfaces to a uniform profile according to ASTM D
4259. Do not acid etch.

1. Remove grease, oil, paints, and other penetrating contaminants from concrete.

2. Remove concrete fins, ridges, and other projections.

3. Remove laitance, glaze, efflorescence, curing compounds, concrete hardeners, form-release
agents, and other incompatible materials that might affect coating adhesion.

4. Remove remaining loose material to provide a sound surface, and clean surfaces according to
ASTM D 4258.

5. Properly patch substrate defects such as delaminations, spalls, voids, form tie holes,

honeycombing, and cracks, with latex-modified concrete or another material acceptable to traffic-
coating manufacturer and Architect/Engineer.

6. Verify that concrete curbs, expansion joints, and transitions from one surface plane to another
(inside and outside corners) are cleanly formed and free of broken edges and excess concrete.

7. Verify that substrate is sound and is visibly dry and free of moisture. Test for capillary moisture by
plastic sheet method according to ASTM D 4263.

8. Verify that concrete has cured and aged for minimum time period recommended by traffic-coating

manufacturer. Test for moisture content by method recommended in writing by manufacturer.

TERMINATIONS AND PENETRATIONS

Prepare vertical and horizontal surfaces at terminations and penetrations through traffic coatings and at
expansion joints, drains, and sleeves according to ASTM C 1127 and manufacturer's written
recommendations.

TRAFFIC COATINGS
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Provide sealant cants at penetrations and at reinforced and non-reinforced, deck-to-wall butt joints.
Terminate edges of deck-to-deck expansion joints with preparatory base-coat strip.

Install sheet flashings at deck-to-wall expansion and dynamic joints, and bond to deck and wall substrates
according to manufacturer's written recommendations.

JOINT AND CRACK TREATMENT

Prepare, treat, rout, and fill joints and cracks in substrates according to ASTM C 1127 and manufacturer's
written recommendations. Before coating surfaces, remove dust and dirt from joints and cracks according
to ASTM D 4258.

1. Comply with recommendations in ASTM C 1193 for joint-sealant installation.

TRAFFIC COATING APPLICATION
Apply traffic coating material according to ASTM C 1127 and manufacturer's written recommendations.
Start traffic coating application in presence of manufacturer's technical representative.

2. Verify that wet film thickness of each component coat complies with requirements every 100 sq. ft..

3. Install joint reinforcement, centered on joints and horizontal edges of sheet-metal flashing and
pans, in detail coat.

4. Wipe detail coat to remove dust and contamination.

5. Apply traffic coatings to prepared wall terminations and vertical surfaces to height indicated, and
omit aggregate on vertical surfaces.

6. Apply each coat in one uniform application, broadcast aggregate if required, and backroll for even
coverage. Allow each coat to cure before apply next coat. Sweep or vacuum off excess aggregate.

7. Apply at least 4 inches up sides of columns, walls, and other vertical surfaces, and up curb faces
and across top curb surfaces.

8. Omit aggregate on vertical surfaces.

9. If pinholes occur in base coat, apply additional base coat material using flat squeegee or other tool

approved by traffic-coating manufacturer, to fill holes before proceeding with subsequent coats.
10. Prevent contamination or damage during application and curing.
11. Cure traffic coatings according to manufacturer's written recommendations. Prevent contamination
and damage during application and curing stages.

FIELD QUALITY CONTROL

Testing: Engage a qualified testing agency to perform the following field tests and inspections and prepare

test reports:

1. Samples of material delivered to Project site shall be taken, identified, sealed, and certified in
presence of Contractor.

2. Sample one 1-inch-square sample minimum of traffic-coating system for every 4,000 square feet of
traffic-coating installed. Dry film thickness will be measured.
a. Dry film thickness is satisfactory if not less than minimum thickness specified by traffic-

coating manufacture or this Section, whichever is greater.
b. If dry film thickness too thin, apply additional material at no cost to Owner, or perform other
remedial action recommended by traffic-coating manufacturer or Architect/Engineer.

C. Patch sample areas with traffic-coating system.

3. Chain drag traffic-coating areas at conclusion of Work to locate debonded areas. Remove and
replace debonded areas.

4. If test results show traffic coating materials do not comply with requirements, remove non-
complying materials, prepare surfaces, and reapply traffic coatings.

Final Traffic Coating Inspection: Arrange for traffic coating manufacturer's technical personnel to inspect

membrane installation on completion.

1. Notify Architect or Owner 48 hours in advance of date and time of inspection.

Additional testing and inspecting, at Contractor's expense, will be performed to determine compliance of

replaced or additional work with specified requirements.

PROTECTING AND CLEANING

Protect traffic coatings from damage and wear during remainder of construction period.

Clean spillage from adjacent construction using cleaning agents and procedures recommended by
manufacturer of affected construction.

Replace Work or materials damaged beyond repair, in opinion of Architect/Engineer, at no cost to Owner.

END OF SECTION
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SECTION 072100
THERMAL INSULATION

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:
1. Glass-fiber blanket insulation.

1.3 SUBMITTALS

Product Data: For each type of product indicated.

Sustainable Submittals:

1. Product data for products having recycled content, documentation indicating percentages by weight
of postconsumer and preconsumer recycled content. Include statement indicating costs for each
product having recycled content.

C. Research/Evaluation Reports: For foam-plastic insulation, from ICC-ES.

w >

1.4 QUALITY ASSURANCE
A. Surface-Burning Characteristics: As determined by testing identical products according to ASTM E 84 by
a qualified testing agency. Identify products with appropriate markings of applicable testing agency.

1.5 DELIVERY, STORAGE, AND HANDLING
A. Protect insulation materials from physical damage and from deterioration due to moisture, soiling, and
other sources. Store inside and in a dry location. Comply with manufacturer's written instructions for
handling, storing, and protecting during installation.

B. Protect foam-plastic board insulation as follows:
1. Do not expose to sunlight except to necessary extent for period of installation and concealment.
2. Protect against ignition at all times. Do not deliver foam-plastic board materials to Project site
before installation time.
3. Quickly complete installation and concealment of foam-plastic board insulation in each area of
construction.

PART 2 - PRODUCTS

2.1 GLASS-FIBER BLANKET INSULATION

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. CertainTeed Corporation.
2. Guardian Building Products, Inc.
3. Johns Manville.
4. Knauf Insulation.
5. Owens Corning.

B. Unfaced, Glass-Fiber Blanket Insulation: ASTM C 665, Type |; with maximum flame-spread and smoke-
developed indexes of 25 and 50, respectively, per ASTM E 84; passing ASTM E 136 for combustion
characteristics.

PART 3 - EXECUTION

3.1 PREPARATION
A. Clean substrates of substances that are harmful to insulation or that interfere with insulation attachment.

THERMAL INSULATION
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3.5

3.6

INSTALLATION, GENERAL

Comply with insulation manufacturer's written instructions applicable to products and applications
indicated.

Install insulation that is undamaged, dry, and unsoiled and that has not been left exposed to ice, rain, or
snow at any time.

Extend insulation to envelop entire area to be insulated. Cut and fit tightly around obstructions and fill
voids with insulation. Remove projections that interfere with placement.

Provide sizes to fit applications indicated and selected from manufacturer's standard thicknesses, widths,
and lengths. Apply single layer of insulation units to produce thickness indicated unless multiple layers are
otherwise shown or required to make up total thickness.

INSTALLATION OF INSULATION FOR FRAMED CONSTRUCTION

Apply insulation units to substrates by method indicated, complying with manufacturer's written
instructions. If no specific method is indicated, bond units to substrate with adhesive or use mechanical
anchorage to provide permanent placement and support of units.

Glass-Fiber Insulation: Install in cavities formed by framing members according to the following
requirements:

1. Use insulation widths and lengths that fill the cavities formed by framing members. If more than
one length is required to fill the cavities, provide lengths that will produce a snug fit between ends.

2. Place insulation in cavities formed by framing members to produce a friction fit between edges of
insulation and adjoining framing members.

3. Maintain 3-inch clearance of insulation around recessed lighting fixtures not rated for or protected
from contact with insulation.

4. For wood-framed construction, install blankets according to ASTM C 1320 and as follows:
a. With faced blankets having stapling flanges, secure insulation by inset, stapling flanges to

sides of framing members.

INSTALLATION OF INSULATION IN CEILINGS FOR SOUND ATTENUATION
Where glass-fiber blankets are indicated for sound attenuation above ceilings, install blanket insulation
over entire ceiling area in thicknesses indicated. Extend insulation 48 inches up either side of partitions.

PROTECTION

Protect installed insulation and vapor retarders from damage due to harmful weather exposures, physical
abuse, and other causes. Provide temporary coverings or enclosures where insulation is subject to abuse
and cannot be concealed and protected by permanent construction immediately after installation.

SCHEDULE

Wood Framing (Exterior Walls)

1. Insulation Type: Glass-Fiber Blanket Insulation
2. R-Value: R-19 minimum.

3. Installation: Friction.

END OF SECTION
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SECTION 072418
WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 1 Specification Sections, apply to this Section.

SUMMARY
Section includes water-drainage exterior insulation and finish system (EIFS) applied over water-resistive
coating over sheathing.

SYSTEM DESCRIPTION

Class PB EIFS: A non-load-bearing, exterior wall cladding system that consists of an insulation board
attached adhesively, mechanically, or both to the substrate; an integrally reinforced base coat; and a textured
protective finish coat.

Water-Drainage EIFS: EIFS with a means that allows water entering into an EIFS assembly to drain to the
exterior.

PERFORMANCE REQUIREMENTS
EIFS Performance: Comply with the following:

1. Bond Integrity: Free from bond failure within EIFS components or between system and supporting
wall construction, resulting from exposure to fire, wind loads, weather, or other in-service conditions.
2 Weathertightness: Resistant to water penetration from exterior into water-drainage EIFS and

assemblies behind it or through them into interior of building that results in deterioration of thermal-
insulating effectiveness or other degradation of EIFS and assemblies behind it, including substrates,
supporting wall construction, and interior finish, and including a means that allows water entering into
an EIFS assembly to drain to the exterior.

Class PB EIFS: Provide EIFS having physical properties and structural performance that comply with the

following:

1. Abrasion Resistance: Sample consisting of 1-inch- thick EIFS mounted on 1/2-inch- thick gypsum
board; cured for a minimum of 28 days; and showing no cracking, checking, or loss of film integrity
after exposure to 528 quarts 500 L of sand when tested per ASTM D 968, Method A.

2 Absorption-Freeze Resistance: No visible deleterious effects and negligible weight loss after 60
cycles per EIMA 101.01.

3 Accelerated Weathering: Five samples per ICC-ES AC235 showing no cracking, checking, crazing,
erosion, rusting, blistering, peeling, delamination, or other characteristics that might affect
performance as a wall cladding after testing for 2000 hours when viewed under 5 times magnification
per ASTM G 153 or ASTM G 154.

4, Freeze-Thaw: No surface changes, cracking, checking, crazing, erosion, rusting, blistering, peeling,
or delamination, or indications of delamination between components when viewed under 5 times
magnification after 60 cycles per EIMA 101.01.

5. Mildew Resistance of Finish Coat: Sample applied to 2-by-2-inch clean glass substrate, cured for
28 days, and showing no growth when tested per ASTM D 3273 and evaluated according to
ASTM D 3274.

6. Salt-Spray Resistance: No deleterious affects when tested according to ICC-ES AC235.

7. Tensile Adhesion: No failure in the EIFS, adhesive, base coat, or finish coat when tested per EIMA
101.03.

8. Water Penetration: Sample consisting of 1-inch- thick EIFS mounted on 1/2-inch- thick gypsum
board, cured for 28 days, and showing no water penetration into the plane of the base coat to
expanded polystyrene board interface of the test specimen after 15 minutes at 6.24 Ibf/sq. ft. of air
pressure difference or 20 percent of positive design wind pressure, whichever is greater, across the
specimen during a test period when tested per EIMA 101.02.

9 Water Resistance: Three samples, each consisting of 1-inch- thick EIFS mounted on 1/2-inch- thick
gypsum board; cured for 28 days; and showing no cracking, checking, crazing, erosion, rusting,
blistering, peeling, or delamination after testing for 14 days per ASTM D 2247.

10. Impact Resistance: Sample consisting of 1-inch- thick EIFS when constructed, conditioned, and
tested per EIMA 101.86; and meeting or exceeding the following:

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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Standard Impact Resistance: 25 to 49 inch-Ib.

Medium Impact Resistance: 50 to 89 inch-Ib.

High Impact Resistance: 90 to 150 inch-Ib.

. Ultra-High Impact Resistance: More than 150 inch-Ib.

1. Drainage: According to ICC-ES AC24.

12 Structural Performance Testing: EIFS assembly and components shall comply with ICC-ES AC235
when tested per ASTM E 330.

13. Design Wind Loads: As indicated on structural drawings or as otherwise determined using design
wind loads applicable to Project from basic wind speed indicated in miles per hour, according to
ASCE 7, Section 6.5, "Method 2-Analytical Procedure."

coow

SUBMITTALS

Product Data: For each type and component of EIFS indicated.

Shop Drawings: For EIFS. Include plans, elevations, sections, details of components, details of penetration
and termination, flashing details, joint locations and configurations, fastening and anchorage details
including mechanical fasteners, and connections and attachments to other work.

Samples for Initial Selection: For each type of finish-coat color and texture indicated.

Include similar Samples of joint sealants and exposed accessories involving color selection.

Qualification Data: For Installer and testing agency.

Manufacturer Certificates: Signed by manufacturers certifying that EIFS and joint sealants comply with
requirements.

Field quality-control reports and special inspection reports.

Maintenance Data: For EIFS to include in maintenance manuals.

QUALITY ASSURANCE

Installer Qualifications: An installer who is certified in writing by EIFS manufacturer as qualified to install
manufacturer's system using trained workers.

Source Limitations: Obtain EIFS from single source from single EIFS manufacturer and from sources
approved by EIFS manufacturer as compatible with system components.

Fire-Test-Response Characteristics: Provide EIFS and system components with the following fire-test-
response characteristics as determined by testing identical EIFS and system components per test method
indicated below by UL or another testing and inspecting agency acceptable to authorities having jurisdiction.
Identify products with appropriate markings of applicable testing agency.

1. Fire-Resistance Characteristics: Provide materials and construction tested for fire resistance per
ASTM E 119.
2 Full-Scale Multistory Fire Test: Tested mockup, representative of completed multistory wall assembly

of which EIFS is a part, complies with UBC Standard 26-4 for test method and required fire-test-
response characteristics of exterior non-load-bearing wall panel assemblies containing foam-plastic
insulation.

3. Full-Scale Diversified Fire Test: Tested mockup, representative of completed multistory wall
assembly of which EIFS is a part, showing no significant contribution to vertical or horizontal flame
spread per ASTM E 108 modified for testing vertical walls.

4. Intermediate-Scale Multistory Fire Test: Tested mockup, representative of completed multistory wall
assembly of which EIFS is a part, complies with NFPA 285 for test method and required fire- test-
response characteristics of exterior non-load-bearing wall panel assemblies containing foam- plastic
insulation.

5. Radiant Heat Exposure: No ignition of EIFS when tested according to NFPA 268.

6. Potential Heat: Acceptable level when tested according to NFPA 259.

7. Surface-Burning Characteristics: Provide insulation board, adhesives, base coats, and finish coats
with flame-spread index of 25 or less and smoke-developed index of 450 or less, per ASTM E 84.

Preinstallation Conference: Conduct conference at Project site.

DELIVERY, STORAGE, AND HANDLING

Deliver materials in original, unopened packages with manufacturers' labels intact and clearly identifying
products.

Store materials inside and under cover; keep them dry and protected from weather, direct sunlight, surface
contamination, aging, corrosion, damaging temperatures, construction traffic, and other causes.

1. Stack insulation board flat and off the ground.

2 Protect plastic insulation against ignition at all times. Do not deliver plastic insulating materials to
Project site before installation time.

3. Complete installation and concealment of plastic materials as rapidly as possible in each area of
construction.

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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1.8

1.9

PROJECT CONDITIONS

Weather Limitations: Maintain ambient temperatures above 40 deg F for a minimum of 24 hours before,
during, and after adhesives or coatings are applied. Do not apply EIFS adhesives or coatings during rainfall.
Proceed with installation only when existing and forecasted weather conditions and ambient outdoor air,
humidity, and substrate temperatures permit EIFS to be applied, dried, and cured according to
manufacturers' written instructions and warranty requirements.

COORDINATION

Coordinate installation of EIFS with related Work specified in other Sections to ensure that wall assemblies,
including sheathing, weather-resistant sheathing paper, flashing, trim, joint sealants, windows, and doors,
are protected against damage from the effects of weather, age, corrosion, moisture, and other causes. Do
not allow water to penetrate behind flashing and drainage plane that is behind water-drainage EIFS.

PART 2 - PRODUCTS

2.1

A

2.2

MANUFACTURERS

Manufacturers: Subject to compliance with requirements, provide products by one of the following:
1. Dryvit Systems, Inc.

El Rey Stucco Company, Inc.; a brand of ParexLahabra, Inc.

Finestone; Degussa Wall Systems, Inc.

Parex, Inc.; a brand of ParexLahabra, Inc.

Senergy; Degussa Wall Systems, Inc.

Sto Corp.

@ ok wh

MATERIALS

Compatibility: Provide water-resistive coating, adhesive, fasteners, board insulation, reinforcing meshes,
base- and finish-coat systems, sealants, and accessories that are compatible with one another and with
substrates and approved for use by EIFS manufacturer for Project.

Water-Resistive Coatings: EIFS manufacturer's standard formulation and accessories for use as
water/weather-resistive barriers, compatible with substrate, and complying with physical and performance
criteria of ICC-ES AC209.

1. Sheathing Joint Tape: Type recommended by EIFS manufacturer for sealing joints between and
penetrations through sheathing.
2. VOC Content of Coatings Used as Insulation Adhesive: 50 g/L or less when calculated according

to 40 CFR 59, Subpart D (EPA Method 24).
Primer/Sealer: EIFS manufacturer's standard substrate conditioner with VOC content of 250 g/L or less
when calculated according to 40 CFR 59, Subpart D (EPA Method 24), designed to seal substrates from
moisture penetration and to improve the bond between substrate of type indicated and adhesive used for
application of insulation.
Flexible-Membrane Flashing: Cold-applied, fully self-adhering, self-healing, rubberized-asphalt and
polyethylene-film composite sheet or tape and primer; EIFS manufacturer's standard or product
recommended in writing by EIFS manufacturer.
Insulation Adhesive: EIFS manufacturer's standard formulation designed for indicated use; compatible with
substrate; and complying with one of the following:
1. Job-mixed formulation of portland cement complying with ASTM C 150, Type |, and polymer-based
adhesive specified for base coat.
Molded, Rigid Cellular Polystyrene Board Insulation: Comply with ASTM C 578, Type I; EIFS manufacturer's
requirements; and EIMA's "EIMA Guideline Specification for Expanded Polystyrene (EPS) Insulation Board"
for most stringent requirements for material performance and qualities of insulation, including dimensions
and permissible variations, and the following:
1. Aging: Before cutting and shipping, age insulation in block form by air drying for not less than six
weeks or by another method approved by EIMA that produces equivalent results.
2. Flame-Spread and Smoke-Developed Indexes: 25 and 450 or less, respectively, per ASTM E 84.

3. Dimensions: Provide insulation boards not more than 24 by 48 inches and in thickness indicated
but not more than 4 inches thick or less than thickness allowed by ASTM C 1397.

4, Channeled Board Insulation: EIFS manufacturer's standard factory-fabricated profile with linear,
vertical drainage channels, slots, or waves on the back side of board.

5. Board Insulation Closure Blocks: EIFS manufacturer's standard density, size, and configuration.

6. Foam Shapes: Provide with profiles and dimensions indicated on Drawings.

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
072418 -3



Taco Bell Restaurant - Endeavor 2.0 06 April 2021

2.3

24

-

Reinforcing Mesh: Balanced, alkali-resistant, open-weave, glass-fiber mesh treated for compatibility with

other EIFS materials, made from continuous multi-end strands with retained mesh tensile strength of not

less than 120 Ibf/in. per ASTM E 2098; complying with ASTM D 578 and the following:

Standard-Impact Reinforcing Mesh: Not less than 4.0 oz./sq. yd..

Intermediate-Impact Reinforcing Mesh: Not less than 10 oz./sq. yd.

High-Impact Reinforcing Mesh: Not less than 15 0z./sq. yd..

Strip Reinforcing Mesh: Not less than 3.75 oz./sq. yd.

Detail Reinforcing Mesh: Not less than 4.0 oz./sq. yd.

Corner Reinforcing Mesh: Not less than 7.2 0z./sq. yd.

Base Coat Materials: EIFS manufacturer's standard mixture complying with one of the following

requirements:

1. Job-mixed formulation of portland cement complying with ASTM C 150, Type |, white or natural color;
and manufacturer's standard polymer-emulsion adhesive designed for use with portland cement.

Waterproof Adhesive/Base-Coat Materials: EIFS manufacturer's standard waterproof formulation with VOC

content of 50 g/L or less when calculated according to 40 CFR 59, Subpart D (EPA Method 24), complying

with one of the following:

SR WON -~

1. Job-mixed formulation of portland cement complying with ASTM C 150, Type |, white or natural color;
and manufacturer's standard polymer-emulsion adhesive designed for use with portland cement.
2. Job-combined formulation of manufacturer's standard polymer-emulsion adhesive and

manufacturer's standard dry mix containing portland cement.

Finish-Coat Materials: EIFS manufacturer's standard acrylic-based coating with enhanced mildew resistance

complying with the following:

Factory-mixed formulation of polymer-emulsion binder, colorfast mineral pigments, sound stone
particles, and fillers.

2. Sealer: Manufacturer's waterproof, clear acrylic-based sealer for protecting finish coat.

3. Colors: Match Architect's samples.

Water: Potable.

Trim Accessories: Type as designated or required to suit conditions indicated and to comply with EIFS

manufacturer's written instructions; manufactured from UV-stabilized PVC; and complying with ASTM

D 1784, manufacturer's standard Cell Class for use intended, and ASTM C 1063.

1. Drip Screed/Track: Prefabricated, one-piece type for attachment behind insulation with face leg
extended to form a drip, of depth required to suit thickness of coating and insulation, with face leg
perforated for bonding to coating and back leg.

2. Weep Screed/Track: Prefabricated, one-piece type for attachment behind insulation with perforated
face leg extended to form a drip and weep holes in track bottom, of depth required to suit thickness
of coating and insulation, with face leg perforated for bonding to coating and back leg; designed to
drain incidental moisture that gets into wall construction to the exterior at terminations of EIFS with
drainage.

3. Expansion Joint: Prefabricated, one-piece V profile; designed to relieve stress of movement.

4, Window Sill Flashing: Prefabricated type for both flashing and sloping sill over framing beneath
windows; with end and back dams; designed to direct water to exterior.

ELASTOMERIC SEALANTS

Elastomeric Sealant Products: Provide EIFS manufacturer's listed and recommended chemically curing,
elastomeric sealant that is compatible with joint fillers, joint substrates, and other related materials, and
complies with requirements for products and testing indicated in ASTM C 1481 and with requirements in
Division 07 Section "Joint Sealants" for products corresponding to description indicated below:

1. Multicomponent, non-sag urethane sealant.
2. Single-component, non-sag, neutral-curing silicone sealant.
3. Provide sealants, for use inside the weatherproofing system, with a VOC content of 250 g/L or less

when calculated according to 40 CFR 59, Subpart D (EPA Method 24).
Sealant Color: Match Architect's samples.

MIXING

General: Comply with EIFS manufacturer's requirements for combining and mixing materials. Do not
introduce admixtures, water, or other materials except as recommended by EIFS manufacturer. Mix
materials in clean containers. Use materials within time period specified by EIFS manufacturer or discard.

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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PART 3 - EXECUTION

3.1

A

B.

C.

3.2

3.3

3.4

3.5

3.6

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, for compliance with requirements for
installation tolerances and other conditions affecting performance of EIFS.

Examine roof edges, wall framing, flashings, openings, substrates, and junctures at other construction for
suitable conditions where EIFS will be installed.

Proceed with installation only after unsatisfactory conditions have been corrected.

1. Begin coating application only after surfaces are dry.
2. Application of coating indicates acceptance of surfaces and conditions.
PREPARATION

Protect contiguous work from moisture deterioration and soiling caused by application of EIFS. Provide
temporary covering and other protection needed to prevent spattering of exterior finish coats on other work.
Protect EIFS, substrates, and wall construction behind them from inclement weather during installation.
Prevent penetration of moisture behind drainage plane of EIFS and deterioration of substrates.

Prepare and clean substrates to comply with EIFS manufacturer's written instructions to obtain optimum
bond between substrate and adhesive for insulation.

EIFS INSTALLATION, GENERAL
Comply with EIFS manufacturer's written instructions for installation of EIFS as applicable to each type of
substrate indicated.

SUBSTRATE PROTECTION APPLICATION

Primer/Sealer: Apply over gypsum sheathing substrates to protect substrates from degradation and where

required by EIFS manufacturer for improving adhesion of insulation to substrate.

Water-Resistive Coatings: Apply over substrates to protect substrates from degradation and to provide

water-/weather-resistive barrier.

1. Tape and seal joints, exposed edges, terminations, and inside and outside corners of sheathing
unless otherwise indicated by EIFS manufacturer's written instructions.

Waterproof Adhesive/Base Coat: Apply over sloped surfaces and window sills.

Flexible-Membrane Flashing: Install over weather-resistive barrier, applied and lapped to shed water; seal

at openings, penetrations, terminations, and where indicated by EIFS manufacturer's written instructions to

protect wall assembly from degradation. Prime substrates, if required, and install flashing to comply with

EIFS manufacturer's written instructions and details.

TRIM INSTALLATION
Trim: Apply trim accessories at perimeter of EIFS, at expansion joints, at window sills, and elsewhere as
indicated, according to EIFS manufacturer's written instructions. Coordinate with installation of insulation.

1. Weep Screed/Track: Use at bottom termination edges, at window and door heads of water-
drainage EIFS unless otherwise indicated.

2. Window Sill Flashing: Use at windows unless otherwise indicated.

3. Expansion Joint: Use where indicated on Drawings.

INSULATION INSTALLATION

Board Insulation: Adhesively attach insulation to substrate in compliance with ASTM C 1397, EIFS

manufacturer's written instructions, and the following:

1. Apply adhesive to insulation by notched-trowel method in a manner that results in coating the entire
surface of sheathing with adhesive once insulation is adhered to sheathing unless EIFS
manufacturer's written instructions specify using primer/sealer with ribbon-and-dab method. Apply
adhesive to a thickness of not less than 1/4 inch 6.4 mm for factory mixed and not less than 3/8 inch
9.6 mm for field mixed, measured from surface of insulation before placement.

2 Apply adhesive to insulation by notched-trowel method in a manner that results in coating the entire
surface of drainage mat with adhesive once insulation is adhered to drainage mat.
3. Apply adhesive to ridges on back of insulation by notched-trowel method in a manner that results in

full adhesive contact over the entire surface of ridges, leaving channels free of adhesive once
insulation is adhered to substrate.

4. Press and slide insulation into place. Apply pressure over the entire surface of insulation to
accomplish uniform contact, high initial grab, and overall level surface.

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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5. Allow adhered insulation to remain undisturbed for period recommended by EIFS manufacturer, but
not less than 24 hours, before beginning rasping and sanding insulation, or applying base coat and
reinforcing mesh.

6. Apply insulation over drainage mat and dry substrates in courses with long edges of boards oriented
horizontally.

7. Begin first course of insulation from a level base line and work upward.

8 Stagger vertical joints of insulation boards in successive courses to produce running bond pattern.

9 Locate joints so no piece of insulation is less than 12 inches wide or 6 inches high. Offset joints not

less than 6 inches from corners of window and door openings and not less than 4 inches from
aesthetic reveals.

10. Adhesive Attachment: Offset joints of insulation not less than 6 inches from horizontal and 4 inches
from vertical joints in sheathing.
1. Place insulation with adhesive strips and channels, slots, or waves aligned in the vertical position for

drainage. Align drainage channels, slots, or waves with channels, slots, or waves in insulation boards
above and below.

12 Interlock ends at internal and external corners.

13. Abut insulation tightly at joints within and between each course to produce flush, continuously even
surfaces without gaps or raised edges between boards. If gaps greater than 1/16 inch occur, fill with
insulation cut to fit gaps exactly; insert insulation without using adhesive or other material.

14. Cut insulation to fit openings, corners, and projections precisely and to produce edges and shapes
complying with details indicated.
15. Rasp or sand flush entire surface of insulation to remove irregularities projecting more than 1/32 inch

from surface of insulation and to remove yellowed areas due to sun exposure; do not create
depressions deeper than 1/16 inch.

16. Cut aesthetic reveals in outside face of insulation with high-speed router and bit configured to
produce grooves, rabbets, and other features that comply with profiles and locations indicated. Do
not reduce insulation thickness at aesthetic reveals to less than 3/4 inch.

17. Install foam shapes and attach to sheathing.
18. Install insulation closure blocks using ribbon-and-dab method to create air zones where indicated.
19. Form joints for sealant application by leaving gaps between adjoining insulation edges and between

insulation edges and dissimilar adjoining surfaces. Make gaps wide enough to produce joint widths
indicated after encapsulating joint substrates with base coat and reinforcing mesh.

2. Form joints for sealant application with back-to-back casing beads for joints within EIFS and with
perimeter casing beads at dissimilar adjoining surfaces. Make gaps between casing beads and
between perimeter casing beads and adjoining surfaces of width indicated.

21. After installing insulation and before applying field-applied reinforcing mesh, fully wrap board edges.
Cover edges of board and extend encapsulating mesh not less than 2-1/2 inches over front and back
face unless otherwise indicated on Drawings.

2 Treat exposed edges of insulation as follows:

a. Except for edges forming substrates of sealant joints, encapsulate with base coat,
reinforcing mesh, and finish coat.
b. Encapsulate edges forming substrates of sealant joints within EIFS or between EIFS and
other work with base coat and reinforcing mesh.
C. At edges trimmed by accessories, extend base coat, reinforcing mesh, and finish coat over
face leg of accessories.
VA Coordinate installation of flashing and insulation to produce wall assembly that does not allow water

to penetrate behind flashing and water-/weather-resistive barrier.

BASE-COAT INSTALLATION

Base Coat: Apply to exposed surfaces of insulation and foam shapes in minimum thickness recommended
in writing by EIFS manufacturer, but not less than 1/16-inchdry-coat thickness.

Reinforcing Mesh: Embed type indicated below in wet base coat to produce wrinkle-free installation with
mesh continuous at corners and overlapped not less than 2-1/2 inches or otherwise treated at joints to
comply with ASTM C 1397 and EIFS manufacturer's written instructions. Do not lap reinforcing mesh within
8 inches of corners. Completely embed mesh, applying additional base-coat material if necessary, so
reinforcing-mesh color and pattern are not visible.

1. Standard-impact reinforcing mesh unless otherwise indicated.

2 Intermediate-impact reinforcing mesh at window sills and parapet caps.

Double-Layer Reinforcing Mesh Application: Where indicated, apply second base coat and second layer of
standard intermediate-impact reinforcing mesh, overlapped not less than 2-1/2 inches or otherwise treated
at joints to comply with ASTM C 1397 and EIFS manufacturer's written instructions in same manner as first
application. Do not apply until first base coat has cured.

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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3.8

3.9

3.10

3.1

Foam Shapes: Fully embed reinforcing mesh in base coat.
Double Base-Coat Application: Where indicated, apply second base coat in same manner and thickness
as first application except without reinforcing mesh. Do not apply until first base coat has cured.

FINISH-COAT INSTALLATION

Finish Coat: Apply over dry base coat, maintaining a wet edge at all times for uniform appearance, in

thickness required by EIFS manufacturer to produce a uniform finish of color and texture matching approved

sample and free of cold joints, shadow lines, and texture variations.

1. Texture: Match Architect's samples.

2 Embed aggregate in finish coat according to EIFS manufacturer's written instructions to produce a
uniform applied-aggregate finish of color and texture matching approved sample.

Sealer Coat: Apply over dry finish coat, in number of coats and thickness required by EIFS manufacturer.

INSTALLATION OF JOINT SEALANTS
Prepare joints and apply sealants, of type and at locations indicated, to comply with applicable
requirements in Division 07 Section "Joint Sealants" and in ASTM C 1481.

1. Apply joint sealants after base coat has cured but before applying finish coat.

2 Clean surfaces to receive sealants to comply with indicated requirements and EIFS manufacturer's
written instructions.

3. Apply primer recommended in writing by sealant manufacturer for surfaces to be sealed.

4. Install sealant backing to control depth and configuration of sealant joint and to prevent sealant
from adhering to back of joint.

5. Apply masking tape to protect areas adjacent to sealant joints. Remove tape immediately after
tooling joints, without disturbing joint seal.

6. Recess sealant sufficiently from surface of EIFS so an additional sealant application, including

cylindrical sealant backing, can be installed without protruding beyond EIFS surface.

FIELD QUALITY CONTROL

Testing Agency: Engage a qualified testing agency to perform tests and inspections.

EIFS Tests and Inspections: For the following:

1. According to ICC-ES AC24.

2 Insert testing requirements of authorities having jurisdiction.

Remove and replace EIFS where test results indicate that EIFS do not comply with specified requirements.
Prepare test and inspection reports.

CLEANING AND PROTECTION
Remove temporary covering and protection of other work. Promptly remove coating materials from
window and door frames and other surfaces outside areas indicated to receive EIFS coatings.

END OF SECTION

WATER-DRAINAGE EXTERIOR INSULATION AND FINISH SYSTEM (EIFS)
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SECTION 072500
WEATHER BARRIERS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS
A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY
A. Section Includes:
1. Sheet building wrap.
2. Flexible flashing.

1.3 ACTION SUBMITTALS
A. Product Data: For each type of product.
1. For building wrap, include data on air and water-vapor permeance based on testing according to
referenced standards.

1.4 INFORMATIONAL SUBMITTALS
A. Evaluation Reports: For water-resistive barrier and flexible flashing, from ICC-ES.

PART 2 - PRODUCTS
21 WATER-RESISTIVE BARRIER

A. Building Wrap: ASTM E 1677; with flame-spread and smoke-developed indexes of less than 25 and 450,
respectively, when tested according to ASTM E 84; UV stabilized; and acceptable to authorities having

jurisdiction.

1. Basis-of-Design: Subject to compliance with requirements, provide products as indicated on
Drawings, or comparable products by one of the following:
a. Dow Chemical Company (The); Styrofoam Weathermate Plus Brand Housewrap.
b. DuPont (E. I. du Pont de Nemours and Company); Tyvek CommercialWrap.
C. Pactiv, Inc.; GreenGuard Classic Wrap.
d. For substitution request, refer to Section “012500 — Substitution Procedures”.

2. Water-Vapor Permeance: Not less than 20 perms per ASTM E 96/E 96M, Desiccant Method
(Procedure A).

3. Air Permeance: Not more than 0.004 cfm/sq. ft. at 0.3-inch when tested according to
ASTM E 2178.

4. Allowable UV Exposure Time: Not less than three months.

B. Building-Wrap Tape: Pressure-sensitive plastic tape recommended by building-wrap manufacturer for

sealing joints and penetrations in building wrap.

22 MISCELLANEOUS MATERIALS
A. Flexible Flashing: Composite, self-adhesive, flashing product consisting of a pliable, butyl rubber or
rubberized-asphalt compound, bonded to a high-density polyethylene film, aluminum foil, or spunbonded
polyolefin to produce an overall thickness of not less than 0.030 inch0.8 mm.
1. Products: Subject to compliance with requirements, provide one of the following:
a. DuPont (E. I. du Pont de Nemours and Company); DuPont Flashing Tape.
b. Grace Construction Products, a unit of W. R. Grace & Co. - Conn.; Vycor Butyl Self Adhered
Flashing.
c. Protecto Wrap Company; BT-25 XL.
d. Fortifiber Building Systems Group; Fortiflash 25.
e. Polyguard Products, Inc.; Polyguard JT-20 Tape.
B. Primer for Flexible Flashing: Product recommended by manufacturer of flexible flashing for substrate.
C. Nails and Staples: ASTM F 1667.

WEATHER BARRIERS
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PART 3 - EXECUTION

3.1

3.2

A

B.

WATER-RESISTIVE BARRIER INSTALLATION

Cover exposed exterior surface of sheathing with water-resistive barrier securely fastened to framing
immediately after sheathing is installed.

Cover sheathing with water-resistive barrier as follows:

1. Cut back barrier 1/2 inch on each side of the break in supporting members at expansion- or control-
joint locations.

2. Apply barrier to cover vertical flashing with a minimum 4-inch overlap unless otherwise indicated.

Building Wrap: Comply with manufacturer's written instructions.

1. Seal seams, edges, fasteners, and penetrations with tape.

2. Extend into jambs of openings and seal corners with tape.

FLEXIBLE FLASHING INSTALLATION
Apply flexible flashing where indicated to comply with manufacturer's written instructions.
. Prime substrates as recommended by flashing manufacturer.

2. Lap seams and junctures with other materials at least 4 inches except that at flashing flanges of
other construction, laps need not exceed flange width.

3. Lap flashing over water-resistive barrier at bottom and sides of openings.

4. Lap water-resistive barrier over flashing at heads of openings.

5 After flashing has been applied, roll surfaces with a hard rubber or metal roller to ensure that
flashing is completely adhered to substrates.

END OF SECTION
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SECTION 072600
UNDER SLAB VAPOR BARRIER

PART 1 - GENERAL

1.1

1.2

1.3

1.4

1.7

A

o o

nm

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section includes:
1. Sheet materials for controlling vapor diffusion through concrete slabs-on-grade.

SUBMITTALS

Written certification from the manufacturer that the materials and their application as noted in this
Specification and on the Drawings is appropriate and approved for this project.

Product Data: Manufacturer’s product data, specifications, and installation instructions. Include vapor
barrier manufacturer’s requirements for placement, seaming and pipe book installation.

Sample Warranties: Copies of waterproofing manufacturer’'s warranty, Installer’'s warranty, and General
Contractor’s warranty, all stating obligations, remedies, limitations, and exclusions. Submitted with Bid.
Test Reports: Manufacturer’'s independent laboratory test reports showing compliance with ASTM and ACI
Standards.

Installer Certificates: Signed by manufacturers certifying that installers comply with requirements.
Submit evidence that Installer’s existing company has minimum of 5-years continuous experience in
application of specified materials.

QUALITY ASSURANCE

Installer Qualifications: An experienced installer (applicator) who is acceptable to manufacturer, who has
completed applications similar in material and extent to that required for this Project, and whose work has
resulted in construction with a record of successful in-service performance.

Source Limitations: Vapor Barrier and components to be from one source from a single manufacturer.

DELIVERY, STORAGE, AND HANDLING

Deliver materials in original packages and containers, with seals unbroken, bearing manufacturer's labels
indicating brand name and directions for storage and application.

Store materials in a clean dry location in accordance with manufacturer's written instructions to prevent
deterioration from moisture or other detrimental effects.

Stack membrane on elevated wood platform to eliminate warping.

Protect materials during handling and application to prevent damage or contamination.

PROJECT CONDITIONS

Environmental Limitations: Comply with manufacturer's written recommendations for substrate temperature
and moisture content, ambient temperature and humidity, ventilation, and other conditions affecting
materials performance. Do not apply on frozen ground.

Close areas to traffic during application and for time period after application recommended in writing by
manufacturer.

COORDINATION

Coordinate placement of sheet vapor barrier with Division 03 sections.

Coordinate placement of sealer and hardener with Division 03 sections and with requirements of finish
flooring products, including adhesives, specified in Division 09 Sections.

PART 2 - PRODUCTS

2.1

A

MATERIALS

Sheet Vapor Barrier:

1. Type: 15 mil polyolefin film meeting requirements of ASTM E 1745, Class A.

2. Water Vapor Transmittance (After mandatory condition per ASTM E154 sections 8,11,12,13):
Maximum perm rating of 0.01 as tested in accordance with ASTM E 1745 Section 7.

UNDER SLAB VAPOR BARRIER
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3.

Strength: ASTM E 1745: Class A.

B. Acceptable Products:

1.

Subject to compliance with requirements, provide one of the following:

a. Stego Wrap Vapor Barrier by Stego Industries, LLC, 15 mils.

b. Zero-Perm Vapor Barrier by Alumiseal.

C. Xtreme by Tex-Trude.

d. For substitution request, refer to Section “012500 — Substitution Procedures”.

C. Accessories:

1.
2.

Bonding Agent: Manufacturer’'s approved or recommended vapor barrier bonding agent.

Sealing and Seaming Tape: High density polyethylene tape a minimum of 4 inches in width,
compatible with vapor barrier membrane, and manufactured by or recommended by vapor barrier
membrane manufacturer. Tape for joints shall have at least the same permeability rating as the vapor
barrier specified.

Vapor Proofing Mastic: Manufacturer’s approved or recommended vapor proofing mastic with the
same permeability rating as the vapor barrier specified.

Pipe Boot: Construct pipe boots from vapor barrier material and pressure sensitive tape in
accordance with manufacturer’s instructions.

PART 3 - EXECUTION

3.1 EXAMINATION
A. Examine surfaces to receive membrane. Notify Architect if surfaces are not acceptable. Do not begin
surface preparation or application until unacceptable conditions have been corrected.

3.2 PREPARATION
A. Level or tamp or roll aggregate, sand or granular base.
3.3 INSTALLATION

A. Vapor Barrier:

1.

Place, protect, and repair vapor barrier sheets according to ASTM E 1643 and manufacturer’s
written instructions.

2. Unroll vapor barrier with the longest dimension parallel with the direction of the concrete pour.

3. Install vapor barrier without tears, voids, and holes. Lap ends and edges as recommended by
manufacturer, but not less than 6 inches over adjacent sheets. Seal laps with tape.

4. Turn up sheets at perimeter, at footings and vertical walls, and against penetrations, and seal joints
with tape.

5. Seal joints, tears, holes, perimeter, and penetrations through vapor with tape in accordance with
manufacturer’'s recommendations.

6. Point exposed edges with pointing mastic to prevent water from traveling under membrane.

7. Adhere membrane to vertical surfaces with adhesive.

34 PROTECTION
A. Protect complete membrane from damage. Prior to pouring concrete, inspect membrane for punctures or

damage and repair as required to maintain vapor barrier integrity.

END OF SECTION

UNDER SLAB VAPOR BARRIER
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SECTION 074646
FIBER CEMENT SIDING

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

A.
B

A

SECTION INCLUDES
Wood-fiber cement siding.

SUBMITTALS
See Section 013000 - Administrative Requirements, for submittal procedures.
Product Data: Manufacturer's data sheets on each product to be used, including:

1. Manufacturer's requirements for related materials to be installed by others.
2. Preparation instructions and recommendations.

3. Storage and handling requirements and recommendations.

4. Installation methods, including nail patterns.

Warranty: Submit copy of manufacturer’s warranty, made out in Owner’s name, showing that it has been
registered with manufacturer.

QUALITY ASSURANCE
Installer Qualifications: Company specializing in performing work of the type specified in this section with
minimum 3 years of experience.

DELIVERY, STORAGE, AND HANDLING
Store products under waterproof cover and elevated above grade, on a flat surface.

PART 2 - PRODUCTS

2.1

2.2

A

oW

SIDING

Individual, horizontal and vertical boards made of cement and cellulose fiber formed under high pressure
with integral surface texture, complying with ASTM C 1186 Type A Grade Il; with machined edges, for nail
attachment.

1. Finish, texture and dimensions: As scheduled on Drawings.
2. Thickness: 5/16 inch, nominal.
3. Warranty: 50 year limited; transferable.
Manufacturers:
1. Basis-of-Design: Subject to compliance with requirements, provide products as scheduled on
Drawings, or comparable products by one of the following:
a. CertainTeed Corporation: www.certainteed.com.
b. James Hardie Building Products, Inc: www.jameshardie.com.
C. Nichiha USA, Inc: www.nichiha.com.

Soffit Panels: Panels made of cement and cellulose fiber formed under high pressure with integral surface
texture, complying with ASTM C 1186 Type A Grade II; with machined edges, for nail attachment.

1. Manufacturer: Same as siding.

2. Finish, texture and dimensions: As scheduled on Drawings.

ACCESSORIES

Trim: Same material and texture as siding and soffit, 3/4 inch thickness

1. Acceptable Product: Hardietrim by James Hardie Building Products.

Fasteners: Galvanized or corrosion resistant; length as required to penetrate minimum 1-1/4 inch.
Joint Sealer: As specified in Section 079005.

Finish Paint: Latex house paint acceptable to siding manufacturer; primer recommended by paint
manufacturer.

FIBER CEMENT SIDING
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PART 3 - EXECUTION

3.1

oow

3.2

3.3
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PREPARATION

Examine substrate and clean and repair as required to eliminate conditions that would be detrimental to
proper installation.

Verify that water-resistive barrier has been installed over substrate completely and correctly.

Do not begin until unacceptable conditions have been corrected.

If substrate preparation is the responsibility of another installer, notify Architect of unsatisfactory
preparation before proceeding.

PREPARATION

Install sheet metal flashing:

1. Above door and window trim and casings.

2. Above horizontal trim in field of siding.

INSTALLATION

Install in accordance with manufacturer's instructions and recommendations.

1. Read warranty and comply with all terms necessary to maintain warranty coverage.

2. Install in accordance with conditions stated in model code evaluation report applicable to location of
project.

3. Use trim details indicated on drawings.

4. Touch up all field cut edges before installing.

5. Pre-drill nail holes if necessary to prevent breakage.

Over Wood and Gypsum or Wood-Composite Sheathing: Fasten siding through sheathing into studs.
Allow space between both ends of siding panels that butt against trim for thermal movement; seal joint
between panel and trim with exterior grade sealant.

Joints in Horizontal Siding: Avoid joints in lap siding except at corners; where joints are inevitable stagger
joints between successive courses.

Do not install siding less than 6 inches from surface of ground nor closer than 1 inch to roofs, patios,
porches, and other surfaces where water may collect.

After installation, seal all joints except lap joints of lap siding. Seal around all penetrations. Paint all
exposed cut edges.

PROTECTION

Protect installed products until completion of project.
Touch-up, repair or replace damaged products before Substantial Completion.

END OF SECTION

FIBER CEMENT SIDING
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SECTION 075419

PVC ROOFING - ADHERED

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Adhered PVC membrane roofing system.
2. Roof insulation.

DEFINITIONS

PVC: Thermoplastic polyolefin.

Roofing Terminology: See ASTM D 1079 and glossary in NRCA's "The NRCA Roofing and Waterproofing
Manual" for definitions of terms related to roofing work in this Section.

PERFORMANCE REQUIREMENTS

General Performance: Installed membrane roofing and base flashings shall withstand specified uplift
pressures, thermally induced movement, and exposure to weather without failure due to defective
manufacture, fabrication, installation, or other defects in construction. Membrane roofing and base
flashings shall remain watertight.

Material Compatibility: Provide roofing materials that are compatible with one another under conditions of
service and application required, as demonstrated by membrane roofing manufacturer based on testing
and field experience.

Roofing System Design: Provide membrane roofing system that is identical to systems that have been
successfully tested by a qualified testing and inspecting agency to resist uplift pressure calculated
according to ASCE/SEI 7.

Energy Performance: Provide roofing system with initial Solar Reflectance Index not less than 78 when
calculated according to ASTM E 1980, based on testing identical products by a qualified testing agency.

SUBMITTALS

Product Data: For each type of product indicated.

1. Product data for roof materials, indicating that roof materials comply with Solar Reflectance Index
requirement.

2. Product data for adhesives and sealants, including printed statement of VOC content.

Shop Drawings: For roofing system. Include plans, elevations, sections, details, and attachments to other

work.

Base flashings and membrane terminations.

Insulation fastening patterns for corner, perimeter, and field-of-roof locations.

Walkway plan and details.

Proposed watertight temporary tie-off details for the proposed substrate.

Interface with sheet metal components (per section 076200), including but not limited to:

Counterflashing

Stack Flashing Assembly

Edge and fascia

Interface with coping assemblies.

Interface with roofing accessories including but not limited to:

1) Equipment curbs

2) Roof hatches

3) Expansion joint assemblies

Qualification Data: For qualified Installer and manufacturer. Provide a letter signed by a manufacturer’s

representative that the roof installer is authorized to install the specified system.

Manufacturer Certificates: Signed by roofing manufacturer certifying that roofing system complies with

requirements specified in "Performance Requirements" Article.

1. Submit evidence of compliance with performance requirements.

Maintenance Data: For roofing system to include in maintenance manuals.

Warranties: Sample Warranty: Copy of roofing-system manufacturer’s warranty, stating obligations,
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1.6

1.7

1.8

1.9

remedies, limitations, and exclusions.

QUALITY ASSURANCE

Manufacturer Qualifications: A qualified manufacturer that is FM Approvals approved for membrane

roofing system identical to that used for this Project. The manufacturer shall have a minimum of ten (10)

years experience in manufacturing of thermal polyolefin membranes.

Installer Qualifications: A qualified firm that is approved, authorized, or licensed by membrane roofing

system manufacturer to install manufacturer's product and that is eligible to receive manufacturer's special

warranty. The installer shall have a minimum of five (5) years experience in the installation of thermal
polyolefin membranes.

Source Limitations: Obtain components including roof insulation for membrane roofing system from same

manufacturer as membrane roofing or approved by membrane roofing manufacturer.

Exterior Fire-Test Exposure: ASTM E 108, Class A, for application and roof slopes indicated, as

determined by testing identical membrane roofing materials by a qualified testing agency. Materials shall

be identified with appropriate markings of applicable testing agency.

Fire-Resistance Ratings: Where indicated, provide fire-resistance-rated roof assemblies identical to those

of assemblies tested for fire resistance per ASTM E 119 by a qualified testing agency. Identify products

with appropriate markings of applicable testing agency.

Preinstallation Roofing Conference: Conduct conference at Project site.

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency
representative, roofing Installer, roofing system manufacturer's representative, deck Installer, and
installers whose work interfaces with or affects roofing, including installers of roof accessories and
roof-mounted equipment.

2. Review methods and procedures related to roofing installation, including manufacturer's written
instructions.

3. Review and finalize construction schedule and verify availability of materials, Installer's personnel,
equipment, and facilities needed to make progress and avoid delays.

4. Examine deck substrate conditions and finishes for compliance with requirements, including
flatness and fastening.

5. Review structural loading limitations of roof deck during and after roofing.

6. Review base flashings, special roofing details, roof drainage, roof penetrations, equipment curbs,

and condition of other construction that will affect roofing system.
7. Review governing regulations and requirements for insurance and certificates if applicable.
8. Review temporary protection requirements for roofing system during and after installation.
9 Review roof observation and repair procedures after roofing installation.

DELIVERY, STORAGE, AND HANDLING

Deliver roofing materials to Project site in original containers with seals unbroken and labeled with
manufacturer's name, product brand name and type, date of manufacture, approval or listing agency
markings, and directions for storing and mixing with other components.

Store liquid materials in their original undamaged containers in a clean, dry, protected location and within
the temperature range required by roofing system manufacturer. Protect stored liquid material from direct
sunlight.

1. Discard and legally dispose of liquid material that cannot be applied within its stated shelf life.
Protect roof insulation materials from physical damage and from deterioration by sunlight, moisture,
soiling, and other sources. Store in a dry location. Comply with insulation manufacturer's written
instructions for handling, storing, and protecting during installation. Cover roof insulation with breathable
tarps at all times prior to installation.

Handle and store roofing materials and place equipment in a manner to avoid permanent deflection of
deck.

PROJECT CONDITIONS

Weather Limitations: Proceed with installation only when existing and forecasted weather conditions
permit roofing system to be installed according to manufacturer's written instructions and warranty
requirements.

WARRANTY

Special Warranty: Manufacturer's standard or customized form, without monetary limitation, in which

manufacturer agrees to repair or replace components of membrane roofing system that fail in materials or

workmanship within specified warranty period.

1. Special warranty includes membrane roofing, base flashings, roof insulation, cover boards, and
other components of membrane roofing system.

PVC ROOFING — ADHERED
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2. Warranty Period: 20 years from date of Substantial Completion.

Special Project Warranty: Submit roofing Installer's warranty, on warranty form at end of this Section,
signed by Installer, covering the Work of this Section, including all components of membrane roofing
system such as membrane roofing, base flashing, roof insulation, fasteners, cover boards, substrate
boards, vapor retarders, roof pavers, and walkway products, for the following warranty period:

1. Warranty Period: Two years from date of Substantial Completion.

PART 2 - PRODUCTS

21

2.2

2.3

A
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PVC ROOFING
PVC Sheet: ASTM D 4434/D 4434M, Type lll, fabric-reinforced and fabric backed.
1. Manufacturers: Subject to compliance with requirements, provide products by Duro-Last Roofing,

Inc., or comparable product by one of the following:
Carlisle SynTec Incorporated.

Cooley Engineered Membranes.

Custom Seal Roofing.

Flex Membranes International.

GAF Materials Corporation.

GenFlex Roofing Systems.

Johns Manville.

Mule-Hide Products Co., Inc

Sarnafil Inc.

Versico Incorporated.

For substitution request, refer to Section “012500 — Substitution Procedures”.
2. Thickness: 60 mils, nominal.

3. Exposed Face Color: White.

AT T SQ@m0Qa0TD

AUXILIARY MEMBRANE ROOFING MATERIALS

General: Auxiliary membrane roofing materials recommended by roofing system manufacturer for

intended use, and compatible with membrane roofing.

1. Liquid-type auxiliary materials shall comply with VOC limits of authorities having jurisdiction.

2. Adhesives and sealants that are not on the exterior side of weather barrier shall comply with the
following limits for VOC content when calculated according to 40 CFR 59, Subpart D (EPA
Method 24):

Plastic Foam Adhesives: 50 g/L.

Gypsum Board and Panel Adhesives: 50 g/L.

Multipurpose Construction Adhesives: 70 g/L.

Fiberglass Adhesives: 80 g/L.

Contact Adhesive: 80 g/L.

Other Adhesives: 250 g/L.

Single-Ply Roof Membrane Sealants: 450 g/L.

Nonmembrane Roof Sealants: 300 g/L.

Sealant Primers for Nonporous Substrates: 250 g/L.

Sealant Primers for Porous Substrates: 775 g/L.

Sheet Flashlng Manufacturer's standard PVC sheet flashing of same color as sheet membrane.

Bonding Adhesive: Manufacturer's standard, water based.

Metal Termination Bars: Manufacturer's standard, predrilled stainless-steel or aluminum bars,

approximately 1 by 1/8 inch thick; with anchors.

Metal Battens: Manufacturer's standard, aluminum-zinc-alloy-coated or zinc-coated steel sheet,

approximately 1 inch wide by 0.05 inch thick, prepunched.

Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance

provisions in FM Approvals 4470, designed for fastening membrane to substrate, and acceptable to

membrane roofing system manufacturer.

Miscellaneous Accessories: Provide pourable sealers, preformed cone and vent sheet flashings,

preformed inside and outside corner sheet flashings, T-joint covers, lap sealants, termination reglets, and

other accessories.

T TS@TM0 o0 oo

ROOF INSULATION

General: Preformed roof insulation boards manufactured or approved by PVC membrane roofing
manufacturer, selected from manufacturer's standard sizes suitable for application, of thicknesses
indicated and that produce FM Approvals-approved roof insulation.

Polyisocyanurate Board Insulation: ASTM C 1289, Type Il, Class 1, Grade 2, felt or glass-fiber mat facer

PVC ROOFING — ADHERED
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on both major surfaces.

1. Thickness or R Value: Insulation system shall have a minimum R-20 (continuous insulation) Long
Term Thermal Resistance (LTTR) value as determined in accordance with CAN/ULC-S770 and the
corresponding thickness required to meet this minimum requirement by authority of jurisdiction.

Provide preformed polyisocyanurate saddles, crickets, tapered edge strips, and other insulation shapes

where indicated for sloping to drain. Fabricate to slopes indicated. The configuration of the saddles and

crickets must provide a minimum of 1/8 inch per foot slope in all valleys.

1. For insulation that will be placed using adhesive, board sizes shall not exceed 4 ft. by 4 ft.
maximum. Largest appropriate sized approaching, but not exceeding 4 ft. by 4 ft. as appropriate,
shall be installed where possible. Using multiple smaller sized sections of insulation where larger
sections would be more appropriate shall not be allowed.

INSULATION ACCESSORIES

Primer: As required by insulation adhesive manufacturer.

Insulation Adhesive:

1. Polyurethane adhesive acceptable to the roof system manufacturer in order to meet the specified
wind uplift resistance. Adhesive shall be compatible with the roof decks, specified insulation, and
specified cover board, and shall be acceptable to roof system manufacturer in order to meet wind
uplift and warranty requirements.

2. Adhesives shall be approved by Factory Mutual (FM) and listed in the Factory Mutual Approval
Guide for Class 1 fire rating and Class FM 1-90 windstorm rating. Submit manufacturer’s
recommended pattern to engineering for acceptance.

Fasteners: Factory-coated steel fasteners and metal or plastic plates complying with corrosion-resistance

provisions in FM Approvals 4470, designed for fastening roof insulation and cover boards to substrate, and

acceptable to roofing system manufacturer.

Cover Board: ASTM C 1177/C 1177M, glass-mat, water-resistant gypsum substrate, 3/8” minimum, oras

required to meet uplift requirement., factory primed.

1. Products: Subject to compliance with requirements, provide one of the following:

a. Georgia-Pacific Corporation; DensDeck Prime.
b. USG: SecuRock

WALKWAYS

Flexible Walkways Maintenance Pads: Factory-formed, nonporous, heavy-duty, slip-resisting, surface-
textured walkway pads or rolls, approximately 3/16 inch thick, and acceptable to membrane roofing system
manufacturer. As indicated on the drawings, or at a minimum from point of roof access to each piece and
surrounding piece of equipment, which require regular maintenance.

PART 3 - EXECUTION

3.1

A

3.2

EXAMINATION
Examine substrates, areas, and conditions, with Installer present, for compliance with the following
requirements and other conditions affecting performance of roofing system:

1. Verify that roof openings and penetrations are in place and curbs are set and braced and that roof
drain bodies are securely clamped in place.

2. Verify that wood blocking, curbs, and nailers are securely anchored to roof deck at penetrations
and terminations and that nailers match thicknesses of insulation.

3. Verify that surface plane flatness and fastening of steel roof deck complies with requirements in
Division 05 Section "Steel Decking."

4. Verify that minimum concrete drying period recommended by roofing system manufacturer has
passed.

5. Verify that concrete substrate is visibly dry and free of moisture. Test for capillary moisture by
plastic sheet method according to ASTM D 4263.

6. Verify that concrete curing compounds that will impair adhesion of roofing components to roof deck

have been removed.
Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Clean substrate of dust, debris, moisture, and other substances detrimental to roofing installation
according to roofing system manufacturer's written instructions. Remove sharp projections.

Prevent materials from entering and clogging roof drains and conductors and from spilling or migrating
onto surfaces of other construction. Remove roof-drain plugs when no work is taking place or when rain is
forecast.

PVC ROOFING — ADHERED
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Complete terminations and base flashings and provide temporary seals to prevent water from entering
completed sections of roofing system at the end of the workday or when rain is forecast. Remove and
discard temporary seals before beginning work on adjoining roofing.

Install acoustical roof deck rib insulation strips, specified in Division 05 Section "Steel Decking," according
to acoustical roof deck manufacturer's written instructions, immediately before installation of overlying
construction and to remain dry.

INSULATION INSTALLATION

Coordinate installing membrane roofing system components so insulation is not exposed to precipitation or

left exposed at the end of the workday.

Comply with membrane roofing system and insulation manufacturer's written instructions for installing roof

insulation.

Install tapered insulation under area of roofing to conform to slopes indicated.

Install insulation under area of roofing to achieve required thickness. Where overall insulation thickness is

2.7 inches or greater, install two or more layers with joints of each succeeding layer staggered from joints

of previous layer a minimum of 6 inches in each direction.

1. Where installing composite and noncomposite insulation in two or more layers, install
noncomposite board insulation for bottom layer and intermediate layers, if applicable, and install
composite board insulation for top layer.

Trim surface of insulation where necessary at roof drains so completed surface is flush and does not

restrict flow of water.

Install insulation with long joints of insulation in a continuous straight line with end joints staggered

between rows, abutting edges and ends between boards. Fill gaps exceeding 1/4 inch with insulation.

1. Cut and fit insulation within 1/4 inch of nailers, projections, and penetrations.

Mechanically Fastened Insulation: Install each layer of insulation and secure to deck using mechanical

fasteners specifically designed and sized for fastening specified board-type roof insulation to deck type.

1. Fasten insulation according to requirements in FM Approvals' "RoofNav" for specified Windstorm
Resistance Classification.

2. Fasten insulation to resist uplift pressure at corners, perimeter, and field of roof.

3. Steel Decks: Fasteners must fully engage the top rib of steel roof decks.

4. Steel Decks: The ends of the insulation boards must lap a minimum of 1 inch onto the top rib.

Install cover boards over insulation with long joints in continuous straight lines with end joints staggered
between rows. Offset joints of insulation below a minimum of 6 inches in each direction. Loosely butt
cover boards together and fasten to roof deck.

1. Fasten cover boards according to requirements in FM Approvals' "RoofNav" for specified
Windstorm Resistance Classification.
2. Fasten cover boards to resist uplift pressure at corners, perimeter, and field of roof.

ADHERED MEMBRANE ROOFING INSTALLATION

Adhere roofing over area to receive roofing according to roofing system manufacturer's written
instructions. Unroll roofing and allow to relax before retaining.

1. Install sheet according to ASTM D 5036.

Adhere membrane roofing over area to receive roofing and install according to membrane roofing system
manufacturer's written instructions.

Start installation of membrane roofing in presence of membrane roofing system manufacturer's technical
personnel.

Accurately align membrane roofing and maintain uniform side and end laps of minimum dimensions
required by manufacturer. Stagger end laps.

Bonding Adhesive: Apply to substrate and underside of membrane roofing at rate required by
manufacturer and allow to partially dry before installing membrane roofing. Do not apply to splice area of
membrane roofing.

In addition to adhering, mechanically fasten membrane roofing securely at terminations, penetrations, and
perimeter of roofing.

Apply membrane roofing with side laps shingled with slope of roof deck where possible.

Seams: Clean seam areas, overlap membrane roofing, and hot-air weld side and end laps of membrane
roofing and sheet flashings according to manufacturer's written instructions to ensure a watertight seam
installation.

1. Test lap edges with probe to verify seam weld continuity. Apply lap sealant to seal cut edges of
sheet membrane.

2. Verify field strength of seams a minimum of twice daily and repair seam sample areas.

3. Repair tears, voids, and lapped seams in roofing that does not comply with requirements.

Spread sealant bed over deck drain flange at roof drains and securely seal membrane roofing in place with

PVC ROOFING — ADHERED
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clamping ring.

BASE FLASHING INSTALLATION

Install sheet flashings and preformed flashing accessories and adhere to substrates according to
membrane roofing system manufacturer's written instructions.

Apply bonding adhesive to substrate and underside of sheet flashing at required rate and allow to partially
dry. Do not apply to seam area of flashing.

Flash penetrations and field-formed inside and outside corners with cured or uncured sheet flashing.
Clean seam areas, overlap, and firmly roll sheet flashings into the adhesive. Hot-air weld side and end
laps to ensure a watertight seam installation.

Terminate and seal top of sheet flashings and mechanically anchor to substrate through termination bars.
For those base flashings that exceed the maximum allowable height required by the manufacturer, provide
attachments along the membrane as required by the manufacturer.

WALKWAY INSTALLATION

Flexible Walkways: Install walkway products in locations indicated or as noted. Heat weld to substrate or
adhere walkway products to substrate with compatible adhesive according to roofing system
manufacturer's written instructions.

1. Provide walkways around each element requiring routine access and maintenance (mechanical
equipment, drains, etc).

2. Provide path from each entry point onto the roof to the elements requiring maintenance.

3. Provide path from each entry point to each of the permanently mounted davit and outrigger system
locations.

FIELD QUALITY CONTROL

Testing Agency: Engage a qualified testing agency to perform tests and inspections.

Final Roof Inspection: Arrange for roofing system manufacturer's technical personnel to inspect roofing
installation on completion.

Repair or remove and replace components of membrane roofing system where inspections indicate that
they do not comply with specified requirements.

Additional inspections, at Contractor's expense, will be performed to determine compliance of replaced or
additional work with specified requirements.

PROTECTING AND CLEANING

Protect membrane roofing system from damage and wear during remainder of construction period. When
remaining construction will not affect or endanger roofing, inspect roofing for deterioration and damage,
describing its nature and extent in a written report, with copies to Architect and Owner.

Correct deficiencies in or remove membrane roofing system that does not comply with requirements;
repair substrates; and repair or reinstall membrane roofing system to a condition free of damage and
deterioration at time of Substantial Completion and according to warranty requirements.

Clean overspray and spillage from adjacent construction using cleaning agents and procedures
recommended by manufacturer of affected construction.

ROOFING INSTALLER'S WARRANTY

WHEREAS [Insert name] of [Insert address], herein called the "Roofing Installer," has performed roofing
and associated work ("work") on the following project:

1. Owner: [Insert name of Owner].

Address: [Insert address].

Building Name/Type: [Insert information].

Address: [Insert address].

Area of Work: [Insert information].

Acceptance Date: [Insert date].

Warranty Period: [Insert time].

. Expiration Date: [Insert date].

AND WHEREAS Roofing Installer has contracted (either directly with Owner or indirectly as a
subcontractor) to warrant said work against leaks and faulty or defective materials and workmanship for
designated Warranty Period,

NOW THEREFORE Roofing Installer hereby warrants, subject to terms and conditions herein set forth,
that during Warranty Period he will, at his own cost and expense, make or cause to be made such repairs
to or replacements of said work as are necessary to correct faulty and defective work and as are
necessary to maintain said work in a watertight condition.

This Warranty is made subject to the following terms and conditions:

N>R WN
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1. Specifically excluded from this Warranty are damages to work and other parts of the building, and
to building contents, caused by:
a. Lightning;
b. Peak gust wind speed exceeding 110 mph;
C. Fire;
d Failure of roofing system substrate, including cracking, settlement, excessive deflection,
deterioration, and decomposition;
e. Faulty construction of parapet walls, copings, chimneys, skylights, vents, equipment
supports, and other edge conditions and penetrations of the work;
f. Vapor condensation on bottom of roofing; and
g. Activity on roofing by others, including construction contractors, maintenance personnel,
other persons, and animals, whether authorized or unauthorized by Owner.
2. When work has been damaged by any of foregoing causes, Warranty shall be null and void until

such damage has been repaired by Roofing Installer and until cost and expense thereof have been
paid by Owner or by another responsible party so designated.

3. Roofing Installer is responsible for damage to work covered by this Warranty but is not liable for
consequential damages to building or building contents resulting from leaks or faults or defects of
work.

4. During Warranty Period, if Owner allows alteration of work by anyone other than Roofing Installer,

including cutting, patching, and maintenance in connection with penetrations, attachment of other
work, and positioning of anything on roof, this Warranty shall become null and void on date of said
alterations, but only to the extent said alterations affect work covered by this Warranty. If Owner
engages Roofing Installer to perform said alterations, Warranty shall not become null and void
unless Roofing Installer, before starting said work, shall have notified Owner in writing, showing
reasonable cause for claim, that said alterations would likely damage or deteriorate work, thereby
reasonably justifying a limitation or termination of this Warranty.

5. During Warranty Period, if original use of roof is changed and it becomes used for, but was not
originally specified for, a promenade, work deck, spray-cooled surface, flooded basin, or other use
or service more severe than originally specified, this Warranty shall become null and void on date
of said change, but only to the extent said change affects work covered by this Warranty.

6. Owner shall promptly notify Roofing Installer of observed, known, or suspected leaks, defects, or
deterioration and shall afford reasonable opportunity for Roofing Installer to inspect work and to
examine evidence of such leaks, defects, or deterioration.

7. This Warranty is recognized to be the only warranty of Roofing Installer on said work and shall not
operate to restrict or cut off Owner from other remedies and resources lawfully available to Owner
in cases of roofing failure. Specifically, this Warranty shall not operate to relieve Roofing Installer
of responsibility for performance of original work according to requirements of the Contract
Documents, regardless of whether Contract was a contract directly with Owner or a subcontract
with Owner's General Contractor.

E. IN WITNESS THEREOF, this instrument has been duly executed this [Insert day] day of [Insert month],
[Insert year].
1. Authorized Signature: [Insert signature].
2. Name: [Insert name].

3. Title: [Insert title].

END OF SECTION

PVC ROOFING — ADHERED
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SECTION 076210
FLEXIBLE FLASHING

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Formed Products: Concealed flashing within wall assemblies to protect and shed incidental water
to the exterior.

PERFORMANCE REQUIREMENTS

General: Flashing and trim assemblies as indicated shall withstand structural movement, thermally
induced movement, and exposure to weather without failure due to defective manufacture, fabrication,
installation, or other defects in construction. Completed sheet metal flashing and trim shall not rattle, leak,
or loosen, and shall remain watertight.

Thermal Movements: Provide sheet metal flashing and trim that allows for thermal movements from
ambient and surface temperature changes.

1. Temperature Change (Range): 120 deg F, ambient; 180 deg F, material surfaces.

SUBMITTALS

Product Data: For each type of product indicated. Include construction details, material descriptions,
dimensions of individual components and profiles, and finishes for each manufactured product and
accessory.

Shop Drawings: Show fabrication and installation layouts of sheet metal flashing and trim, including plans,
elevations, expansion-joint locations, and keyed details. Distinguish between shop- and field-assembled
work.

DELIVERY, STORAGE, AND HANDLING

Do not store flashing materials in contact with other materials that might cause staining, denting, or other
surface damage. Store flashing materials away from uncured concrete and masonry.

Protect strippable protective covering on sheet metal flashing and trim from exposure to sunlight and high
humidity, except to the extent necessary for the period of sheet metal flashing and trim installation.

PART 2 - PRODUCTS

2.1

A

22

FLEXIBLE FLASHING
Self-Adhesive flexible flashing product consisting of a pliable, adhesive rubberized-asphalt compound,
bonded to a high-density, cross-laminated polyethylene film to produce an overall thickness of not less
than 40 mils.
1. Products: Subject to compliance with requirements, provide one of the following:

a. Advanced Building Products Inc.; Strip-N-Flash.

b Carlisle Coatings & Waterproofing; CCW-705 Air & Vapor Barrier Strips.

C. Grace Construction Products; Perm-A-Barrier Detail Membrane.

d Henry; Blueskin SA

THRU-WALL FLASHING
Self-Adhesive thru-wall flashing product consisting of a pliable, adhesive rubberized-asphalt compound,
bonded to a high-density, cross-laminated polyethylene film to produce an overall thickness of not less
than 40 mils.
1. Products: Subject to compliance with requirements, provide one of the following:

a. Advanced Building Products Inc.; Strip-N-Flash.

b Carlisle Coatings & Waterproofing; CCW-705-TWF Thru-Wall Flashing.

C. Grace Construction Products; Perm-A-Barrier Wall Flashing.

d Henry; Blueskin TWF Thru-Wall Flashing

FLEXIBLE FLASHING
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23

24

HIGH TEMPERATURE FLASHING

Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils thick, consisting of slip-resisting
polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt adhesive, with release-
paper backing; cold applied. Provide primer when recommended by manufacturer.

1. Thermal Stability: ASTM D 1970; stable after testing at 240 deg F.

2. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F.

3. Products: Subject to compliance with requirements, provide one of the following:

Carlisle Coatings & Waterproofing Inc.; CCW WIP 300HT.

Grace Construction Products, a unit of W. R. Grace & Co.; Ultra.

Henry Company; Blueskin PE200 HT.

Owens Corning; WeatherLock Metal High Temperature Underlayment.

apoow

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, separators, sealants, and other miscellaneous items as
required for complete metal flashing installation and recommended by manufacturer of primary sheet metal
or manufactured item unless otherwise indicated.

Elastomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant; low modulus; of type, grade,
class, and use classifications required to seal joints in sheet metal flashing and trim and remain watertight.

PART 3 - EXECUTION

3.1

A

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions
and other conditions affecting performance of the Work.

1. Verify compliance with requirements for installation tolerances of substrates.

2. Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.
For the record, prepare written report, endorsed by Installer, listing conditions detrimental to performance
of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

FLASHING INSTALLATION

General: Install as indicated on Drawings and per Manufacturer’s recommendations.

Self-Adhering Sheet Flashing: Install self-adhering sheet flashing, wrinkle free. Apply primer if required by
flashing manufacturer. Comply with temperature restrictions of flashing manufacturer for installation.
Apply in shingle fashion to shed water, with end laps of not less than 6 inches staggered 24 inches
between courses. Overlap side edges not less than 3-1/2 inches. Roll laps with roller. Cover flashing with
subsequent construction within 14 days.

Location:

1. Flexible Flashing: As indicated on drawings, or at all exterior windows, doors or other penetrations
where high temperature flashing is not required.

2. Thru-Wall Flashing: As indicated on drawings, or at all masonry cavity wall conditions requiring
flashing (head of windows, doors, openings, shelf angles, base of wall).

3. High Temperature Flashing: As indicated on drawings, or at all locations where flashing will be in

contact with metal coping or metal panels where high temperatures exist.

END OF SECTION

FLEXIBLE FLASHING
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SECTION 077100

ROOF SPECIALTIES

PART 1 - GENERAL

1.1

1.2

1.3

1.4

A

@m

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Copings.

2. Roof-edge flashings.

3. Roof-edge drainage systems.
4. Reglets and counterflashings.

PERFORMANCE REQUIREMENTS

General Performance: Roof specialties shall withstand exposure to weather and resist thermally induced
movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture,
fabrication, installation, or other defects in construction.

SPRI Wind Design Standard: Manufacture and install copings roof-edge flashings tested according to SPRI
ES-1 and capable of resisting pressure as required by code:

Indicate wind design pressure on Drawings or in subparagraph below. Design pressure is determined by
formulas in the IBC or SPRI ES-1, as applicable, that account for basic wind speed, exposure factor, building
height, building importance factor, and pressure coefficient that combines a gust factor.

Thermal Movements: Allow for thermal movements from ambient and surface temperature changes to
prevent buckling, opening of joints, hole elongation, overstressing of components, failure of joint sealants,
failure of connections, and other detrimental effects. Provide clips that resist rotation and avoid shear stress
as a result of thermal movements. Base calculations on surface temperatures of materials due to both solar
heat gain and nighttime-sky heat loss.

1. Temperature Change (Range): 120 deg F, ambient; 180 deg F, material surfaces.

SUBMITTALS

Product Data: For each type of product indicated. Include construction details, material descriptions,
dimensions of individual components and profiles, and finishes.

Retain first paragraph below for Work that involves custom fabrication or if manufacturer's product data are
inadequate.

Shop Drawings: For roof specialties. Include plans, elevations, expansion-joint locations, keyed details, and
attachments to other work. Distinguish between plant- and field-assembled work. Include the following:

1. Details for expansion and contraction; locations of expansion joints, including direction of
expansion and contraction.

2. Pattern of seams and layout of fasteners, cleats, clips, and other attachments.

3. Details of termination points and assembilies, including fixed points.

4. Details of special conditions.

Remaining paragraphs are defined in Division 01 Section "Submittal Procedures" as "Informational
Submittals."

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing agency,
for copings.

Maintenance Data: For roofing specialties to include in maintenance manuals.

Installer Qualifications: Submit evidence that Installer’'s existing company has minimum of 5-years
continuous experience in application of specified materials. Submit list of at least five completed projects of
similar scope and size, including:

1. Project name.

Owner’s name.

Owner’s Representative name, address, and telephone number.

Description of work.

Sheet metal members installed.

Project supervisor.

Total cost of sheet metal work and total cost of project.

Nookrwh

ROOF SPECIALTIES
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8. Completion date
1.5 QUALITY ASSURANCE
A. Mockups: Build mockups to verify selections made under sample submittals and to demonstrate aesthetic
effects and set quality standards for fabrication and installation.
1. Build mockup of typical roof edge, including fascia gutter downspout, approximately 10 feet long,
including supporting construction, seams, attachments, underlayment, and accessories.
2. Approved mockups may become part of the completed Work if undisturbed at time of Substantial
Completion.
B. Pre-installation Meeting
1. Conduct meeting at Project site.
2. Review requirements for sheet metal Work, including:
a. Construction schedule and availability of materials, Installer’'s personnel, equipment, and

facilities needed to make progress and avoid delays.

Site use, access, staging, and set-up location limitations.

Approved mockup procedures.

Forecast weather conditions.

Surface preparation and substrate condition and pretreatment.

Installation procedures.

Special details.

Testing and inspection requirements.

Site protection measures.

. Governing regulations if applicable.

3. Contractor’'s site foreman, waterproofing manufacturer’s technical representative, waterproofing
Installer, sheet metal fabricator, sheet metal Installer, Owner's Representative, and
Architect/Engineer shall attend.

TToQ 0 00T

1.6 DELIVERY, STORAGE, AND HANDLING
A. Do not store roof specialties in contact with other materials that might cause staining, denting, or other
surface damage. Store roof specialties away from uncured concrete and masonry.
B. Protect strippable protective covering on roof specialties from exposure to sunlight and high humidity,

except to extent necessary for the period of roof specialties installation.

1.7 WARRANTY
A. Special Finish Warranty: Standard form in which manufacturer agrees to repair finishes or replace
aluminum that shows evidence of deterioration of factory-applied finishes within specified warranty period.
1. Deterioration includes, but is not limited to, the following:
a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.
(o Cracking, checking, peeling, or failure of paint to adhere to bare metal.
2. Warranty Period: 10 years from date of Substantial Completion.

PART 2 - PRODUCTS

21 EXPOSED METALS
A. Aluminum .050” thickness, Z275.

1. Surface: Smooth, flat finish.

2. Exposed Coil-Coated Finishes: Prepainted by the coil-coating process to comply with ASTM A 755.
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and resin
manufacturers' written instructions.
a. Two-Coat Fluoropolymer: AAMA 621. System consisting of primer and fluoropolymer color

topcoat containing not less than 70 percent PVDF resin by weight.

2.2 CONCEALED METALS
A. Zinc-Coated (Galvanized) Steel Sheet: ASTM A 653, G90 Z275 coating designation.
23 UNDERLAYMENT MATERIALS
A. Self-adhering underlayment in first paragraph below is suitable for high temperatures associated with

exposed metals used in roofing applications. These underlayments are used to resist leaks from roof areas
where ice dams may form. Revise if high-temperature underlayment is not required.

ROOF SPECIALTIES
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2.5

2.6

B.

Self-Adhering, High-Temperature Sheet: Minimum 30 to 40 mils thick, consisting of slip-resisting
polyethylene-film top surface laminated to layer of butyl or SBS-modified asphalt adhesive, with release-
paper backing; cold applied. Provide primer when recommended by underlayment manufacturer.

Thermal Stability: ASTM D 1970; stable after testing at 240 deg F.
2. Low-Temperature Flexibility: ASTM D 1970; passes after testing at minus 20 deg F.

3. Products: Subject to compliance with requirements, provide one of the following:
a. Carlisle Coatings & Waterproofing; CCW WIP 300HT.
b. Grace Construction Products, a unit of W. R. Grace & Co.; Ultra.

c. Henry Company; Blueskin PE200 HT.

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous

items required by manufacturer for a complete installation.

Fasteners: Manufacturer's recommended fasteners, suitable for application and designed to meet

performance requirements. Furnish the following unless otherwise indicated:

1. Exposed Penetrating Fasteners: Gasketed screws with hex washer heads matching color of sheet
metal.

Elastomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant of type, grade, class, and use

classifications required by roofing-specialty manufacturer for each application.

Bituminous Coating: Cold-applied asphalt emulsion complying with ASTM D 1187.

COPINGS
Copings: Manufactured coping system consisting of formed-metal coping cap in section lengths a minimum
of 8 feet and not exceeding 12 feet, concealed anchorage; corner units, end cap units, and concealed splice
plates with same finish as coping caps.
1. Basis-of-Design Product:  Subject to compliance with requirements, provide Metal-Era, Inc.,
Perma-tite Coping or comparable product by one of the following:
a. Hickman Company, W. P.
b. Johns Manville.
2. Coping-Cap Material: Aluminum: Conforming to ASTM B202-92a (UNS Alloy Designation A93003-
H14 or A933004-H34), .050” minimum thickness. Exposed aluminum sheet metal shall have a high-
performance organic finish, thermocured and containing not less than 70 percent polyvinylidene
fluoride resin by weight, complying with AAMA 2604.
Corners: Factory mitered and mechanically clinched and sealed watertight.
Manufacturers offer a variety of special fabrications and face-leg profiles.
Special Fabrications: As indicated.
Coping-Cap Attachment Method: Snap-on, fabricated from coping-cap material.
Snap-on-Coping Anchor Plates: Concealed, stainless steel sheet, 12 inches wide, with integral
cleats.

Nookw

ROOF-EDGE FLASHINGS

Roof-Edge Fascia: Manufactured, two-piece, roof-edge fascia consisting of snap-on metal fascia cover in
section lengths not exceeding 12 feet and a continuous formed- or extruded-aluminum anchor bar with
integral drip-edge cleat to engage fascia cover. Provide matching corner units.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
a. Hickman Company, W. P.
b. Johns Manville.
c. Metal-Fab Manufacturing, LLC.

2. Fascia Cover: Fabricated from the following exposed metal:

a. Aluminum: Conforming to ASTM B202-92a (UNS Alloy Designation A93003-H14 or A933004-
H34), .050” minimum thickness. Exposed aluminum sheet metal shall have a high- performance
organic finish, thermo-cured and containing not less than 70 percent polyvinylidene fluoride
resin by weight, complying with AAMA2604.

Corners: Factory mitered and mechanically clinched and sealed watertight.

Splice Plates: Concealed, of same material, finish, and shape as fascia cover.

Special Fabrications: As indicated.

Fascia Accessories: Integral drip edge.

a Finish: High-Performance Organic Finish: Two-coat fluoropolymer finish complying with
AAMA 2604 and containing not less than 70 percent PVDF resin by weight in color coat.
Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and
resin manufacturers' written instructions.

1) Color and Gloss: As selected by Architect from Manufacturers full range.

RN
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2.7 ROOF-EDGE DRAINAGE SYSTEMS

A. Manufacturers: Subject to compliance with requirements, provide products by one of the following available
manufacturers offering products that may be incorporated into the Work include, but are not limited to, the
following:

B. Gutters: Manufactured in uniform section lengths not exceeding 12 feet, with matching corner units, ends,
outlet tubes, and other accessories. Elevate back edge at least 1 inch above front edge. Furnish flat- stock
gutter straps, gutter brackets, expansion joints, and expansion-joint covers fabricated from same metal as
gutters.

1. Fabricate from the following exposed metal:

a. Aluminum: Conforming to ASTM B202-92a (UNS Alloy Designation A93003-H14 or A933004-

H34), .050” minimum thickness. Exposed aluminum sheet metal shall have a high- performance
organic finish, thermocured and containing not less than 70 percent polyvinylidene fluoride
resin by weight, complying with AAMA2604.

2. Gutter Profile: Insert style according to SMACNA's "Architectural Sheet Metal Manual."

3. Corners: Factory mitered and mechanically clinched and sealed watertight.

4. Gutter Supports: Gutter brackets with finish matching the gutters.

5. Gutter Accessories: As indicated.

C. Downspouts: Fabricate rectangular downspouts complete with mitered elbows. Furnish with metal hangers,

from same material as downspouts, and anchors.
1. Fabricated Hanger Style: SMACNA figure designation 1-35A.
2. Manufactured Hanger Style: SMACNA figure designation 1-34A.
3. Fabricate from the following materials:
a. Prefinished Aluminum
2.8 REGLETS AND COUNTERFLASHINGS

A. Basis-of-Design Product: Subject to compliance with requirements, provide or comparable product by one

of the following:

1. Cheney Flashing Company.

2. Fry Reglet Corporation.

3. Heckmann Building Products Inc.
4. Hickman Company, W. P.

5. Metal-Era, Inc.

6. MM Systems Corporation.

B. Reglets: Manufactured units formed to provide secure interlocking of separate reglet and counterflashing

pieces, from the following exposed metal:

1. Aluminum .050” thickness

2. Corners: Factory mitered and mechanically clinched and sealed watertight.

3. Surface-Mounted Type: Provide reglets with slotted holes for fastening to substrate, with neoprene
or other suitable weatherproofing washers, and with channel for sealant at top edge.

C. Counterflashings: Manufactured units of heights to overlap top edges of base flashings by 4 inches and in
lengths not exceeding 12 feet designed to snap into reglets and compress against base flashings with joints
lapped, from the following exposed metal:

1. Aluminum: Conforming to ASTM B202-92a (UNS Alloy Designation A93003-H14 or A933004-H34),
.050” minimum thickness. Exposed aluminum sheet metal shall have a high-performance organic
finish, thermocured and containing not less than 70 percent polyvinylidene fluoride resin by weight,
complying with AAMA 2604.

2. Wind Clips: 24 gauge stainless steel, spaced 24 inches on center.

D. Miscellaneous Materials
1. General: Provide materials and types of fasteners, solder, welding rods, protective coatings,

separators, sealants, and other miscellaneous items required for installation.
2. Fasteners: Self-tapping screws, self-locking rivets and bolts, and other suitable fasteners designed

to withstand design loads. Size fasteners to provide penetration into substrate of at least 3/4 inches
for wood screws.

a. Use stainless-steel fasteners, except that aluminum fasteners may be used with aluminum
sheet metal.

b. Exposed Fasteners: Heads match color of sheet metal by means of factory-applied coating.

C. Fasteners for Flashing and Trim: Blind fasteners or self-drilling screws, gasketed, with hex
washer head.
1) Blind Fasteners: High-strength aluminum or stainless-steel rivets.

3. Metal-to-Metal Joint Sealant
a. One-component silicone elastomeric sealant, FS TT-S-00230C Class A, TT-S-001543A
Class A:

ROOF SPECIALTIES
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1) “Silpruf Silicone Weatherproofing Sealant,” manufactured by General Electric
Company, Silicone Products Department, Waterford, NY
2) “Dow-Corning 795 Silicone Building Sealant,” manufactured by Dow Corning
Corporation, Midland, Ml
3) “Spectrum 1”, manufactured by Tremco, Beachwood, O
4. Concrete-to-Metal Joint Sealant
a. One-component silicone elastomeric sealant, FS TT-S-00230C Class A, TT-S-001543A
Class A:
1) “Silpruf Silicone Weatherproofing Sealant,” manufactured by General Electric
Company, Silicone Products Department, Waterford, NY
2) “Dow-Corning 795 Silicone Building Sealant,” manufactured by Dow Corning
Corporation, Midland, Ml
3) “Spectrum 1”7, manufactured by Tremco, Beachwood
b. Color of exposed sealant shall be as approved by ARCHITECT from manufacturer’s full

2.9

colors similar to finishes of the adjacent substrate.
5. Joint Filler

a. Closed-cell expanded polyethylene (rod), non-gassing:
1) “Expand-O-Foam”, manufactured by (Williams Products, Inc.
2) “Sof Rod”, manufactured by Nomanco, Inc.
3) “Sonofoam Backer-Rod”, manufactured by Sonneborn-Contech
6. Joint Cleaner: Type recommended by the manufacturer of the sealing compound for the specific
joint surface and conditions.
7. Joint Primer and Sealer: Type recommended by the manufacturer of the sealing compound for the
specific joint surface and conditions.
8. Bond Breaker: Polyethylene tape compatible with sealants used.

GENERAL FINISH REQUIREMENTS

Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations
for applying and designating finishes.

Protect mechanical and painted finishes on exposed surfaces from damage by applying a strippable,
temporary protective covering before shipping.

Appearance of Finished Work: Noticeable variations in same piece are not acceptable. Variations in
appearance of adjoining components are acceptable if they are within the range of approved Samples and
are assembled or installed to minimize contrast.

PART 3 - EXECUTION

3.1

A

oow

3.2

3.3

EXAMINATION

Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions, and
other conditions affecting performance of the Work.

Examine walls, roof edges, and parapets for suitable conditions for roof specialties.

Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.

Proceed with installation only after unsatisfactory conditions have been corrected.

UNDERLAYMENT INSTALLATION

Self-Adhering Sheet Underlayment: Install wrinkle free. Apply primer if required by underlayment
manufacturer. Comply with temperature restrictions of underlayment manufacturer for installation; use
primer rather than nails for installing underlayment at low temperatures. Apply in shingle fashion to shed
water. Overlap edges not less than 3-1/2 inches. Roll laps with roller. Cover underlayment within 14 days.
Slip Sheet: Install with tape or adhesive for temporary anchorage to minimize use of mechanical fasteners
under copper sheet metals roof specialties. Apply in shingle fashion to shed water, with lapped joints of not
less than 2 inches.

INSTALLATION, GENERAL

General: Install roof specialties according to manufacturer's written instructions. Anchor roof specialties
securely in place, with provisions for thermal and structural movement. Use fasteners, solder, protective
coatings, separators, sealants, and other miscellaneous items as required to complete roof-specialty

systems.

1. Install roof specialties level, plumb, true to line and elevation; with limited oil-canning and without
warping, jogs in alignment, buckling, or tool marks.

2. Provide uniform, neat seams with minimum exposure of solder and sealant.

ROOF SPECIALTIES
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3. Install roof specialties to fit substrates and to result in watertight performance. Verify shapes and
dimensions of surfaces to be covered before manufacture.
4. Torch cutting of roof specialties is not permitted.
5. Do not use graphite pencils to mark metal surfaces.
B. Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact with

3.4

3.5

3.6

3.7

each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other
permanent separation as recommended by manufacturer.

1. Coat concealed side of roof specialties with bituminous coating where in contact with wood, ferrous
metal, or cementitious construction.
2. Underlayment: Where installing metal flashing directly on cementitious or wood substrates, install

a course of self-adhering, high-temperature sheet underlayment.
Expansion Provisions: Allow for thermal expansion of exposed roof specialties.

1. Space movement joints at a maximum of 12 feet with no joints within 18 inches of corners or
intersections unless otherwise shown on Drawings.

2. When ambient temperature at time of installation is between 40 and 70 deg F, set joint members for
50 percent movement each way. Adjust setting proportionately for installation at higher ambient
temperatures.

Fastener Sizes: Use fasteners of sizes that will penetrate wood blocking or sheathing not less than 1-1/4
inches for nails and not less than 3/4 inch for wood screws.

Seal joints with elastomeric sealant as required by roofing-specialty manufacturer.

Seal joints as required for watertight construction. Place sealant to be completely concealed in joint. Do not
install sealants at temperatures below 40 deg F.

COPING INSTALLATION

Install cleats, anchor plates, and other anchoring and attachment accessories and devices with concealed

fasteners.

Anchor copings to meet performance requirements.

1. Interlock face and back leg drip edges of snap-on coping cap into cleated anchor plates anchored
to substrate at 30-inch centers.

ROOF-EDGE FLASHING INSTALLATION

Install cleats, cants, and other anchoring and attachment accessories and devices with concealed fasteners.
Anchor roof edgings with manufacturer's required devices, fasteners, and fastener spacing to meet
performance requirements.

ROOF-EDGE DRAINAGE-SYSTEM INSTALLATION

General: Install components to produce a complete roof-edge drainage system according to manufacturer's
written instructions. Coordinate installation of roof perimeter flashing with installation of roof-edge drainage
system.

Gutters: Join and seal gutter lengths. Allow for thermal expansion. Attach gutters to firmly anchored gutter
supports spaced not more than 24 inches apart. Attach ends with rivets and seal with sealant to make
watertight. Slope to downspouts.

1. Install gutter with expansion joints at locations indicated but not exceeding 50 feet apart. Install
expansion joint caps.

2. Install continuous leaf guards on gutters with non-corrosive fasteners, removable for cleaning
gutters.

Downspouts: Join sections with manufacturer's standard telescoping joints. Provide hangers with fasteners
designed to hold downspouts securely to walls and 1 inch away from walls; locate fasteners at top and
bottom and at approximately 60 inches o.c.

1. Provide elbows at base of downspout to direct water away from building.

Splash Pans: Install where downspouts discharge on low-slope roofs. Set in elastomeric sealant.
Conductor Heads: Anchor securely to wall with elevation of conductor top edge 1 inch below gutter
discharge.

REGLET AND COUNTERFLASHING INSTALLATION

General: Coordinate installation of reglets and counterflashings with installation of base flashings.
Surface-Mounted Reglets: Install reglets to receive flashings where flashing without embedded reglets is
indicated on Drawings. Install at height so that inserted counterflashings overlap 4 inches over top edge of
base flashings.

ROOF SPECIALTIES
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C.

3.8

3.9

O wx>

Counterflashings: Insert counterflashings into reglets or other indicated receivers; ensure that
counterflashings overlap 4 inches over top edge of base flashings. Lap counterflashing joints a minimum of
4 inches and bed with elastomeric sealant. Fit counterflashings tightly to base flashings.

INSTALLATION OF SEALANT MATERIALS

All surfaces to receive the joint sealants shall be examined by the contractor. Any surfaces, which are found

to be unsuitable for installation of the joint sealants, shall be brought to the attention of the Architect for

resolution. Application or installation of the material constitutes acceptance of the surface of the substrate.

All surfaces to receive sealants shall be clean, dry, and free of any loose materials, dirt, dust, laitance, rust,

oil, frost, and other contaminants.

1. The surfaces shall be blast cleaned with oil free compressed air to remove the dust of cleaning.

2. The surfaces shall be cleaned with sealant manufacturer’s approved solvents.

Use appropriate primers on concrete, masonry and metal surfaces to receive joint sealants in accordance

with the recommendations of the sealant manufacturer.

The contractor shall make test applications at the beginning of the sealant work, in all types of prepared

joints or surface applications, to determine if preparation steps have been adequate for optimum sealant

adhesion. These test applications will be reviewed by the Architect prior to the start of the work.

Install all materials in accordance with the manufacturer's printed instructions, as well as the following:

1. Install bond breakers and backer rods in locations and of the type recommended by the sealant
manufacturer to prevent bond of sealant to surfaces where such bond might impair the performance
of the sealant. Backer rods shall typically be installed under 25% compression of rod material unless
otherwise recommended by sealant manufacturer.

2. Application of joint sealant materials shall be made by cartridge-type caulking guns.

3. Compounds shall not be installed when surface and ambient temperatures are below 400F unless
specifically approved by the Architect. Compounds also shall not be installed when surface and
ambient temperatures are above 100° F.

4. Run sealant beads sufficiently slow enough to be certain that the entire cavity is filled from bottom
up. Air pockets or voids along the edges are not acceptable.
5. Tool sealant surfaces to the shapes shown, or if none is shown, to flush or slightly concave surface.

Tooling of sealants with soap, detergent or other lubricant is not allowed.
All surfaces adjacent to sealants shall be protected, unless otherwise approved by the Architect. Use
pressure sensitive tape to prevent staining of adjacent surfaces, or spillage and migration of sealant out of
the joints.
Do not place dissimilar sealant materials in contact with each other. Follow sealant manufacturer's
recommendations for separation of dissimilar materials.
All sealant material to be covered shall be allowed to fully cure in accordance with manufacturer's
recommendations

CLEANING AND PROTECTION

Clean exposed metal surfaces of substances that interfere with uniform oxidation and weathering.

Clean and neutralize flux materials. Clean off excess solder and sealants.

Remove temporary protective coverings and strippable films as roof specialties are installed. On completion
of installation, clean finished surfaces including removing unused fasteners, metal filings, pop rivet stems,
and pieces of flashing. Maintain roof specialties in a clean condition during construction.

Replace roof specialties that have been damaged or that cannot be successfully repaired by finish touchup
or similar minor repair procedures.

END OF SECTION
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SECTION 077200
ROOF ACCESSORIES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

1.5

1.6

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

1. Equipment supports.
2. Roof hatches.

3. Pipe supports.

PERFORMANCE REQUIREMENTS

General Performance: Roof accessories shall withstand exposure to weather and resist thermally induced
movement without failure, rattling, leaking, or fastener disengagement due to defective manufacture,
fabrication, installation, or other defects in construction.

Design Wind Loads: As indicated on structural drawings or as otherwise determined using design wind
loads applicable to Project from basic wind speed indicated in miles per hour, according to ASCE 7,
Section 6.5, "Method 2-Analytical Procedure."

SUBMITTALS

Product Data: For each type of roof accessory indicated. Include construction details, material
descriptions, dimensions of individual components and profiles, and finishes.

Sustainable Submittals:

1. Provide product cost and pre-and post-consumer recycled content.

Shop Drawings: For roof accessories. Include plans, elevations, keyed details, and attachments to other
work. Indicate dimensions, loadings, and special conditions. Distinguish between plant- and field-
assembled work.

Samples: For each exposed product and for each color and texture specified, prepared on Samples of
size to adequately show color.

Operation and Maintenance Data: For roof accessories to include in operation and maintenance manuals.
Provide at project close-out.

Warranty: Sample of special warranty.

COORDINATION

Coordinate layout and installation of roof accessories with roofing membrane and base flashing and
interfacing and adjoining construction to provide a leakproof, weathertight, secure, and non-corrosive
installation.

Coordinate dimensions with rough-in information or Shop Drawings of equipment to be supported.

WARRANTY
Special Warranty on Painted Finishes: Manufacturer's standard form in which manufacturer agrees to
repair finishes or replace roof accessories that show evidence of deterioration of factory-applied finishes
within specified warranty period.
1. Fluoropolymer Finish: Deterioration includes, but is not limited to, the following:

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244.

b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214.

c. Cracking, checking, peeling, or failure of paint to adhere to bare metal.
2. Finish Warranty Period: 20 years from date of Substantial Completion.

ROOF ACCESSORIES
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PART 2 - PRODUCTS
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2.3

METAL MATERIALS

Aluminum-Zinc Alloy-Coated Steel Sheet: ASTM A 792/A 792M, AZ50 coated.

1. Exposed Coil-Coated Finish: Prepainted by the coil-coating process to comply with ASTM A 755/A
755M. Prepare, pretreat, and apply coating to exposed metal surfaces to comply with coating and
resin manufacturers' written instructions.

a. Two-Coat Fluoropolymer Finish: AAMA 621. System consisting of primer and
fluoropolymer color topcoat containing not less than 70 percent PVDF resin by weight.

2. Concealed Finish: Pretreat with manufacturer's standard white or light-colored acrylic or polyester-
backer finish consisting of prime coat and wash coat, with a minimum total dry film thickness of 0.5
mil.

Aluminum Extrusions and Tubes: ASTM B 221, manufacturer's standard alloy and temper for type of use,

finished to match assembly where used, otherwise mill finished.

Stainless-Steel Sheet and Shapes: ASTM A 240/A 240M or ASTM A 666, Type 304.

Steel Shapes: ASTM A 36/A 36M, hot-dip galvanized according to ASTM A 123/A 123M unless otherwise

indicated.

Galvanized-Steel Tube: ASTM A 500, round tube, hot-dip galvanized according to ASTM A 123/A 123M.

Steel Pipe: ASTM A 53/A 53M, galvanized.

MISCELLANEOUS MATERIALS

General: Provide materials and types of fasteners, protective coatings, sealants, and other miscellaneous
items required by manufacturer for a complete installation.

Glass-Fiber Board Insulation: ASTM C 726, thickness as indicated.

Wood Nailers: Softwood lumber, pressure treated with waterborne preservatives for aboveground use,
acceptable to authorities having jurisdiction, containing no arsenic or chromium, and complying with AWPA
C2; not less than 1-1/2 inches thick. Provide fire retardant treated where required by code.

Underlayment:

1. Felt: ASTM D 226, Type Il (No. 30), asphalt-saturated organic felt, non-perforated.

Fasteners: Roof accessory manufacturer's recommended fasteners suitable for application and metals
being fastened. Match finish of exposed fasteners with finish of material being fastened. Provide non-
removable fastener heads to exterior exposed fasteners. Furnish the following unless otherwise indicated:

1. Fasteners for Zinc-Coated or Aluminum-Zinc Alloy-Coated Steel: Series 300 stainless steel or hot-
dip zinc-coated steel according to ASTM A 153/A 153M or ASTM F 2329.

2. Fasteners for Aluminum Sheet: Aluminum or Series 300 stainless steel.

3. Fasteners for Copper Sheet: Copper, hardware bronze, or passivated Series 300 stainless steel.

4 Fasteners for Stainless-Steel Sheet: Series 300 stainless steel.

Elastomeric Sealant: ASTM C 920, elastomeric silicone polymer sealant as recommended by roof
accessory manufacturer for installation indicated; low modulus; of type, grade, class, and use
classifications required to seal joints and remain watertight.

EQUIPMENT SUPPORTS

Equipment Supports: Internally reinforced metal equipment supports capable of supporting superimposed
live and dead loads, including equipment loads and other construction indicated on Drawings; with welded
or mechanically fastened and sealed corner joints, integral metal cant, and integrally formed deck-
mounting flange at perimeter bottom.

1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
a. Curbs Plus, Inc.
b. Custom Solution Roof and Metal Products.

C. Pate Company (The).
d. Thybar Corporation.
Size: Coordinate dimensions with roughing-in information or Shop Drawings of equipment to be

supported.

Material: 0.050 inch thick aluminum.

1. Finish: Two-coat fluoropolymer.

2. Color: As selected by Architect from manufacturer's full range.

Construction:

1. Insulation: Factory insulated with 1-1/2-inch- thick glass-fiber board insulation.

2. Liner: Same material as equipment support, of manufacturer's standard thickness and finish.

3. Factory-installed continuous wood nailers 3-1/2 inches wide at tops of equipment supports.

4. Metal Counterflashing: Manufacturer's standard, removable, fabricated of same metal and finish as

equipment support.

ROOF ACCESSORIES
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5. Fabricate equipment supports to minimum height of 12 inches unless otherwise indicated.
6. Security Grille: Provide where indicated.

2.4 ROOF HATCH
A. Roof Hatches: Metal roof-hatch units with lids and insulated double-walled curbs, welded or mechanically
fastened and sealed corner joints, continuous lid-to-curb counterflashing and weathertight perimeter
gasketing, stepped integral metal cant raised the thickness of roof insulation, and integrally formed deck-
mounting flange at perimeter bottom.
1. Basis-of-Design: Subject to compliance with requirements, provide products by Precision Ladders,
Inc., or comparable products by one of the following:

a. Babcock-Davis.
b. Bilco Company (The).
C. J. L. Industries, Inc.
d. Milcor Inc.; Commercial Products Group of Hart & Cooley, Inc.
e. Nystrom.
f. O'Keeffe's Inc.
g. For substitution request, refer to Section “012500 — Substitution Procedures”.
B. Type and Size: As indicated on Drawings.
C. Loads: Minimum 40-Ibf/sq. ft. external live load and 20-Ibf/sq. ft. internal uplift load.
D. Hatch Material: 14 GA Galvanized Steel, unless indicated otherwise.
1. Finish: Primed.
2. Color: As selected by Architect from manufacturer's full range.
E. Construction:
1. Insulation: Glass-fiber board.
2. Curb Liner: Manufacturer's standard, of same material and finish as metal curb.
3. On ribbed or fluted metal roofs, form flange at perimeter bottom to conform to roof profile.
4, Fabricate curbs to minimum height of 12 inches above roof surface unless otherwise indicated.
5. Sloping Roofs: Where slope or roof deck exceeds 1:48, fabricate curb with perimeter curb height
that is tapered to accommodate roof slope so that top surfaces of perimeter curb are level. Equip
hatch with water diverter or cricket on side that obstructs water flow.
F. Hardware: Stainless steel spring latch with turn handles, butt- or pintle-type hinge system, and padlock
hasps inside and outside.
1. Provide two-point latch on lids larger than 84 inches.
G. Guardrail System: Roof hatch manufacturer’s standard guardrail device for attachment to hatch. Required
for all roof hatches located within 10 feet of roof edge.
1. Height: 42 inches above finished roof deck
H. Ladder-Assist Post: Roof-hatch manufacturer's standard device for attachment to roof-access ladder.
1. Operation: Post locks in place on full extension; release mechanism returns post to closed
position.
2. Height: 42 inches above finished roof deck.
3. Material: Aluminum.
4. Post: 1-5/8-inch- diameter pipe.
5. Finish: Manufacturer's standard baked enamel or powder coat.
a. Color: As selected by Architect from manufacturer's full ranger.
2.5 PIPE SUPPORTS

A. Pipe Supports:

1. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
a. Portable Pipe Hangers Inc.
Pipe Support Height: As indicated on Drawings.
Roller Assembly: With stainless-steel roller and high density polypropylene base plate, sized for
supported pipes.

@

2.6 GENERAL FINISH REQUIREMENTS
A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for recommendations
for applying and designating finishes.
B. Appearance of Finished Work: Noticeable variations in same piece are not acceptable. Variations in
appearance of adjoining components are acceptable if they are within the range of approved Samples and
are assembled or installed to minimize contrast.

PART 3 - EXECUTION

ROOF ACCESSORIES
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EXAMINATION

Examine substrates, areas, and conditions, with Installer present, to verify actual locations, dimensions,
and other conditions affecting performance of the Work.

Verify that substrate is sound, dry, smooth, clean, sloped for drainage, and securely anchored.

Verify dimensions of roof openings for roof accessories.

Proceed with installation only after unsatisfactory conditions have been corrected.

INSTALLATION

General: Install roof accessories according to manufacturer's written instructions.

1. Install roof accessories level, plumb, true to line and elevation, and without warping, jogs in
alignment, excessive oil canning, buckling, or tool marks.

2. Anchor roof accessories securely in place so they are capable of resisting indicated loads.

3. Use fasteners, separators, sealants, and other miscellaneous items as required to complete
installation of roof accessories and fit them to substrates.

4. Install roof accessories to resist exposure to weather without failing, rattling, leaking, or loosening

of fasteners and seals.
Metal Protection: Protect metals against galvanic action by separating dissimilar metals from contact with
each other or with corrosive substrates by painting contact surfaces with bituminous coating or by other
permanent separation as recommended by manufacturer.

1. Underlayment: Where installing roof accessories directly on cementitious or wood substrates,
install a course of felt underlayment and cover with a slipsheet, or install a course of polyethylene
sheet.

Equipment Support Installation: Install equipment supports so top surfaces are level with each other.
Roof-Hatch Installation:

1. Install roof hatch so top surface of hatch curb is level.

2. Verify that roof hatch operates properly. Clean, lubricate, and adjust operating mechanism and
hardware.

3. Attach ladder-assist post according to manufacturer's written instructions.

Pipe Support Installation: Install pipe supports so top surfaces are in contact with and provide equally
distributed support along length of supported item.
Seal joints with elastomeric sealant as required by roof accessory manufacturer.

REPAIR AND CLEANING

Galvanized Surfaces: Clean field welds, bolted connections, and abraded areas and repair galvanizing
according to ASTM A 780.

Touch up factory-primed surfaces with compatible primer ready for field painting according to Division 09
painting Sections.

Clean exposed surfaces according to manufacturer's written instructions.

Clean off excess sealants.

Replace roof accessories that have been damaged or that cannot be successfully repaired by finish
touchup or similar minor repair procedures.

END OF SECTION
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SECTION 078446
FIRE-RESISTIVE JOINT SYSTEMS

PART 1 - GENERAL

1.1

A

1.2

1.3

15

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:
1. Joints in or between fire-resistance-rated constructions.

SUBMITTALS

Product Data: For each type of product indicated.

Product Schedule: For each fire-resistive joint system. Include location and design designation of

qualified testing agency.

1. Where Project conditions require modification to a qualified testing agency's illustration for a
particular fire-resistive joint system condition, submit illustration, with modifications marked,
approved by fire-resistive joint system manufacturer's fire-protection engineer as an engineering
judgment or equivalent fire-resistance-rated assembly.

Installer Certificates: From Installer indicating fire-resistive joint systems have been installed in

compliance with requirements and manufacturer's written recommendations.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing

agency, for fire-resistive joint systems.

QUALITY ASSURANCE
Installer Qualifications: A firm that has been approved by FM Global according to FM Global 4991,
"Approval of Firestop Contractors," or been evaluated by UL and found to comply with UL's "Qualified
Firestop Contractor Program Requirements."
Installer Qualifications: A firm experienced in installing fire-resistive joint systems similar in material,
design, and extent to that indicated for this Project, whose work has resulted in construction with a record
of successful performance. Qualifications include having the necessary experience, staff, and training to
install manufacturer's products per specified requirements. Manufacturer's willingness to sell its fire-
resistive joint system products to Contractor or to Installer engaged by Contractor does not in itself confer
qualification on buyer.
Fire-Test-Response Characteristics: Fire-resistive joint systems shall comply with the following
requirements:
1. Fire-resistive joint system tests are performed by a qualified testing agency acceptable to
authorities having jurisdiction.
2. Fire-resistive joint systems are identical to those tested per testing standard referenced in "Fire-
Resistive Joint Systems" Article. Provide rated systems complying with the following requirements:
a. Fire-resistive joint system products bear classification marking of qualified testing agency.
b. Fire-resistive joint systems correspond to those indicated by reference to designations listed
by the following:
1) UL in its "Fire Resistance Directory."
2) Intertek ETL SEMKO in its "Directory of Listed Building Products."

PROJECT CONDITIONS

Environmental Limitations: Do not install fire-resistive joint systems when ambient or substrate
temperatures are outside limits permitted by fire-resistive joint system manufacturers or when substrates
are wet due to rain, frost, condensation, or other causes.

Install and cure fire-resistive joint systems per manufacturer's written instructions using natural means of
ventilation or, where this is inadequate, forced-air circulation.

COORDINATION

Coordinate construction of joints to ensure that fire-resistive joint systems are installed according to
specified requirements.

Coordinate sizing of joints to accommodate fire-resistive joint systems.

Notify Owner's testing agency at least seven days in advance of fire-resistive joint system installations;

FIRE-RESISTIVE JOINT SYSTEMS
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confirm dates and times on day preceding each series of installations.

PART 2 - PRODUCTS

2.1

A

FIRE-RESISTIVE JOINT SYSTEMS

Where required, provide fire-resistive joint systems that are produced and installed to resist spread of fire
according to requirements indicated, resist passage of smoke and other gases, and maintain original fire-
resistance rating of assemblies in or between which fire-resistive joint systems are installed. Fire-resistive
joint systems shall accommodate building movements without impairing their ability to resist the passage
of fire and hot gases.

Joints in or between Fire-Resistance-Rated Construction: Provide fire-resistive joint systems with ratings
determined per ASTM E 1966 or UL 2079:

1. Joints include those installed in or between fire-resistance-rated walls floor or floor/ceiling
assemblies and roofs or roof/ceiling assemblies.

2. Fire-Resistance Rating: Equal to or exceeding the fire-resistance rating of construction they will
join.

3. Manufacturers: Subject to compliance with requirements, provide products by one of the following:
a. A/D Fire Protection Systems Inc.
b. Hilti, Inc.
C. Nelson Firestop Products.
d. RectorSeal Corporation.
e. Specified Technologies Inc.

f. 3M Fire Protection Products.
VOC Content: Provide fire-resistive joint systems that comply with the following limits for VOC content
when calculated according to 40 CFR 59, Subpart D (EPA Method 24):
1. Architectural Sealants: 250 g/L.
2. Sealant Primers for Nonporous Substrates: 250 g/L.
3. Sealant Primers for Porous Substrates: 775 g/L.
Accessories: Provide components of fire-resistive joint systems, including primers and forming materials,
that are needed to install fill materials and to maintain ratings required. Use only components specified by
fire-resistive joint system manufacturer and approved by the qualified testing agency for systems indicated.

PART 3 - EXECUTION

3.1

3.2

3.3

A

B.

EXAMINATION

Examine substrates and conditions, with Installer present, for compliance with requirements for joint
configurations, substrates, and other conditions affecting performance of the Work.

Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION
Surface Cleaning: Clean joints immediately before installing fire-resistive joint systems to comply with fire-
resistive joint system manufacturer's written instructions and the following requirements:

1. Remove from surfaces of joint substrates foreign materials that could interfere with adhesion of fill
materials.

2. Clean joint substrates to produce clean, sound surfaces capable of developing optimum bond with
fill materials. Remove loose particles remaining from cleaning operation.

3. Remove laitance and form-release agents from concrete.

Priming: Prime substrates where recommended in writing by fire-resistive joint system manufacturer using
that manufacturer's recommended products and methods. Confine primers to areas of bond; do not allow
spillage and migration onto exposed surfaces.

Masking Tape: Use masking tape to prevent fill materials of fire-resistive joint system from contacting
adjoining surfaces that will remain exposed on completion of the Work and that would otherwise be
permanently stained or damaged by such contact or by cleaning methods used to remove stains. Remove
tape as soon as possible without disturbing fire-resistive joint system's seal with substrates.

INSTALLATION

General: Install fire-resistive joint systems to comply with manufacturer's written installation instructions
and published drawings for products and applications indicated.

Install forming materials and other accessories of types required to support fill materials during their
application and in position needed to produce cross-sectional shapes and depths required to achieve fire
ratings indicated.

1. After installing fill materials and allowing them to fully cure, remove combustible forming materials

FIRE-RESISTIVE JOINT SYSTEMS
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3.6

3.7

and other accessories not indicated as permanent components of fire-resistive joint system.
Install fill materials for fire-resistive joint systems by proven techniques to produce the following results:

1. Fill voids and cavities formed by joints and forming materials as required to achieve fire-resistance
ratings indicated.

2. Apply fill materials so they contact and adhere to substrates formed by joints.

3. For fill materials that will remain exposed after completing the Work, finish to produce smooth,

uniform surfaces that are flush with adjoining finishes.

FIELD QUALITY CONTROL

Inspecting Agency: Owner will engage a qualified testing agency to perform tests and inspections.

Where deficiencies are found or fire-resistive joint systems are damaged or removed due to testing, repair
or replace fire-resistive joint systems so they comply with requirements.

Proceed with enclosing fire-resistive joint systems with other construction only after inspection reports are
issued and installations comply with requirements.

CLEANING AND PROTECTING

Clean off excess fill materials adjacent to joints as the Work progresses by methods and with cleaning
materials that are approved in writing by fire-resistive joint system manufacturers and that do not damage
materials in which joints occur.

Provide final protection and maintain conditions during and after installation that ensure fire-resistive joint
systems are without damage or deterioration at time of Substantial Completion. If damage or deterioration
occurs despite such protection, cut out and remove damaged or deteriorated fire-resistive joint systems
immediately and install new materials to produce fire-resistive joint systems complying with specified
requirements.

FIRE-RESISTIVE JOINT SYSTEM SCHEDULE

Where UL-classified systems are indicated, they refer to system numbers in UL's "Fire Resistance
Directory" under product Category XHBN or Category XHDG.

Where Intertek ETL SEMKO-listed systems are indicated, they refer to design numbers in Intertek ETL
SEMKO's "Directory of Listed Building Products" under product category Firestop Systems.

FIRE-RESISTIVE JOINT SYSTEMS
Where UL-classified fire-resistive joint systems are indicated, they refer to alphanumeric designations
listed in UL's "Fire Resistance Directory" under product Category XHBN.
Floor-to-Floor, Fire-Resistive Joint System (FRJS-1):
1. Acceptable UL-Classified Products:
a. FFD1011, FFD1012, FFD1013, FFD1026 by Hilti.
b. FFD1024 & FFD1027 — Grace Flamesafe.

2. Assembly Rating: Refer to Drawings.
3. Nominal Joint Width: As indicated.
4. Movement Capabilities: Class Il; refer to Drawings.
Floor-to-Wall, Fire-Resistive Joint System (FRJS-2):
1. Acceptable UL-Classified Products:
a. FWD1011, FWD1012, FWD1013, FWD1021 by Hilti.
b. FWD1020 & FWD1024 — Grace Flamesafe.
2. Assembly Rating: Refer to Drawings.
3. Nominal Joint Width: As indicated.
4, Movement Capabilities: Class II; refer to Drawings.
Head-of-Wall, Fire-Resistive Joint System (FRJS-3):
1. Acceptable UL-Classified Products:

a. HWDO0042, HWDO0045, HWD0046, HWD0097, HWDO0098 by Hilti.
b. HWDO0107, HWD0146, HWDO0144, HWD1047, HWD1021, HWD1024, HWDO0148,
HWDO0149, HWD0150,HWD-0267,HWD-0299,HWD-257 & HWD-0300- Grace Flamesafe.
Assembly Rating: Refer to Drawings.
Nominal Joint Width: As indicated.
Movement Capabilities: Class II; refer to Drawings.
aII to-Wall, Fire-Resistive Joint System (FRJS-4):
Acceptable UL-Classified Products:
a. WWD1011, WWD1012, WWDO0017 by Hilti.
b. WWD1028 & WWD1029 — Grace Flamesafe.
Assembly Rating: Refer to Drawings.
Nominal Joint Width: As indicated.

SSAON
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4, Movement Capabilities: Class II; refer to Drawings.

END OF SECTION
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SECTION 079200
JOINT SEALANTS

PART 1 - GENERAL

1.1

1.2

1.3

1.4

15

1.6
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RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY

Section Includes:

Silicone joint sealants.
Urethane joint sealants.
Latex joint sealants.
Preformed joint sealants.
Acoustical joint sealants.

gk wh =

PRECONSTRUCTION TESTING
Preconstruction Compatibility and Adhesion Testing: Submit to joint-sealant manufacturers, for testing
indicated below, samples of materials that will contact or affect joint sealants.

1. Use ASTM C 1087 to determine whether priming and other specific joint preparation techniques are
required to obtain rapid, optimum adhesion of joint sealants to joint substrates.

2. Submit not fewer than [eight] [Insert number] pieces of each kind of material, including joint
substrates, shims, joint-sealant backings, secondary seals, and miscellaneous materials.

3. Schedule sufficient time for testing and analyzing results to prevent delaying the Work.

4. For materials failing tests, obtain joint-sealant manufacturer's written instructions for corrective
measures including use of specially formulated primers.

5. Testing will not be required if joint-sealant manufacturers submit joint preparation data that are

based on previous testing, not older than 24 months, of sealant products for adhesion to, and
compatibility with, joint substrates and other materials matching those submitted.

SUBMITTALS

Product Data: For each joint-sealant product indicated.

Sustainable Submittal:

1. Product data for sealants and sealant primers, including printed statement of VOC content.
Samples for Initial Selection: Manufacturer's color charts consisting of strips of cured sealants showing
the full range of colors available for each product exposed to view.

Joint-Sealant Schedule: Include the following information:

1. Joint-sealant application, joint location, and designation.
2. Joint-sealant manufacturer and product name.

3. Joint-sealant formulation.

4. Joint-sealant color.

Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing
agency, indicating that sealants comply with requirements.
Field-Adhesion Test Reports: For each sealant application tested.

QUALITY ASSURANCE

Installer Qualifications: Manufacturer's authorized representative who is trained and approved for
installation of units required for this Project.

Source Limitations: Obtain each kind of joint sealant from single source from single manufacturer.

PROJECT CONDITIONS

Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint-sealant
manufacturer or are below 40 deg F.

2. When joint substrates are wet.

3. Where joint widths are less than those allowed by joint-sealant manufacturer for applications
indicated.

4. Where contaminants capable of interfering with adhesion have not yet been removed from joint
substrates.

JOINT SEALANTS
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1.7 WARRANTY

A. Special Installer's Warranty: Manufacturer's standard form in which Installer agrees to repair or replace
joint sealants that do not comply with performance and other requirements specified in this Section within
specified warranty period.

1. Warranty Period: Two years from date of Substantial Completion.

B. Special Manufacturer's Warranty: Manufacturer's standard form in which joint-sealant manufacturer
agrees to furnish joint sealants to repair or replace those that do not comply with performance and other
requirements specified in this Section within specified warranty period.

1. Warranty Period: 20 years from date of Substantial Completion for silicone sealants.

C. Special warranties specified in this article exclude deterioration or failure of joint sealants from the
following:

1. Movement of the structure caused by structural settlement or errors attributable to design or
construction resulting in stresses on the sealant exceeding sealant manufacturer's written
specifications for sealant elongation and compression.

2. Disintegration of joint substrates from natural causes exceeding design specifications.

3. Mechanical damage caused by individuals, tools, or other outside agents.

4 Changes in sealant appearance caused by accumulation of dirt or other atmospheric contaminants.

PART 2 - PRODUCTS

2.1 MATERIALS, GENERAL

A. Compatibility: Provide joint sealants, backings, and other related materials that are compatible with one
another and with joint substrates under conditions of service and application, as demonstrated by joint-
sealant manufacturer, based on testing and field experience.

B. VOC Content of Interior Sealants: Provide sealants and sealant primers for use inside the
weatherproofing system that comply with the following limits for VOC content when calculated according to
40 CFR 59, Part 59, Subpart D (EPA Method 24):

1. Architectural Sealants: 250 g/L.
2. Sealant Primers for Nonporous Substrates: 250 g/L.
3. Sealant Primers for Porous Substrates: 775 g/L.

C. Liquid-Applied Joint Sealants: Comply with ASTM C 920 and other requirements indicated for each liquid-
applied joint sealant specified, including those referencing ASTM C 920 classifications for type, grade,
class, and uses related to exposure and joint substrates.

1. Suitability for Immersion in Liquids. Where sealants are indicated for Use | for joints that will be
continuously immersed in liquids, provide products that have undergone testing according to
ASTM C 1247. Liquid used for testing sealants is deionized water, unless otherwise indicated.

D. Stain-Test-Response Characteristics: Where sealants are specified to be non-staining to porous
substrates, provide products that have undergone testing according to ASTM C 1248 and have not stained
porous joint substrates indicated for Project.

E. Suitability for Contact with Food: Where sealants are indicated for joints that will come in repeated contact
with food, provide products that comply with 21 CFR 177.2600.
F. Colors of Exposed Joint Sealants: As selected by Architect from manufacturer's full range.
2.2 SILICONE JOINT SEALANTS

A. Single-Component, Nonsag, Neutral-Curing Silicone Joint Sealant (S-GP): ASTM C 920, Type S,
Grade NS, Class 50, for Use NT.
1. Products: Subject to compliance with requirements, provide one of the following:
a. BASF Building Systems; Omniseal 50.
b. Dow Corning Corporation; 795.
c. GE Advanced Materials - Silicones; SilGlaze || SCS2800.
d. Pecora Corporation; 864.
e. Sika Corporation; Sikasil WS 295.
B. Mildew-Resistant, Single-Component, Acid-Curing Silicone Joint Sealant (S-S:) ASTM C 920, Type S,
Grade NS, Class 25, for Use NT.
1. Products: Subject to compliance with requirements, provide one of the following:
BASF Building Systems; Omniplus.
Dow Corning Corporation; 786 Mildew Resistant.
GE Advanced Materials - Silicones; Sanitary SCS1700.
Tremco Incorporated; Tremsil 200 Sanitary.
Sika Corporation; Sikasil GP.
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2.6

2.7

URETHANE JOINT SEALANTS
Multi-component, Non-sag, Urethane Joint Sealant (U-MC): ASTM C 920, Type M, Grade NS, Class 50,
for Use NT.
1. Products: Subject to compliance with requirements, provide one of the following:
a. Pecora Corporation; Dynatrol Il.
b. Polymeric Systems, Inc.; PSI-270.
C. Sika Croporation; Sikaflex 2c NS.
Multi-component, Self-Leveling, Traffic-Grade, Urethane Joint Sealant (U-TB): ASTM C 920, Type M,
Grade SL, Class 50, for Use T.
1. Products: Subject to compliance with requirements, provide one of the following:
a. Polymeric Systems, Inc.; PSI-270.
b Tremco Incorporated; Dymeric 240 FC.
C. Pecora; Dynatread.
d Sika Corporation; Sikaflex 2¢ SL.

LATEX JOINT SEALANTS

Latex Joint Sealant (AL): Acrylic latex or siliconized acrylic latex, ASTM C 834, Type OP, Grade NF.
1. Products: Subject to compliance with requirements, provide one of the following:

BASF Building Systems; Sonolac.

Bostik, Inc.; Chem-Calk 600.

May National Associates, Inc.

Pecora Corporation; AC-20+.

Tremco Incorporated; Tremflex 834.

Comparable product by Sika.

moQp0 oW

PREFORMED JOINT SEALANTS (PF)

Preformed Foam Joint Sealant: Manufacturer's standard preformed, pre-compressed, open-cell foam
sealant manufactured from urethane foam with minimum density of 10 Ib/cu. ft. and impregnated with a
nondrying, water-repellent agent. Factory produce in pre-compressed sizes in roll or stick form to fit joint
widths indicated; coated on one side with a pressure-sensitive adhesive and covered with protective
wrapping.
1. Products: Subject to compliance with requirements, provide one of the following:
EMSEAL Joint Systems, Ltd.; Emseal 25V.

Sandell Manufacturing Co., Inc.; Polyseal.

Willseal USA, LLC; Willseal 150.

MM Systems, Color Joint Silicone

BASF, WABO Weather Seal Il

®apow

ACOUSTICAL JOINT SEALANTS (AC)
Acoustical Joint Sealant: Manufacturer's standard non-sag, paintable, non-staining latex sealant
complying with ASTM C 834. Product effectively reduces airborne sound transmission through perimeter
joints and openings in building construction as demonstrated by testing representative assemblies
according to ASTM E 90.
1. Products: Subject to compliance with requirements, provide one of the following:

a. Grabber Acoustical Smoke and Sound Sealant.

MISCELLANEOUS MATERIALS

Primer: Material recommended by joint-sealant manufacturer where required for adhesion of sealant to

joint substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealants and

sealant backing materials, free of oily residues or other substances capable of staining or harming joint

substrates and adjacent nonporous surfaces in any way, and formulated to promote optimum adhesion of
sealants to joint substrates.

Masking Tape: Non-staining, nonabsorbent material compatible with joint sealants and surfaces adjacent

to joints.

Backer Rod:

1. General: Provide sealant backings of material and type that are non-staining; are compatible with
joint substrates, sealants, primers, and other joint fillers; and are approved for applications
indicated by sealant manufacturer based on field experience and laboratory testing

2. Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or silicone tubing complying with
ASTM D 1056, nonabsorbent to water and gas, and capable of remaining resilient at temperatures
down to minus 26 deg F. Provide products with low compression set and of size and shape to
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provide a secondary seal, to control sealant depth, and otherwise contribute to optimum sealant
performance

3. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer
for preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back
of joint where such adhesion would result in sealant failure. Provide self-adhesive tape where
applicable

PART 3 - EXECUTION

3.1

3.2

A

B.

EXAMINATION

Examine joints indicated to receive joint sealants, with Installer present, for compliance with requirements
for joint configuration, installation tolerances, and other conditions affecting joint-sealant performance.
Proceed with installation only after unsatisfactory conditions have been corrected.

PREPARATION

Surface Cleaning of Joints: Clean out joints immediately before installing joint sealants to comply with

joint-sealant manufacturer's written instructions and the following requirements:

1. Remove all foreign material from joint substrates that could interfere with adhesion of joint sealant,
including dust, paints (except for permanent, protective coatings tested and approved for sealant
adhesion and compatibility by sealant manufacturer), old joint sealants, oil, grease, waterproofing,
water repellents, water, surface dirt, and frost.

2. Clean porous joint substrate surfaces by brushing, grinding, mechanical abrading, or a combination
of these methods to produce a clean, sound substrate capable of developing optimum bond with
joint sealants. Remove loose particles remaining after cleaning operations above by vacuuming or
blowing out joints with oil-free compressed air. Porous joint substrates include the following:

a. Concrete.
b. Masonry.
c. Unglazed surfaces of ceramic tile.
d. Exterior insulation and finish systems.
3. Remove laitance and form-release agents from concrete.
4. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do not stain,

harm substrates, or leave residues capable of interfering with adhesion of joint sealants.
Nonporous joint substrates include the following:

a. Metal.

b. Glass.

C. Porcelain enamel.

d. Glazed surfaces of ceramic tile.

Joint Priming: Prime joint substrates where recommended by joint-sealant manufacturer or as indicated by
preconstruction joint-sealant-substrate tests or prior experience. Apply primer to comply with joint-sealant
manufacturer's written instructions. Confine primers to areas of joint-sealant bond; do not allow spillage or
migration onto adjoining surfaces.

Masking Tape: Use masking tape where required to prevent contact of sealant or primer with adjoining
surfaces that otherwise would be permanently stained or damaged by such contact or by cleaning
methods required to remove sealant smears. Remove tape immediately after tooling without disturbing
joint seal.

INSTALLATION OF JOINT SEALANTS

General: Comply with joint-sealant manufacturer's written installation instructions for products and
applications indicated, unless more stringent requirements apply.

Sealant Installation Standard: Comply with recommendations in ASTM C 1193 for use of joint sealants as
applicable to materials, applications, and conditions indicated.

Install sealant backings of kind indicated to support sealants during application and at position required to
produce cross-sectional shapes and depths of installed sealants relative to joint widths that allow optimum
sealant movement capability.

1. Do not leave gaps between ends of sealant backings.
2. Do not stretch, twist, puncture, or tear sealant backings.
3. Remove absorbent sealant backings that have become wet before sealant application and replace

them with dry materials.
Install sealants using proven techniques that comply with the following and at the same time backings are
installed:

1. Place sealants so they directly contact and fully wet joint substrates.
2. Completely fill recesses in each joint configuration.
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum
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sealant movement capability.
Tooling of Non-sag Sealants: Immediately after sealant application and before skinning or curing begins,
tool sealants according to requirements specified in subparagraphs below to form smooth, uniform beads
of configuration indicated; to eliminate air pockets; and to ensure contact and adhesion of sealant with
sides of joint.
1. Remove excess sealant from surfaces adjacent to joints.
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor
sealants or adjacent surfaces.
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise indicated.
4, Provide flush joint profile where indicated per Figure 8B in ASTM C 1193.
5 Provide recessed joint configuration of recess depth and at locations indicated per Figure 8C in

ASTM C 1193.
a. Use masking tape to protect surfaces adjacent to recessed tooled joints.
Installation of Preformed Silicone-Sealant System: Comply with the following requirements:
1. Apply masking tape to each side of joint, outside of area to be covered by sealant system.
2. Apply silicone sealant to each side of joint to produce a bead of size complying with preformed

silicone-sealant system manufacturer's written instructions and covering a bonding area of not less
than 3/8 inch. Hold edge of sealant bead 1/4 inch inside masking tape.

3. Within 10 minutes of sealant application, press silicone extrusion into sealant to wet extrusion and
substrate. Use a roller to apply consistent pressure and ensure uniform contact between sealant
and both extrusion and substrate.

4. Complete installation of sealant system in horizontal joints before installing in vertical joints. Lap
vertical joints over horizontal joints. At ends of joints, cut silicone extrusion with a razor knife.

Installation of Preformed Foam Sealants: Install each length of sealant immediately after removing

protective wrapping. Do not pull or stretch material. Produce seal continuity at ends, turns, and

intersections of joints. For applications at low ambient temperatures, apply heat to sealant in compliance
with sealant manufacturer's written instructions.

Acoustical Sealant Installation: At sound-rated assemblies and elsewhere as indicated, seal construction

at perimeters, behind control joints, and at openings and penetrations with a continuous bead of acoustical

sealant. Install acoustical sealant at both faces of partitions at perimeters and through penetrations.

Comply with ASTM C 919 and with manufacturer's written recommendations.

FIELD QUALITY CONTROL
Field-Adhesion Testing: Field test joint-sealant adhesion to joint substrates as follows:

1. Extent of Testing: Test completed and cured sealant joints as follows:
a. Perform 10 tests for the first 1000 feet of joint length for each kind of sealant and joint
substrate.
b. Perform 1 test for each 1000 feet of joint length thereafter or 1 test per each floor per
elevation.

2. Test Method: Test joint sealants according to Method A, Field-Applied Sealant Joint Hand Pull
Tab, in Appendix X1 in ASTM C 1193 or Method A, Tail Procedure, in ASTM C 1521.

a. For joints with dissimilar substrates, verify adhesion to each substrate separately; extend cut
along one side, verifying adhesion to opposite side. Repeat procedure for opposite side.
3. Inspect tested joints and report on the following:
a. Whether sealants filled joint cavities and are free of voids.
b. Whether sealant dimensions and configurations comply with specified requirements.
c. Whether sealants in joints connected to pulled-out portion failed to adhere to joint substrates

or tore cohesively. Include data on pull distance used to test each kind of product and joint
substrate. Compare these results to determine if adhesion passes sealant manufacturer's
field-adhesion hand-pull test criteria.

4. Record test results in a field-adhesion-test log. Include dates when sealants were installed, names
of persons who installed sealants, test dates, test locations, whether joints were primed, adhesion
results and percent elongations, sealant fill, sealant configuration, and sealant dimensions.

5. Repair sealants pulled from test area by applying new sealants following same procedures used
originally to seal joints. Ensure that original sealant surfaces are clean and that new sealant contacts
original sealant.

Evaluation of Field-Adhesion Test Results: Sealants not evidencing adhesive failure from testing or

noncompliance with other indicated requirements will be considered satisfactory. Remove sealants that fail

to adhere to joint substrates during testing or to comply with other requirements. Retest failed applications
until test results prove sealants comply with indicated requirements.
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3.5

3.6

3.7

CLEANING

Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods and with
cleaning materials approved in writing by manufacturers of joint sealants and of products in which joints
occur.

PROTECTION

Protect joint sealants during and after curing period from contact with contaminating substances and from
damage resulting from construction operations or other causes so sealants are without deterioration or
damage at time of Substantial Completion. If, despite such protection, damage or deterioration occurs, cut
out and remove damaged or deteriorated joint sealants immediately so installations with repaired areas are
indistinguishable from original work.

JOINT-SEALANT SCHEDULE
Sealant Schedule:

1. Exterior locations:
a. Wall joints:
1) Bordered on both sides by porous building material (concrete, stone, masonry,
exterior insulation and finish systems): Designation S-GP [PF]
2) Bordered on both sides by non-porous building material (coated and uncoated
metals, anodized aluminum, porcelain tile, and glass): Designation S-GP [PF]
3) Bordered on one side by porous building material (concrete, stone, masonry) and

other side by non-porous building material (coated and uncoated metals, anodized
aluminum, porcelain tile, and glass): Designation S-GP. [PF]
a. Perimeter of penetrations through walls: Designation S-GP
b. Control joints (filling of V-grooves) and perimeter of penetrations in Portland cement plaster
walls: Designation S-GP.

C. Expansion joints in ceilings, soffits, and overhead surfaces: Designation S-GP

d. Control joints and perimeter of penetrations in ceilings, soffits, and overhead surfaces:
Designation S-GP

e. Wall and ceiling joints between frames and their rough opening: Designation S-GP.

f. Wall and ceiling joints between frames and adjoining surfaces: Designation S-GP.

g. Joints and perimeter of penetrations in horizontal pedestrian and vehicle traffic surfaces:
Designation U-TB.

. Joints in Division 07 Section 07 “Sheet Metal Flashing and Trim:” Designation S-GP.

=5 T

nterior Joints:

Wall and ceiling joints subject to movement: Designation U-MC.

Wall and ceiling joints not subject to movement: Designation AL.

Interior side of exterior openings: U-MC.

Floor joints: Designation U-TB.

Wall and ceiling joints between frames and their rough opening: Designation AL.

Wall and ceiling joints between frames and adjoining surfaces: Designation AL.

Interior Sanitary Joints; Joints Between Plumbing Fixtures and Adjoining Floor, Wall, and
Ceiling Surfaces; Joints Between Shower Door Enclosure Components and Adjacent Finish
Surfaces; Joints in Dietary and Food Preparation Areas, Kitchens, Food Storage Areas, and
Areas Subject to Frequent Wet Cleaning, including joints between walls and floors, Joints
Between Back Splashes and Wall Substrates: Designation S-S.

@roao0oTp

END OF SECTION
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SECTION 081113
HOLLOW METAL DOORS AND FRAMES

PART 1 - GENERAL

1.1

A

1.2

1.3

1.4

RELATED DOCUMENTS
Drawings and general provisions of the Contract, including General and Supplementary Conditions and
Division 01 Specification Sections, apply to this Section.

SUMMARY
Section Includes:
1. Standard hollow metal doors frames.

DEFINITIONS

Minimum Thickness: Minimum thickness of base metal without coatings.

Standard Hollow Metal Work to comply with the following Steel Door Institute Performance Standards:

1. Hollow metal work fabricated according to ANSI/SDI A250.8 (R2008).

2. ANSI/SDI A250.4 (2001) - Test Procedure and Acceptance Criteria for Physical Endurance for
Steel Doors, Frames, Frames Anchors and Hardware Reinforcing.

3. ANSI/SDI A250.6 (R2009) - Recommended Practice for Hardware Reinforcing on Standard Steel
Doors and Frames.

4, ANSI/SDI A250.10 (R2004) - Test Procedure and Acceptance Criteria for Prime Painted Steel
Surfaces for Steel Doors and Frames.

5. ANSI/SDI A250.11 (2001) - Recommended Erection Instructions for Steel Frames.

6. ANSI/SDI A250.13 (2008) — Testing and Rating of Severe windstorm Resistant Components for
Swinging Door Assemblies.

7. SDI 111 (2008 — Recommendations for Selection and Usage Guide for Standard Steel Doors and
Frames.

8. SDI 117 (2009) — Manufacturing Tolerances Standard Steel Doors and Frames.

9. SDI 122 (2007) - Installation and Troubleshooting Guide for Standard Steel Doors and Frames.

10. SDI 124 (1998) - Maintenance of Standard Steel Doors and Frames.

SUBMITTALS
Product Data: For each type of product indicated. Include construction details, material descriptions, core
descriptions, fire-resistance rating, and finishes.
Sustainable Submittals:
1. Provide product cost and pre-and post-consumer recycled content.
Shop Drawings: Include the following:
Elevations of each door design.
Details of doors, including vertical and horizontal edge details and metal thicknesses.
Frame details for each frame type, including dimensioned profiles and metal thicknesses.
Locations of reinforcement and preparations for hardware.
Details of each different wall opening condition.
Details of anchorages, joints, field splices, and connections.
Details of accessories.
Details of moldings, removable stops, and glazing.
Details of conduit and preparations for power, signal, and control systems.
ther Action Submittals:
Schedule: Provide a schedule of hollow metal work prepared by or under the supervision of supplier,
using same reference numbers for details and openings as those on Drawings. Coordinate with door
hardware schedule.
2. Supplier to submit shop drawing schedules with in two weeks of written notification from Contractor
in the event to expedite the process of frames to jobsite.
3. Certificate: current certificate stating the manufacture is a member of SDI.
Product Test Reports: Based on evaluation of comprehensive tests performed by a qualified testing
agency, for each type of hollow metal door and frame assembly.
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1.5

1.7

1.8

QUALITY ASSURANCE

Source Limitations: Obtain hollow metal doors and frames from single source manufacturer.

Fire-Rated Door Assemblies: Assemblies complying with NFPA 80 that are listed and labeled by a qualified

testing agency, for fire-protection ratings indicated, based on testing at positive pressure according to NFPA

252 and UL10C, embossed labels are acceptable on standard 3 sided door frames.

1. Oversize Fire-Rated Door Assemblies: For units exceeding sizes of tested assemblies, provide
certification by a qualified testing agency that doors comply with standard construction requirements
for tested and labeled fire-rated door assemblies except for size.

2. Temperature-Rise Limit [At vertical exit enclosures and exit passageways], provide doors that
have a maximum transmitted temperature end point of not more than 450 deg F above ambient after
30 minutes of standard fire-test exposure.

Fire-Rated, Borrowed-Light Frame Assemblies: Assemblies complying with NFPA 80 that are listed and

labeled, by a testing and inspecting agency acceptable to authorities having jurisdiction, for fire-protection

ratings indicated, based on testing according to NFPA 257 or UL 9. Label each individual glazed lite.

Smoke-Control Door Assemblies: Comply with NFPA 105.

DELIVERY, STORAGE, AND HANDLING

Deliver hollow metal work palletized, wrapped, or crated to provide protection during transit and Project- site

storage. Do not use non-vented plastic.

1. Provide additional protection to prevent damage to finish of factory-finished units.

Deliver welded frames with two removable spreader bars across bottom of frames, tack welded to jambs

and mullions.

Store hollow metal work under cover at Project site. Place in stacks of five units maximum in a vertical

position with heads up, spaced by blocking, on minimum 4-inch-high wood blocking. Do not store in a manner

that traps excess humidity.

1. Provide minimum 1/4-inch space between each stacked door to permit air circulation.

2. Any scratches or disfigurements caused in shipping or handling are promptly cleaned and touched
up with a rust-inhibitive primer to new conditions

PROJECT CONDITIONS
Field Measurements: Verify actual dimensions of openings by field measurements before fabrication.

COORDINATION

Coordinate installation of anchorages for hollow metal frames. Furnish setting drawings, templates, and
directions for installing anchorages, including sleeves, concrete inserts, anchor bolts, and items with integral
anchors. Deliver such items to Project site in time for installation.

PART 2 - PRODUCTS

21

2.2
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MANUFACTURERS

Manufacturers: Subject to compliance with requireme